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1.

Section | - Instructions to Bidders

Scope of Bid

A. General

1.1 In connection with the Specific Procurement Notice — Request
for Bids (RFB), specified in the Bid Data Sheet (BDS), the
Employer, as specified in the BDS, issues this Bidding
document for the provision of Works as specified in Section
VII, Works’ Requirements. The name, identification, and
number of lots (contracts) of this RFB are specified in the BDS.

1.2 Throughout this bidding document:

the term “in writing” means communicated in written form
(e.g., by mail, e-mail, fax, including, if specified in the BDS,
distributed or received through electronic-procurement
system used by the Employer) with proof of receipt;

if the context so requires, “singular” means “plural’ and vice
Versa;

“Day” means calendar day, unless otherwise specified as a
“Business Day.” A “Business Day” is any day that is a
working day of the Borrower. It excludes the Borrower’s
official public holidays;

“ES” means environmental and social (including Sexual
Exploitation and Abuse (SEA), and Sexual Harassment
(SH));

“Sexual Exploitation and Abuse” “(SEA)” means the
following:

Sexual Exploitation is defined as any actual or attempted
abuse of position of vulnerability, differential power or
trust, for sexual purposes, including, but not limited to,
profiting monetarily, socially or politically from the
sexual exploitation of another.

Sexual Abuse is defined as the actual or threatened physical
intrusion of a sexual nature, whether by force or under
unequal or coercive conditions;

“Sexual Harassment” “(SH)” is defined as unwelcome sexual
advances, requests for sexual favors, and other verbal or
physical conduct of a sexual nature by the Contractor’s
Personnel with other Contractor’s or Employer’s Personnel;

“Contractor’s Personnel” is as defined in Sub-Clause 1.1.17
of the General Conditions; and
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2.

3.

4.

Source of Funds

Fraud and
Corruption

Eligible Bidders

2.1

2.2

3.1

32

4.1

“Employer’s Personnel” is as defined in Sub-Clause 1.1.33 of
the General Conditions.

A non-exhaustive list of (i) behaviors which constitute SEA and
(ii) behaviors which constitute SH is attached to the Code of
Conduct form in Section IV.

The Borrower or Recipient (hereinafter called “Borrower”™)
specified in the BDS has received or has applied for financing
(hereinafter called “funds”) from the International Bank for
Reconstruction and Development or the International
Development Association (hereinafter called “the Bank™) in an
amount specified in the BDS, toward the project named in the
BDS. The Borrower intends to apply a portion of the funds to
eligible payments under the contract(s) for which this Bidding
document is issued.

Payment by the Bank will be made only at the request of the
Borrower and upon approval by the Bank, and will be subject,
in all respects, to the terms and conditions of the Loan (or other
financing) Agreement. The Loan (or other financing)
Agreement prohibits a withdrawal from the loan account for the
purpose of any payment to persons or entities, or for any import
of goods, equipment, plant, or materials, if such payment or
import is prohibited by a decision of the United Nations
Security Council taken under Chapter VI of the Charter of the
United Nations. No party other than the Borrower shall derive
any rights from the Loan (or other financing) Agreement or
have any claim to the proceeds of the Loan (or other financing).

The Bank requires compliance with the Bank’s Anti-Corruption
Guidelines and its prevailing sanctions policies and procedures
as set forth in the WBG’s Sanctions Framework, as set forth in
Section V1.

In further pursuance of this policy, Bidders shall permit and
shall cause their agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to
permit the Bank to inspect all accounts, records and other
documents relating to any initial selection process,
prequalification process, bid submission, proposal submission,
and contract performance (in the case of award), and to have
them audited by auditors appointed by the Bank.

A Bidder may be a firm that is a private entity, a state-owned
enterprise or institution subject to ITB 4.6 or any combination
of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an
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agreement supported by a letter of intent. In the case of a joint
venture, all members shall be jointly and severally liable for the
execution of the entire Contract in accordance with the Contract
terms. The JV shall nominate a Representative who shall have
the authority to conduct all business for and on behalf of any
and all the members of the JV during the Bidding process and,
in the event the JV is awarded the Contract, during contract
execution. Unless specified in the BDS, there is no limit on the
number of members in a JV.

A Bidder shall not have a conflict of interest. Any Bidder found
to have a conflict of interest shall be disqualified. A Bidder may
be considered to have a conflict of interest for the purpose of
this Bidding process, if the Bidder:

(@) directly or indirectly controls, is controlled by or is under
common control with another Bidder; or

(b) receives or has received any direct or indirect subsidy
from another Bidder; or

(c) has the same legal representative as another Bidder; or

(d) has arelationship with another Bidder, directly or through
common third parties, which puts it in a position to
influence the Bid of another Bidder, or influence the
decisions of the Employer regarding this Bidding process;
or

(e) or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the
works that are the subject of the Bid; or

(f) orany of its affiliates has been hired (or is proposed to be
hired) by the Employer or Borrower as Engineer for the
Contract implementation; or

(9) would be providing goods, works, or non-consulting
services resulting from or directly related to consulting
services for the preparation or implementation of the
project specified in the BDS ITB 2.1 that it provided or
were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control
with that firm; or

(h) has a close business or family relationship with a
professional staff of the Borrower (or of the project
implementing agency, or of a recipient of a part of the
loan) who: (i) are directly or indirectly involved in the
preparation of the Bidding document or specifications of
the Contract, and/or the Bid evaluation process of such



Section | — Instructions to Bidders (ITB)

43

4.4

4.5

4.6

4.7

Contract; or (i) would be involved in the implementation
or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a
manner acceptable to the Bank throughout the Bidding
process and execution of the Contract.

A firm that is a Bidder (either individually or as a JV member)
shall not participate in more than one Bid, except for permitted
alternative Bids. This includes participation as a subcontractor
in other Bids. Such participation shall result in the
disqualification of all Bids in which the firm is involved. A firm
that is not a Bidder or a JV member may participate as a
subcontractor in more than one Bid.

A Bidder may have the nationality of any country, subject to
the restrictions pursuant to ITB 4.8. A Bidder shall be deemed
to have the nationality of a country if the Bidder is constituted,
incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of
constitution or association) and its registration documents, as
the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or
subconsultants for any part of the Contract including related
Services.

A Bidder that has been sanctioned by the Bank, pursuant to the
Bank’s Anti-Corruption Guidelines, and in accordance with its
prevailing sanctions policies and procedures as set forth in the
World Bank Group’s Sanctions Framework, as described in
Section VI paragraph 2.2 d. shall be ineligible to be prequalified
for, initially selected for, bid for, propose for, or be awarded a
Bank-financed contract or benefit from a Bank-financed
contract, financially or otherwise, during such period of time as
the Bank shall have determined. The list of debarred firms and
individuals is available at the electronic address specified in the
BDS.

Bidders that are state-owned enterprises or institutions in the
Employer’s Country may be eligible to compete and be
awarded a Contract(s) only if they can establish, in a manner
acceptable to the Bank, that they (i) are legally and financially
autonomous (ii) operate under commercial law, and (iii) are not
under supervision of the Employer.

A Bidder shall not be under suspension from bidding by the
Employer as the result of the operation of a Bid—Securing or
Proposal-Securing Declaration.
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5.

Eligible Materials,
Equipment, and
Services

Sections of Bidding
Document

4.8

4.9

Firms and individuals may be ineligible if so indicated in
Section V and (a) as a matter of law or official regulations, the
Borrower’s country prohibits commercial relations with that
country, provided that the Bank is satisfied that such exclusion
does not preclude effective competition for the supply of goods
or the contracting of works or services required; or (b) by an act
of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United
Nations, the Borrower’s country prohibits any import of goods
or contracting of works or services from that country, or any
payments to any country, person, or entity in that country.
When the Works are implemented across jurisdictional
boundaries (and more than one country is a Borrower, and is
involved in the procurement), then exclusion of a firm or
individual on the basis of ITB 4.8 (a) above by any country may
be applied to that procurement across other countries involved,
if the Bank and the Borrowers involved in the procurement
agree.

A Bidder shall provide such documentary evidence of
eligibility satisfactory to the Employer, as the Employer shall
reasonably request.

4.10 A firm that is under a sanction of debarment by the Borrower

from being awarded a contract is eligible to participate in this
procurement, unless the Bank, at the Borrower’s request, is
satisfied that the debarment; (a) relates to fraud or corruption,
and (b) followed a judicial or administrative proceeding that
afforded the firm adequate due process.

4.11 This bidding is open only to prequalified Bidders unless

5.1

6.1

specified in the BDS.

The materials, equipment, and services to be supplied under the
Contract and financed by the Bank may have their origin in any
country subject to the restrictions specified in Section V,
Eligible Countries, and all expenditures under the Contract will
not contravene such restrictions. At the Employer’s request,
Bidders may be required to provide evidence of the origin of
materials, equipment, and services.

B.  Contents of Bidding Document

The Bidding document consists of Parts 1, 2, and 3, which
includes all the sections specified below, and which should be
read in conjunction with any Addenda issued in accordance
with ITB 8.

PART 1 Bidding Procedures
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7.

Clarification of
Bidding Document,
Site Visit, Pre-Bid
Meeting

6.2

6.3

6.4

e Section | - Instructions to Bidders (ITB)
e Section Il - Bid Data Sheet (BDS)
e Section 111 - Evaluation and Qualification Criteria
e Section 1V - Bidding Forms
e Section V - Eligible Countries
e Section VI - Fraud and Corruption
PART 2 Works Requirements
e Section VII - Works’ Requirements
PART 3 Conditions of Contract and Contract Forms
e Section VIII - General Conditions (GC)
e Section IX - Particular Conditions (PC)

e Section X - Contract Forms

The Specific Procurement Notice - Request for Bids (RFB)
issued by the Employer or the Notice of Request for Bids (RFB)
issued by the Employer to the prequalified Bidders are not part
of the Bidding document.

Unless obtained directly from the Employer, the Employer is
not responsible for the completeness of the Bidding document,
responses to requests for clarification, the minutes of the pre-
Bid meeting (if any), or Addenda to the Bidding document in
accordance with ITB 8. In case of any contradiction, documents
obtained directly from the Employer shall prevail.

The Bidder is expected to examine all instructions, forms,
terms, and specifications in the Bidding document and to
furnish with its Bid all information and documentation as is
required by the Bidding document.

A Bidder requiring any clarification of the Bidding document
shall contact the Employer in writing at the Employer’s address
specified in the BDS or raise its enquiries during the pre-Bid
meeting if provided for in accordance with ITB 7.4. The
Employer will respond in writing to any request for
clarification, provided that such request is received no later than
fourteen (14) days prior to the deadline for submission of Bids.
The Employer shall forward copies of its response to all Bidders
who have acquired the Bidding document in accordance with
ITB 6.3, including a description of the inquiry but without
identifying its source. If so specified in the BDS, the Employer
shall also promptly publish its response at the web page
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7.2

7.3

7.4

7.5

7.6

identified in the BDS. Should the clarification result in changes
to the essential elements of the Bidding document, the
Employer shall amend the Bidding document following the
procedure under ITB 8 and ITB 22.2.

The Bidder is advised to visit and examine the Site of Works
and its surroundings and obtain for itself on its own
responsibility all information that may be necessary for
preparing the Bid and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the
Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter upon its premises and
lands for the purpose of such visit, but only upon the express
condition that the Bidder, its personnel, and agents will release
and indemnify the Employer and its personnel and agents from
and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to
property, and any other loss, damage, costs, and expenses
incurred as a result of the inspection.

If so specified in the BDS, the Bidder’s designated
representative is invited to attend a pre-Bid meeting and/or a
Site of Works visit. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised
at that stage.

The Bidder is requested to submit any questions in writing, to
reach the Employer not later than one week before the meeting.

Minutes of the pre-Bid meeting, if applicable, including the text
of the questions asked by Bidders, without identifying the
source, and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the Bidding document in
accordance with ITB 6.3. If so specified in the BDS, the
Employer shall also promptly publish the Minutes of the pre-
Bid meeting at the web page identified in the BDS. Any
modification to the Bidding document that may become
necessary as a result of the pre-Bid meeting shall be made by
the Employer exclusively through the issue of an Addendum
pursuant to ITB 8 and not through the minutes of the pre-Bid
meeting. Nonattendance at the pre-Bid meeting will not be a
cause for disqualification of a Bidder.
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8.

10.

11.

Amendment of
Bidding Document

Cost of Bidding

Language of Bid

Documents
Comprising the Bid

8.1

8.2

8.3

10.1

11.2

At any time prior to the deadline for submission of Bids, the
Employer may amend the Bidding document by issuing
addenda.

Any addendum issued shall be part of the Bidding document
and shall be communicated in writing to all who have obtained
the Bidding document from the Employer in accordance with
ITB 6.3. The Employer shall also promptly publish the
addendum on the Employer’s web page in accordance with ITB
1.1

To give Bidders reasonable time in which to take an addendum
into account in preparing their Bids, the Employer should
extend the deadline for the submission of Bids, pursuant to ITB
22.2.

C.  Preparation of Bids

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall not be
responsible or liable for those costs, regardless of the conduct
or outcome of the Bidding process.

The Bid, as well as all correspondence and documents relating
to the Bid exchanged by the Bidder and the Employer, shall be
written in the language specified in the BDS. Supporting
documents and printed literature that are part of the Bid may be
in another language provided they are accompanied by an
accurate translation of the relevant passages in the language
specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

The Bid shall comprise two Parts, namely the Technical Part
and the Financial Part. These two Parts shall be submitted
simultaneously in two separate sealed envelopes (two-
envelope Bidding process). One envelope shall contain only
information relating to the Technical Part and the other, only
information relating to the Financial Part. These two
envelopes shall be enclosed in a separate sealed outer
envelope marked “ORIGINAL BID.”

The Technical Part shall contain the following:

(@) Letter of Bid — Technical Part, prepared in accordance
with ITB 12;

(b) Bid Security or Bid-Securing Declaration, in accordance
with ITB 19.1;
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(c) Alternative Bid - Technical Part: if permissible in
accordance with ITB 13, the Technical Part of any
Alternative Bid,

(d) Authorization: written confirmation authorizing the
signatory of the Bid to commit the Bidder, in accordance
with ITB 20.3;

(e) Qualifications: documentary evidence in accordance with
ITB 17 establishing the Bidder’s eligibility and
qualifications;

()  Conformity: a technical proposal in accordance with ITB
16;

(g) Sexual Exploitation and Abuse (SEA), and/or Sexual
Harassment (SH) Declaration using the form included in
Section 1V, Bidding Forms; and

(h) any other document required in the BDS.
11.3  The Financial Part shall contain the following:

(@) Letter of Bid — Financial Part: prepared in accordance
with ITB 12 and ITB 14;

(b)  Schedules including priced Bill of Quantities, completed
in accordance with ITB 12 and ITB 14;

(c) Alternative Bid - Financial Part: if permissible in
accordance with ITB 13, the Financial Part of any
Alternative Bid; and

(d) any other document required in the BDS.

11.4 The Technical Part shall not include any information related to
the Bid price. Where material financial information related to
the Bid price is contained in the Technical Part the Bid shall be
declared non-responsive.

11.5 The Bidder shall furnish in the Letter of Bid-Technical Part the
names of three potential DAAB members and attach their
curriculum vitae. The list of potential DAAB members
proposed by the Employer (Contract Data 21.1) and by the
Bidder (Letter of Bid) shall be subject to Bank’s No-objection.

11.6 In addition to the requirements under ITB 11.2, Bids submitted
by a JV shall include in the Technical Part a copy of the Joint
Venture Agreement entered into by all members. Alternatively,
a letter of intent to execute a Joint Venture Agreement in the
event of a successful Bid shall be signed by all members and
submitted with the Bid, together with a copy of the proposed
Agreement.
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11.7 The Bidder shall furnish in the Letter of Bid- Financial Part
information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Bid.

12. Letters of Bid and 12.1 The Letter of Bid- Technical Part, Letter of Bid- Financial Part
Schedules and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section 1V,
Bidding Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted
except as provided under ITB 20.3. All blank spaces shall be

filled in with the information requested.

13. Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative Bids shall
not be considered.

13.2 When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS, and the
method of evaluating different alternative times for completion
will be described in Section Ill, Evaluation and Qualification
Criteria.

13.3 Except as provided under ITB 13.4 below, Bidders wishing to
offer technical alternatives to the requirements of the Bidding
document must first price the Employer’s design as described
in the Bidding document and shall further provide all
information necessary for a complete evaluation of the
alternative by the Employer, including drawings, design
calculations, technical specifications, breakdown of prices, and
proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Bidder with the
Most Advantageous Bid conforming to the basic technical
requirements shall be considered by the Employer.

13.4 When specified in the BDS, Bidders are permitted to submit
alternative technical solutions for specified parts of the Works,
and such parts will be identified in the BDS, as will the method
for their evaluating, and described in Section VII, Works’
Requirements.

14. Bid Prices and 14.1 The prices and discounts (including any price reduction) quoted
Discounts by the Bidder in the Letter of Bid- Financial Part and in the Bill
of Quantities shall conform to the requirements specified

below.

14.2 The Bidder shall fill in rates and prices for all items of the
Works described in the Bill of Quantities. Items against which
no rate or price is entered by the Bidder shall be deemed
covered by the rates for other items in the Bill of Quantities and
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will not be paid for separately by the Employer. An item not
listed in the priced Bill of Quantities shall be assumed to be not
included in the Bid, and provided that the Bid is determined
substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive
Bidders will be added to the Bid price and the equivalent total
cost of the Bid so determined will be used for price comparison.

14.3 The price to be quoted in the Letter of Bid- Financial Part, in

accordance with ITB 12.1, shall be the total price of the Bid,
excluding any discounts offered.

14.4 The Bidder shall quote any discounts and the methodology for

their application in the Letter of Bid- Financial Part, in
accordance with ITB 12.1.

14.5 Unless otherwise specified in the BDS and the Conditions of

Contract, the rates and prices quoted by the Bidder are subject
to adjustment during the performance of the Contract in
accordance with the provisions of the Conditions of Contract.
In such a case, the Bidder shall furnish the indices and
weightings for the price adjustment formulae in the Table of
Adjustment Data and the Employer may require the Bidder to
justify its proposed indices and weightings.

14.6 If so specified in ITB 1.1, Bids are being invited for individual

lots (contracts) or for any combination of lots (packages).
Bidders wishing to offer discounts for the award of more than
one Contract shall specify in their Bid the price reductions
applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in
accordance with ITB 14.4, provided the Bids for all lots
(contracts) are opened at the same time. However, discounts
on condition of award of more than one contract will not be
used for Bid evaluation purpose.

14.7 All duties, taxes, and other levies payable by the Contractor

under the Contract, or for any other cause, as of the date 28 days
prior to the deadline for submission of Bids, shall be included
in the rates and prices and the total Bid Price submitted by the
Bidder.
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15.

16.

17.

Currencies of Bid
and Payment

Documents
Comprising the
Technical Proposal

Documents
Establishing the
Eligibility and
Quialifications of the
Bidder

15.1 The currency (ies) of the Bid and the currency (ies) of payments
shall be the same and shall be as specified in the BDS.

15.2 Bidders may be required by the Employer to justify, to the
Employer’s satisfaction, their local and foreign currency
requirements, and to substantiate that the amounts included in
the unit rates and prices and shown in the Table of Adjustment
Data in the Appendix to Bid are reasonable, in which case a
detailed breakdown of the foreign currency requirements shall
be provided by Bidders.

16.1 The Bidder shall furnish a technical proposal in the Technical
Part of the Bid including a statement of work methods,
equipment, personnel, schedule, and any other information as
stipulated in Section 1V, Bidding Forms, in sufficient detail to
demonstrate the adequacy of the Bidder’s proposal to meet the
work’s requirements and the completion time.

17.1 To establish Bidder’s eligibility in accordance with ITB 4,
Bidders shall complete the Letter of Bid- Technical Part,
included in Section 1V, Bidding Forms.

17.2 To establish its qualifications to perform the Contract in
accordance with Section Ill, Evaluation and Qualification
Criteria, the Bidder shall provide the information requested in
the corresponding information sheets included in Section 1V,
Bidding Forms.

17.3 If a margin of preference applies as specified in accordance
with ITB 36.2, domestic Bidders, individually or in joint
ventures, applying for eligibility for domestic preference shall
supply all information required to satisfy the criteria for
eligibility specified in accordance with ITB 36.2.

17.4 Any change in the structure or formation of a Bidder after being
prequalified and invited to Bid, if applicable, (including, in the
case of a JV, any change in the structure or formation of any
member and also including any change in any specialized
subcontractor whose qualifications were considered to
prequalify the Applicant) shall be subject to the written approval
of the Employer prior to the deadline for submission of Bids.
Such approval shall be denied if (i) a Bidder proposes to
associate with a disqualified Bidder or in case of a disqualified
joint venture, any of its members; (ii) as a consequence of the
change, the Bidder no longer substantially meets the
qualification criteria; or (iii) in the opinion of the Employer, the
change may result in a substantial reduction in competition. Any
such change should be submitted to the Employer not later than
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fourteen (14) days after the date of the notice for RFB sent to the
prequalified Bidders.

Subcontractors

17.5 Unless otherwise stated in the BDS, the Employer does not
intend to execute any specific elements of the Works by
subcontractors selected in advance by the Employer.

17.6 Bidders may propose subcontracting up to the percentage of
total value of contracts or the volume of works as specified in
the BDS. Subcontractors proposed by the Bidder shall be fully
qualified for their parts of the Works.

17.7 In case prequalification has not been carried, for the purpose of
assessment of qualifications of the Bidder, subcontractor’s
qualifications shall not be used by the Bidder to qualify for the
Works unless their specialized parts of the Works are
designated by the Employer in the BDS as can be met by
subcontractors referred to hereafter as Specialized
Subcontractors, in which case, the specific experience of the
Specialized Subcontractors proposed by the Bidder, as
specified in Section I11-A, Qualification, may be considered in
the assessment of the qualifications of the Bidder. The general
experience and financial resources of the Specialized
Subcontractors shall not be added to those of the Bidder for
purposes of qualification of the Bidder.

17.8 In case prequalification has been carried out, subject to ITB
17.4, the Bidder’s Bid shall name the same specialized
subcontractor as submitted in the prequalification application
and approved by the Employer.

18. Period of Validity of 18.1 Bids shall remain valid until the date specified in the BDS or
Bids any extended date if amended by the Employer in accordance
with ITB 8. A Bid that is not valid until the date specified in
the BDS, or any extended date if amended by the Employer in
accordance with ITB 8, shall be rejected by the Employer as

nonresponsive.

18.2 In exceptional circumstances, prior to the date of expiration of
the Bid validity, the Employer may request Bidders to extend
the period of validity of their Bids. The request and the
responses shall be made in writing. If a Bid Security is
requested in accordance with ITB 19, it shall also be extended
for twenty-eight (28) days beyond the extended date for bid
validity. A Bidder may refuse the request without forfeiting its
Bid security. A Bidder granting the request shall not be required
or permitted to modify its Bid, except as provided in ITB 18.3.
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18.3

19. Bid Security 19.1

19.2

19.3

If the award is delayed by a period exceeding fifty-six (56) days
beyond the date of expiry of the Bid validity specified in
accordance with ITB 18.1, the Contract price shall be
determined as follows:

(@) in the case of fixed price contracts, the Contract price
shall be the Bid price adjusted by the factor specified in
the BDS;

(b) in the case of adjustable price contracts, no adjustment
shall be made; or

(c) inany case, Bid evaluation shall be based on the Bid price
without taking into consideration the applicable
correction from those indicated above.

The Bidder shall furnish as part of the Technical Part of its Bid,
either a Bid-Securing Declaration or a Bid Security as specified
in the BDS, in original form and, in the case of a Bid Security,
in the amount and currency specified in the BDS.

A Bid-Securing Declaration shall use the form included in
Section 1V, Bidding Forms.

If a Bid Security is specified pursuant to ITB 19.1, the Bid
Security shall be a demand guarantee in any of the following
forms at the Bidder’s option:

(@) anunconditional guarantee issued by a bank or non-bank
financial institution (such as an insurance, bonding, or
surety company);

(b) anirrevocable letter of credit;
(c) acashier’s or certified check; or
(d) another security specified in the BDS,

from a reputable source from an eligible country. If an
unconditional guarantee is issued by a non-bank financial
institution located outside the Employer’s Country, the issuing
non-bank financial institution shall have a correspondent
financial institution located in the Employer’s Country to make
it enforceable unless the Employer has agreed in writing, prior
to Bid submission, that a correspondent financial institution is
not required. In the case of a bank guarantee, the Bid Security
shall be submitted either using the Bid Security Form included
in Section IV, Bidding Forms, or in another substantially
similar format approved by the Employer prior to Bid
submission. The Bid Security shall be valid for twenty-eight
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(28) days beyond the original date of expiry of the Bid validity,
or beyond any extended date if requested under ITB 18.2.

19.4 If a Bid Security or Bid-Securing Declaration is specified

pursuant to ITB 19.1, any Bid not accompanied by a
substantially responsive Bid Security or Bid-Securing
Declaration shall be rejected by the Employer as non-
responsive.

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid

Security of unsuccessful Bidders shall be returned as promptly
as possible upon the successful Bidder’s signing the Contract
and furnishing the Performance Security and if required in the
BDS, the Environmental and Social (ES) Performance Security
pursuant to ITB 49.

19.6 The Bid Security of the successful Bidder shall be returned as

promptly as possible once the successful Bidder has signed the
Contract and furnished the required Performance Security, and
if required in the BDS, the Environmental and Social (ES)
Performance Security.

19.7 The Bid Security may be forfeited:

(@) if a Bidder withdraws its Bid prior to the expiry date of
the Bid validity specified by the Bidder on the Letter of
Bid, or any extended date provided by the Bidder; or

(b) if the successful Bidder fails to:
(i) sign the Contract in accordance with 1TB 48; or

(it) furnish a Performance Security and if required in the
BDS, the Environmental and Social (ES)
Performance Security in accordance with ITB 49.

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall

be in the name of the JV that submits the Bid. If the JV has not
been legally constituted into a legally enforceable JV at the time
of Bidding, the Bid Security or the Bid-Securing Declaration
shall be in the names of all future members as named in the
letter of intent referred to in ITB 4.1 and ITB 11.6.

19.9 If a Bid Security is not required in the BDS, pursuant to ITB

19.1, and:

(@) ifaBidder withdraws its Bid prior to the expiry date of the
Bid validity specified by the Bidder on the Letter of Bid or
any extended date provided by the Bidder; or

(b) if the successful Bidder fails to:
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(1) sign the Contract in accordance with ITB 48; or

(ii) furnish a Performance Security and, if required in the
BDS, the Environmental and Social (ES)
Performance Security in accordance with ITB 49,

the Borrower may, if provided for in the BDS, declare the
Bidder ineligible to be awarded a contract by the Employer for
a period of time stated in the BDS.

20. Format and Signing 20.1 The Bidder shall prepare the Bid, in accordance with this
of Bid Instruction, ITB 11 and ITB 21.

20.2 Bidders shall mark as “CONFIDENTIAL” all information in
their Bids which is confidential to their business. This may
include proprietary information, trade secrets, or commercial or
financially sensitive information.

20.3 The original and all copies of the Bid shall be typed or written
in indelible ink and shall be signed by a person duly authorized
to sign on behalf of the Bidder. This authorization shall consist
of a written confirmation as specified in the BDS and shall be
attached to the Bid. The name and position held by each person
signing the authorization must be typed or printed below the
signature. All pages of the Bid where entries or amendments
have been made shall be signed or initialed by the person
signing the Bid.

20.4 In case the Bidder is a JV, the Bid shall be signed by an
authorized representative of the JV on behalf of the JV, and so
as to be legally binding on all the members as evidenced by a
power of attorney signed by their legally authorized
representatives.

20.5 Any inter-lineation, erasures, or overwriting shall be valid only
if they are signed or initialed by the person signing the Bid.

D. Submission of Bids

21. Sealing and 21.1 The Bidder shall deliver the Bid in two separate, sealed
Marking of Bids envelopes (the Technical Part and the Financial Part.) These
two envelopes shall be enclosed in a separate sealed outer

envelope marked “Original BID.” In addition, the Bidder shall

submit copies of the Bid in the number specified in the BDS.

Copies of the Technical Part shall be placed in a separate sealed

envelope marked “COPIES: TECHNICAL PART.” Copies of the

Financial Part shall be placed in a separate sealed envelope

marked “COPIES: FINANCIAL PART.” The Bidder shall place
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both of these envelopes in a separate, sealed outer envelope
marked “BID CoPIES.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

21.2 If alternative Bids are permitted in accordance with ITB 13, the
alternative Bids shall be submitted as follows: the original of
the alternative Bid Technical Part shall be placed in a sealed
envelope marked “ALTERNATIVE BID — TECHNICAL PART” and
the Financial Part shall be placed in a sealed envelope marked
“ALTERNATIVE BID — FINANCIAL PART” and these two separate
sealed envelopes then enclosed within a sealed outer envelope
marked “ALTERNATIVE BID — ORIGINAL”, the copies of the
alternative Bid will be placed in separate sealed envelopes
marked “ALTERNATIVE BID — CoPIES OF TECHNICAL PART”,
and “ALTERNATIVE BID — CoPIES OF FINANCIAL PART” and
enclosed in a separate sealed outer envelope marked
“ALTERNATIVE BID - COPIES”.

21.3 The envelopes marked “ORIGINAL BID” and “BID COPIES” (and,
if appropriate, a third envelope marked “ALTERNATIVE BID”)
shall be enclosed in a separate sealed outer envelope for
submission to the Employer.

21.4  All inner and outer envelopes, shall:

(a) bear the name and address of the Bidder;

(b) be addressed to the Employer in accordance with ITB
22.1;

(c) bear the specific identification of this Bidding process
indicated in ITB 1.1; and

(d) bear a warning not to open before the time and date for
Bid opening.

21.5 If all envelopes are not sealed and marked as required, the
Employer will assume no responsibility for the misplacement
or premature opening of the Bid.

22. Deadline for 22.1 Bids must be received by the Employer at the address and no
Submission of Bids later than the date and time specified in the BDS. When so
specified in the BDS, Bidders shall have the option of
submitting their Bids electronically. Bidders submitting Bids
electronically shall follow the electronic Bid submission

procedures specified in the BDS.

22.2 The Employer may, at its discretion, extend the deadline for the
submission of Bids by amending the Bidding document in
accordance with ITB 8, in which case all rights and obligations
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23. Late Bids 23.1

24. Withdrawal, 241
Substitution, and
Modification of Bids

of the Employer and Bidders previously subject to the deadline
shall thereafter be subject to the deadline as extended.

The Employer shall not consider any Bid that arrives after the
deadline for submission of Bids, in accordance with ITB 22.
Any Bid received by the Employer after the deadline for
submission of Bids shall be declared late, rejected, and returned
unopened to the Bidder.

A Bidder may withdraw, substitute, or modify its Bid after it
has been submitted by sending a written notice, duly signed by
an authorized representative, and shall include a copy of the
authorization in accordance with ITB 20.3, (except that
withdrawal notices do not require copies). The corresponding
substitution or modification of the Bid must accompany the
respective written notice. All notices must be:

(a) prepared and submitted in accordance with ITB 20 and
ITB 21 (except that withdrawals notices do not require
copies), and in addition, the respective envelopes shall be
clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed
for submission of Bids, in accordance with ITB 22.

24.2 Bids requested to be withdrawn in accordance with ITB 24.1

shall be returned unopened to the Bidders.

24.3 No Bid may be withdrawn, substituted, or modified in the

25. Public Opening of 25.1
Technical Parts of
Bids

interval between the deadline for submission of Bids and the
date of expiry of Bid validity specified by the Bidder on the
Letter of Bid or any extended date thereof.

E. Public Opening of Technical Parts of Bids

Except in the cases specified in ITB 23 and ITB 24.2, the
Employer shall publicly open and read out all Bids received by
the deadline, at the date, time and place specified in the BDS,
in the presence of Bidders™ designated representatives and
anyone who chooses to attend. Any specific electronic Bid
opening procedures required if electronic Bidding is permitted
in accordance with ITB 22.1, shall be as specified in the BDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and

read out and the envelope with the corresponding Bid shall not
be opened but returned to the Bidder. No Bid withdrawal shall
be permitted unless the corresponding withdrawal notice
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contains a valid authorization to request the withdrawal and is
read out at Bid opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and
read out and exchanged with the corresponding Bid being
substituted, and the substituted Bid shall not be opened, but
returned to the Bidder. No Bid substitution shall be permitted
unless the corresponding substitution notice contains a valid
authorization to request the substitution and is read out at Bid
opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and
read out with the corresponding Bid. No Bid modification shall
be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is
read out at Bid opening.

25.5 Next, all other envelopes marked “TECHNICAL PART” shall be
opened one at a time. All envelopes marked “SECOND
ENVELOPE: Financial PART” shall remain sealed and kept by the
Employer in safe custody until they are opened at a later public
opening, following the evaluation of the Technical Part parts of
the Bids. On opening the envelopes marked “TECHNICAL PART”
the Employer shall read out: the name of the Bidder, the
presence or the absence of a Bid Security, or Bid-Securing
Declaration, if required, and whether there is a modification;
and Alternative Bid - Technical Part; and any other details as
the Employer may consider appropriate.

25.6 Only Technical Parts of Bids and Alternative Bid - Technical
Parts that are read out at Bid opening shall be considered further
for evaluation. The Letter of Bid- Technical Part and the
separate sealed envelope marked “SECOND ENVELOPE:
FINANCIAL PART” are to be initialed by representatives of the
Employer attending Bid opening in the manner specified in the
BDS.

25.7 The Employer shall neither discuss the merits of any Bid nor
reject any Bid (except for late Bids, in accordance with ITB
23.1).

25.8 The Employer shall prepare a record of the Technical Parts of
Bid opening that shall include, as a minimum:

(a) the name of the Bidder and whether there is a
withdrawal, substitution, or modification;

(b) the receipt of envelopes marked “SECOND ENVELOPE:
FINANCIAL PART;”
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(c) if applicable, any alternative Bid- Technical Part;

(d) the presence or absence of a Bid Security if one was
required.

25.9 The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s
signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to
all Bidders.

F. Evaluation of Bids- General Provisions

26. Confidentiality 26.1 Information relating to the evaluation of the Technical Part shall
not be disclosed to Bidders or any other persons not officially
concerned with the Bidding process until the notification of
evaluation of the Technical Part in accordance with ITB 33.
Information relating to the evaluation of Financial Part, the
evaluation of combined Technical Part and Financial Part, and
recommendation of contract award shall not be disclosed to
Bidders or any other persons not officially concerned with the
RFB process until the Notification of Intention to Award the
Contract is transmitted to Bidders in accordance with ITB 44.

26.2 Any effort by a Bidder to influence the Employer in the
evaluation of the Bids or Contract award decisions may result
in the rejection of its Bid.

26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the
time of Contract award, if a Bidder wishes to contact the
Employer on any matter related to the Bidding process, it shall
do so in writing.

27. Clarification of Bids 27.1 To assist in the examination, evaluation, and comparison of the
Bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its Bid, given a
reasonable time for a response. Any clarification submitted by
a Bidder that is not in response to a request by the Employer
shall not be considered. The Employer’s request for
clarification and the response shall be in writing. No change,
including any voluntary increase or decrease, in the prices or
substance of the Bid shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids, in accordance
with ITB 35.
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28. Deviations,
Reservations, and
Omissions

29. Nonmaterial
Nonconformities

30. Determination of
Responsiveness of
Technical Part

27.2 If a Bidder does not provide clarifications of its Bid by the date

and time set in the Employer’s request for clarification, its Bid
may be rejected.

28.1 During the evaluation of Bids, the following definitions apply:

(@) “Deviation” is a departure from the requirements
specified in the Bidding document;

(b)  “Reservation” is the setting of limiting conditions or
withholding from complete acceptance of the
requirements specified in the Bidding document; and

(¢) “Omission” is the failure to submit part or all of the
information or documentation required in the Bidding
document.

29.1 Provided that a Bid is substantially responsive, the Employer

may waive any nonmaterial nonconformities in the Bid.

29.2 Provided that a Bid is substantially responsive, the Employer

30.1

may request that the Bidder submit the necessary information or
documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities in the Bid related to
documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to
any aspect of the price of the Bid. Failure of the Bidder to
comply with the request may result in the rejection of its Bid.

G. Evaluation of Technical Part of Bids

Preliminary examination of the Technical Part shall be carried
out to identify proposals that are incomplete, invalid or
substantially nonresponsive to the requirements of the Bidding
documents. A substantially responsive Bid is one that materially
confirms to the requirements of the Bidding document without
material deviation, reservation, or omission. A material
deviation, reservation, or omission is one that,

30.2 Preliminary examination of the Technical Part shall be carried

out to identify proposals that are incomplete, invalid or
substantially nonresponsive to the requirements of the Bidding
documents. A substantially responsive Bid is one that materially
confirms to the of the Bidding document without material
deviation, reservation, or omission. A material deviation,
reservation, or omission is one that,

(@  if accepted, would:
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31. Eligibility and
Quialifications of the
Bidder

32. Detailed Evaluation
of Technical Part

(i) affect in any substantial way the scope, quality, or
performance of the Works specified in the
Contract; or

(i) limit in any substantial way, inconsistent with the
Bidding document, the Employer’s rights or the
Bidder’s obligations under the proposed Contract; or

(b) if rectified, would unfairly affect the competitive
position of other Bidders presenting substantially
responsive Bids.

30.3 If the Technical Part is not substantially responsive to the

31.1

requirements of the Bidding document, it shall be rejected by
the Employer and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.

The Employer shall determine to its satisfaction whether the
Bidders that have been assessed to have submitted substantially
responsive Bids are eligible, and either continue to meet (if
prequalification applies) or meet (if prequalification has not
been carried out), the qualifying criteria specified in Section Ill,
Evaluation and Qualification Criteria.

31.2 The determination shall be based upon an examination of the

documentary evidence of the Bidder’s eligibility and
qualifications submitted by the Bidder, pursuantto ITB 17. The
determination shall not take into consideration the
qualifications of other firms such as the Bidder’s subsidiaries,
parent entities, affiliates, subcontractors (other than Specialized
Subcontractors if permitted in the bidding document), or any
other firm.

31.3 Prior to Contract award, the Employer will verify that the

successful Bidder (including each member of a JV) is not
disqualified by the Bank due to noncompliance with contractual
SEA/SH prevention and response obligations. The Employer
will conduct the same verification for each subcontractor
proposed by the successful Bidder. If any proposed
subcontractor does not meet the requirement, the Employer will
require the Bidder to propose a replacement subcontractor

31.4 Only substantially responsive bids submitted by eligible and

32.1

qualified bidders shall proceed to the detailed technical
evaluation specified in ITB 32.

The Employer’s evaluation of Technical Part will be carried
out as specified in Section 111, Evaluation and Qualification
Criteria.
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32.2 The scores to be given to technical factors and sub factors are
specified in the BDS.

H.  Notification of Evaluation of Technical Parts
and Public Opening of Financial Parts

33.1 Following the completion of the evaluation of the Technical
Parts of the Bids, the Employer shall notify in writing those
Bidders whose Bids were considered substantially non-
responsive to the bidding document or failed to meet the
eligibility and qualification requirements, advising them of
the following information:

33. Notification of
Evaluation of
Technical Parts and
Public Opening of
Financial Parts

(@) the grounds on which their Technical Part of Bid failed to
meet the requirements of the bidding document;

(b)  their envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” will be returned to them unopened after the
completion of the selection process and the signing of the
Contract; and

(¢) notify them of the date, time and location of the public
opening of the envelopes marked “SECOND ENVELOPE:
FINANCIAL PART.”

33.2  The Employer shall, simultaneously, notify in writing those
Bidders whose Technical Part have been evaluated as
substantially responsive to the bidding document and met the
eligibility and qualification requirements, advising them of
the following information:

(a) their Bid has been evaluated as substantially responsive
to the bidding document and met the eligibility and
qualification requirements;

(b) their envelope marked “SECOND ENVELOPE: FINANCIAL
PART” will be opened at the public opening of the
Financial Parts; and

(c) notify them of the date, time and location of the second
public opening of the envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” as specified in the BDS.

33.3 The opening date shall be not less than ten (10) Business Days
from the date of notification of the results of the technical
evaluation, specified in ITB 33.1 and 33.2. However, if the
Employer receives a complaint on the results of the technical
evaluation within the ten (10) Business Days, the opening
date shall be subject to ITB 50.1. The Financial Part of the
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334

335

33.6

33.7

33.8

Bid shall be opened publicly in the presence of Bidders’
designated representatives and anyone who chooses to attend.

At this public opening, the Financial Parts will be opened by
the Employer in the presence of Bidders, or their designated
representatives and anyone else who chooses to attend.
Bidders who met the eligibility and qualification
requirements and whose bids were evaluated as substantially
responsive will have their envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” opened at the second public
opening. Each of these envelopes marked “SECOND
ENVELOPE: FINANCIAL PART” shall be inspected to confirm
that they have remained sealed and unopened. These
envelopes shall then be opened by the Employer. The
Employer shall read out the names of each Bidder, the
technical score and the total Bid prices, per lot (contract) if
applicable, including any discounts and Alternative Bid -
Financial Part, and any other details as the Employer may
consider appropriate.

Only envelopes of Financial Part of Bids, Financial Parts of
Alternative Bids and discounts that are opened and read out
at Bid opening shall be considered further for evaluation. The
Letter of Bid — Financial Part and the Priced Activity
Schedules are to be initialed by a representative of the
Employer attending the Bid opening in the manner specified
in the BDS.

The Employer shall neither discuss the merits of any Bid nor
reject any envelopes marked “SECOND ENVELOPE: FINANCIAL
PART” at this public opening.

The Employer shall prepare a record of the Financial Part of
the Bid opening that shall include, as a minimum:

(@) the name of the Bidder whose Financial Part was opened,;
(b) the Bid price, per lot (contract) if applicable, including

any discounts; and

(c) ifapplicable, any Alternative Bid — Financial Part.

The Bidders whose envelopes marked “SECOND ENVELOPE:
FINANCIAL PART” have been opened or their representatives
who are present shall be requested to sign the record. The
omission of a Bidder’s signature on the record shall not
invalidate the contents and effect of the record. A copy of the
record shall be distributed to all Bidders.
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34. Adjustments for
Non-material
Nonconformities

35. Correction of
Arithmetic Errors

36. Conversion to
Single Currency
and Margin of
Preference

1

34.1

35.1

I. Evaluation of Financial Part of Bids

Provided that a Bid is substantially responsive, the Employer
shall rectify quantifiable nonmaterial nonconformities related
to the Bid Price. To this effect, the Bid Price shall be adjusted,
for comparison purposes only, to reflect the price of a missing
or non-conforming item or component by adding the average
price of the item or component quoted by substantially
responsive Bidders. If the price of the item or component
cannot be derived from the price of other substantially
responsive Bidders, the Employer shall use its best estimate.

In evaluating the Financial Part of each Bid, the Employer
shall correct arithmetical errors on the following basis:

(a) if there is a discrepancy between the unit price and the
total price that is obtained by multiplying the unit price
and quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the
Employer there is an obvious misplacement of the
decimal point in the unit price, in which case the total
price as quoted shall govern and the unit price shall be
corrected;

(b) if there is an error in a total corresponding to the
addition or subtraction of subtotals, the subtotals shall
prevail, and the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject
to (a) and (b) above.

35.2 Bidders shall be requested to accept correction of arithmetical

errors. Failure to accept the correction in accordance with
ITB 35.1, shall result in the rejection of the Bid.

36.1 For evaluation and comparison purposes, the currency(ies) of

the Bid shall be converted into a single currency as specified in
the BDS.

36.2 Unless otherwise stated in the BDS, a margin of preference

Bidders? shall not apply

An individual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered in the country
of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it does not subcontract
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37. Evaluation Process, 37.1 To evaluate the Financial Part, the Employer shall consider the
Financial Parts following:

(@) the Bid price, excluding Provisional Sums and the
provision, if any, for contingencies in the Summary Bill of
Quantities, but including Daywork? items, where priced
competitively;

(b) price adjustment for correction of arithmetic errors in
accordance with ITB 35;

(c) price adjustment due to discounts offered in accordance
with ITB 14.4;

(d) converting the amount resulting from applying (a) to (c)
above, if relevant, to a single currency in accordance with
ITB 36.1;

(e) price adjustment due to quantifiable nonmaterial
nonconformities in accordance with ITB 34;

(H and the additional evaluation factors are specified in
Section 111, Evaluation and Qualification Criteria.

37.2 If price adjustment is allowed in accordance with ITB 14.5, the
estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of
the Contract, shall not be taken into account in Bid evaluation.

37.3 If this bidding document allows Bidders to quote separate
prices for different lots (contracts), each lot will be evaluated
separately to determine the Most Advantageous Bid using the
methodology specified in Section Ill, Evaluation and
Quialification Criteria. Discounts that are conditional on the
award of more than one lotor slice shall not be considered
for Bid evaluation.

38. Abnormally Low 38.1 An Abnormally Low Bid is one where the Bid price, in
Bids combination with other elements of the Bid, appears so low that
it raises material concerns as to the capability of the Bidder in
regard to the Bidder’s ability to perform the Contract for the
offered Bid Price.

2

more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. JVs are considered as domestic
Bidders and eligible for domestic preference only if the individual member firms are registered in the country of the Employer
or have more than 50 percent ownership by nationals of the country of the Employer, and the JV shall be registered in the
country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding provisional sums,
to foreign firms. JVs between foreign and national firms will not be eligible for domestic preference.

Daywork is work carried out following instructions of the Engineer and paid for on the basis of time spent by workers, and the
use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For Daywork to be priced competitively for
Bid evaluation purposes, the Employer must list tentative quantities for individual items to be costed against Daywork (e.g.,
a specific number of tractor driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the Bidders’
quoted rates and included in the total Bid price.
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38.2 In the event of identification of a potentially Abnormally Low
Bid, the Employer shall seek written clarifications from the
Bidder, including detailed price analyses of its Bid price in
relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities
and any other requirements of the Bidding document.

38.3 After evaluation of the price analyses, in the event that the
Employer determines that the Bidder has failed to demonstrate
its capability to perform the Contract for the offered Bid Price,
the Employer shall reject the Bid.

39. Unbalanced or 39.1 If the Bid that is evaluated as the lowest evaluated cost is, in the
Front Loaded Bids Employer’s opinion, seriously unbalanced or front loaded, the
Employer may require the Bidder to provide written
clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Bid prices with
the scope of works, proposed methodology, schedule and any

other requirements of the Bidding document.

39.2 After the evaluation of the information and detailed price
analyses presented by the Bidder, the Employer may as
appropriate:

(a) accept the Bid; or

(b) require that the total amount of the Performance
Security be increased at the expense of the Bidder to
a level not exceeding 20% of the Contract Price; or

(c) reject the Bid.

J. Evaluation of Combined Technical and
Financial Parts, Most Advantageous Bid and
Notification of Intention to Award

40. Evaluation of 40.1 The Employer’s evaluation of responsive Bids will take into
combined Technical account technical factors, in addition to cost factors in
and Financial Parts accordance with Section Il Evaluation and Qualification

Criteria. The weight to be assigned for the Technical factors and
cost is specified in the BDS. The Employer will rank the Bids
based on the evaluated Bid score (B).

41. Most Advantageous 41.1 The Employer shall determine the Most Advantageous Bid. The
Bid Most Advantageous Bid is the Bid of the Bidder that meets the
Qualification Criteria and whose Bid has been determined to be
substantially responsive to the Bidding document and is the Bid

with the highest combined technical and financial score.
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42. Employer’s Right to 42.1
Accept Any Bid,
and to Reject Any
or All Bids

43. Standstill Period 43.1

44. Notification of 441
Intention to Award

45. Award Criteria 45.1

46. Notification of 46.1
Award

The Employer reserves the right to accept or reject any Bid and
to annul the Bidding process and reject all Bids at any time prior
to Contract Award, without thereby incurring any liability to
Bidders. In case of annulment, all Bids submitted and
specifically, Bid securities, shall be promptly returned to the
Bidders.

The Contract shall not be awarded earlier than the expiry of the
Standstill Period. The Standstill Period shall be ten (10)
Business Days unless extended in accordance with ITB 47. The
Standstill Period commences the day after the date the
Employer has transmitted to each Bidder the Notification of
Intention to Award the Contract. Where only one Bid is
submitted, or if this contract is in response to an emergency
situation recognized by the Bank, the Standstill Period shall not

apply.

The Employer shall send to each Bidder the Notification of
Intention to Award the Contract to the successful Bidder. The
Notification of Intention to Award shall contain, at a minimum,
the following information:

(a) the name and address of the Bidder submitting the
successful Bid;

(b) the Contract price of the successful Bid;
(c) the total combined score of the successful Bid;

(d) the names of all Bidders who submitted Bids, and
their Bid prices as readout, and as evaluated and
technical scores;

(e) a statement of the reason(s) the Bid (of the
unsuccessful Bidder to whom the notification is
addressed) was unsuccessful;

(F) the expiry date of the Standstill Period; and

(9) instructions on how to request a debriefing and/or
submit a complaint during the standstill period.

K. Award of Contract

Subject to ITB 42.1, the Employer shall award the Contract to
the successful Bidder. This is the Bidder whose Bid has been
determined to be the Most Advantageous Bid.

Prior to the date of expiry of the bid validity, and upon expiry
of the Standstill Period specified in ITB 43.1 or any extension
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47. Debriefing by the
Employer

thereof, and, upon satisfactorily addressing any complaint that
has been filed within the Standstill Period, the Employer shall
notify the successful Bidder, in writing, that its Bid has been
accepted. The notification of award (hereinafter and in the
Conditions of Contract and Contract Forms called the “Letter
of Acceptance”) shall specify the sum that the Employer will
pay the Contractor in consideration of the execution of the
Contract (hereinafter and in the Conditions of Contract and
Contract Forms called “the Contract Price”).

46.2 Within ten (10) Business Days after the date of transmission of
the Letter of Acceptance, the Employer shall publish the
Contract Award Notice which shall contain, at a minimum, the
following information:

(@ name and address of the Employer;

(b) name and reference number of the contract being
awarded, and the selection method used,;

(c) names of all Bidders that submitted Bids, and their Bid
prices as read out at Bid opening, and as evaluated,;

(d) names of all Bidders whose Bids were rejected, with
the reasons therefor;

(e) the name of the successful Bidder, the final total
contract price, the contract duration and a summary of
its scope; and

(f)  successful Bidder’s Beneficial Ownership Disclosure
Form.

46.3 The Contract Award Notice shall be published on the
Employer’s website with free access if available, or in at least
one newspaper of national circulation in the Employer’s
Country, or in the official gazette. The Employer shall also
publish the contract award notice in UNDB online.

46.4 Until a formal Contract is prepared and executed, the Letter of
Acceptance shall constitute a binding Contract.

47.1 Onreceipt of the Employer’s Notification of Intention to Award
referred to in ITB 44.1, an unsuccessful Bidder has three (3)
Business Days to make a written request to the Employer for a
debriefing. The Employer shall provide a debriefing to all
unsuccessful Bidders whose request is received within this
deadline.

47.2 Where a request for debriefing is received within the deadline,
the Employer shall provide a debriefing within five (5)
Business Days, unless the Employer decides, for justifiable
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48. Signing of Contract

49. Performance
Security

reasons, to provide the debriefing outside this timeframe. In that
case, the standstill period shall automatically be extended until
five (5) Business Days after such debriefing is provided. If more
than one debriefing is so delayed, the standstill period shall not
end earlier than five (5) Business Days after the last debriefing
takes place. The Employer shall promptly inform, by the
quickest means available, all Bidders of the extended standstill
period.

47.3 Where a request for debriefing is received by the Employer later
than the three (3) Business Day deadline, the Employer should
provide the debriefing as soon as practicable, and normally no
later than fifteen (15) Business Days from the date of
publication of Public Notice of Award of contract. Requests for
debriefing received outside the three (3)-day deadline shall not
lead to extension of the standstill period.

47.4 Debriefings of unsuccessful Bidders may be done in writing or
verbally. The Bidder shall bear its own costs of attending such
a debriefing meeting.

48.1 The Employer shall send to the successful Bidder the Letter of
Acceptance including the Contract Agreement, and a request to
submit the Beneficial Ownership Disclosure Form providing
additional information on its beneficial ownership. The
Beneficial Ownership Disclosure Form shall be submitted
within eight (8) Business Days of receiving this request.

48.2 The successful Bidder shall sign, date and return to the
Employer, the Contract Agreement within twenty-eight (28)
days of its receipt.

49.1 Within twenty-eight (28) days of the receipt of the Letter of
Acceptance from the Employer, the successful Bidder shall
furnish the Performance Security and, if required in the BDS,
the Environmental and Social (ES) Performance Security in
accordance with the Conditions of Contract, subject to ITB 39.2
(b), using for that purpose the Performance Security and ES
Performance Security Forms included in Section X, Contract
Forms, or another form acceptable to the Employer. If the
Performance Security furnished by the successful Bidder is in
the form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Bidder to
be acceptable to the Employer. A foreign institution providing
a bond shall have a correspondent financial institution located
in the Employer’s Country, unless the Employer has agreed in
writing that a correspondent financial institution is not required.
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49.2 Failure of the successful Bidder to submit the above-mentioned
Performance Security and, if required in the BDS, the
Environmental and Social (ES) Performance Security, or sign
the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Bid Security. In
that event the Employer may award the Contract to the Bidder
offering the next Most Advantageous Bid.

50. Procurement 50.1 The procedures for making a Procurement-related Complaint
Related Complaint are as specified in the BDS.
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Section 11 - Bid Data Sheet (BDS)

The following specific data for the Works to be procured shall complement, supplement, or
amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the
provisions herein shall prevail over those in ITB.

A. General
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ITB1.1

The reference number of the Request for Bids (RFB) is:
LOT 1: MWE/WRKS/23-24/00008/1
LOT 2: MWE/WRKS/23-24/00008/2
LOT 3: MWE/WRKS/23-24/00008/3

The Employer is: Ministry of Water and Environment

The name of the RFB is: Civil Works for Construction of Solar Powered
Piped Water Supply and Sanitation Systems in three (3);

The works in the RGCs in each lot will be executed concurrently.

The number and identification of lots (contracts) comprising this RFB is:
Two

NOTE: Bidders submitting bids for more than one (1) Lot MUST
demonstrate capacity to undertake/execute more than one contract
concurrently in terms of Personnel, Equipment and Financial Resources

LOT 1: 2No. Rural Growth Centres of Lefori & Laropi in Moyo Refugee
Hosting District

LOT 2: 2No. Rural Growth Centres of Lomunga & Lobe in Yumbe
Refugee Hosting District.

LOT 3: 1No. Rural Growth Centre of Goboro in Yumbe Refugee Hosting
District

The scope of construction work is summarized below and described in
detail in section VI

LOT 1: Construction of 2No. Rural Growth Centres of Gwere
(Lefori) & Laropi in Moyo Refugee Hosting District,

1. GWERE (LEFORI) RGC

Installation and Commissioning of Solar powered and utility grid
connected submersible pump at 2No. pumping station, 46.8km of
transmission and distribution network, 11.8Km of Intensification
network, 1No. steel reservoir, INo. Water treatment plant, 1No. Office,
453No. public Stand posts/ Consumer connections, 5No. VIP latrines.

2. LAROPIRGC

Installation and Commissioning of Solar powered and utility grid
connected submersible pump at 1No. pumping station, 20.2km of
transmission and distribution network, 13Km of Intensification
network, 1No. steel reservoir, INo. Water treatment plant, 1No. Office,
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624No. public Stand posts/ Consumer connections, 4No. VIP latrines
and Supply of tools and equipment for operation and maintenance of
the water supply systems in Gwere and Laropi Rural Growth Centres.

LOT 2: Construction of 2No. Rural Growth Centres of Lomunga &
Lobe in Yumbe Refugee Hosting District.

1. LOMUNGA RGC

Installation and Commissioning of Solar powered and utility grid
connected submersible pump at 1No. pumping station, Construction of
1No. Staff house, 19.5km of transmission and distribution network,
3Km of Intensification network, 1No. steel reservoir, 1No. Water
treatment plant, 1No. Office, 250No. public Stand posts/ Consumer
connections and 8No. WBT and Supply of tools and equipment for
operation and maintenance of the water supply systems in Lomunga
Rural Growth Centre .

2. LOBE RGC

Installation and Commissioning of Solar powered and utility grid
connected submersible pump at 1No. pumping station, 25.0km of
transmission and distribution network, 3Km of Intensification network,
1No. steel reservoir, INo. Water treatment plant, 70No. public Stand posts/
Consumer connections and Supply the tools and equipment for operation
and maintenance of the water supply systems in Lobe Rural Growth Centre
(RGC).

LOT 3: Construction of 1No. Rural Growth Centres of Goboro in
Yumbe Refugee Hosting District.

1. GOBORO RGC

Installation and Commissioning of Solar powered and utility grid
connected submersible pump at 2No. pumping station, construction of
2No.staff houses,10.6km of transmission and distribution network, 2Km
of Intensification network, 1No. steel reservoir, 1No. Water treatment
plant, 1No. Office, 100No. public Stand posts/ Consumer connections and
4No. VIP latrines and Supply of tools and equipment for operation and
maintenance of the water supply systems in Goboro Rural Growth Centre

ITB2.1

The Borrower is: Government of Uganda, represented by Ministry of
Water and Environment

Loan or Financing Agreement amount: US$ 280 million

The name of the Project is: Integrated Water Management and
Development Project (IWMDP)
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ITB4.1 Maximum number of members in the JV shall be: Two (2)
ITB4.5 A list of debarred firms and individuals is available on the Bank’s external
website: http://www.worldbank.org/debarr
B. Contents of Bidding Document
ITB7.1 For Clarification of Bid purposes only, the Employer’s address is:
Attention: Head, Procurement and Disposal Unit
Address: Ministry of Water and Environment Headquarters
Plot 3-7, Kabalega Crescent, Luzira
Kampala
Floor/ Room number: Ground Floor
City: Kampala
Country: Uganda
Electronic mail address okurutv@gmail.com with copies to
mikhail.duncan@gmailmail.com, odekeivanl5@gmail.com
ITB74 Site Visit

A site visit conducted by the Employer shall take place at the following
date, time and place:

LOT Scheme/ Supply | Site Meeting place and
Area Visitation Time
Date
Gwere 01/07/2024 Gwere S/county
LOT 1 headquarters; 10.00am
Laropi
Lobe
02/07/2024 Lobe S/C Headquarters;
LOT 2 and | Lomunga 09.00a.m
LOT 3 Goboro

Contact Person: Eng. Stanley Watenga-0772500976 and Eng. David
Kabugo-0700779970

Sites to be visited:

1. Reservoir sites

2. Borehole sites

3. Water treatment plant sites

4. Selected sections of the Transmission, distribution and ancillary water
supply network routes

The Bidder is encouraged to send experienced and competent personnel
for the site visit for the purposes of assessing the risks, contingencies and



http://www.worldbank.org/debarr.
mailto:mikhail.duncan@gmailmail.com
mailto:odekeivan15@gmail.com

Section Il — Bid Data Sheet (BDS) 41

other circumstances which may influence or affect the bid or the works
including, but not limited to; available services and infrastructure, ground
conditions, applicable methods of construction for the various component
of the works, sources of materials and delivery of resources to the site. The
bidder is advised to plan adequately for the field visit round trip estimated
at a total of 1,500km.

A Pre-Bid meeting shall  take place at the following date, time and
place:

Date: 4% July, 2024
Starting Time: 11:00 am (Ugandan Time)

Place: Ministry Auditorium, Second Floor
Ministry of Water and Environment Headquarters
Plot 3-7, Kabalega Crescent, Luzira
Kampala, Uganda.

Email: watengastanley@gmail.com; okurutv@gmail.com

The Employer will circulate the minutes of the Pre-Bid Meeting to all the
Bidders (or their representatives) in attendance and to bidders that
purchased the bidding documents. The minutes of the Pre-Bid meeting will
address all questions (clarifications) that arise during the site visits and
meeting discussions.

ITB 7.6 Web page: N/A
C. Preparation of Bids
ITB 10.1 The language of the Bid is: English.
All correspondence exchange shall be in English language.
Language for translation of supporting documents and printed literature is
English.
ITB 11.2 (h) | The Bidder shall submit the following additional documents in its Bid:

(i) Forced Labor Declaration using the form included in Section 1V,
Bidding Forms

(i1) For contracts cited as specific experience, the Bidder shall include in
its bid the contact information including telephone number, fax
number, email address and physical location of previous employers as
well as the address of the location of the works. All the contact details
provided must be reachable. Failure to reach any previous employer
will result in disqualification of the bid.

Code of Conduct for Contractor’s Personnel (ES)
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The Bidder shall submit its Code of Conduct that will apply to Contractor’s
Personnel (as defined in Sub-Clause 1.1.17 of the General Conditions of
Contract), to ensure compliance with the Contractor’s Environmental and
Social (ES) obligations under the Contract. The Bidder shall use for this
purpose the Code of Conduct form provided in Section IV. No substantial
modifications shall be made to this form, except that the Bidder may
introduce additional requirements, including as necessary to take into
account specific Contract issues/risks.

Management Strategies and Implementation Plans (MSIP) to manage
the (ES) risks

The Bidder shall submit Management Strategies and Implementation Plans
(MSIPs) to manage the following key Environmental and Social (ES) risks:

I. Traffic Management Plan to ensure safety of local communities from

construction traffic.

ii. Water Resource Protection Plan to prevent contamination of drinking
water.

Iii. Management plan to prevent unauthorized access to the sites.

iv. Management plan for deep excavations, e.g. warning tape.

v. Strategy for obtaining Consents/Permits prior to the start of relevant
works such as opening a quarry or borrow pit.

vi. Gender based violence and sexual exploitation and abuse (GBV/SEA)
prevention and response action plan.

The Contractor shall be required to submit for approval, and subsequently
implement, the Contractor’s Environment and Social Management Plan
(C-ESMP), in accordance with the Particular Conditions of Contract Sub-
Clause 4.1, that includes the agreed Management Strategies and
Implementation Plans described here.

ITB 13.1 Alternative Bids shall not be considered.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of
the Works: N/A

ITB 14.5 The prices quoted by the Bidder shall NOT be subject to adjustment
during the performance of the Contract

ITB 15.1 The currency(ies) of the Bid and the payment currency(ies) shall be in

accordance with Alternative A as described below:
Alternative A (Bidders to quote entirely in local currency):

(@) The unit rates and the prices shall be quoted by the Bidder in the Bill of
Quantities, entirely in Uganda Shillings, and further referred to as “the
local currency”. A Bidder expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside the
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Employer’s Country (referred to as “the foreign currency
requirements”) shall indicate in the Appendix to Bid - Table C, the
percentage(s) of the Bid Price (excluding Provisional Sums), needed
by the Bidder for the payment of such foreign currency requirements,
limited to no more than three foreign currencies.

(b) The rates of exchange to be used by the Bidder in arriving at the
local currency equivalent and the percentage(s) mentioned in (a)
above shall be specified by the Bidder in the Appendix to Bid -
Table C, and shall apply for all payments under the Contract so that
no exchange risk will be borne by the successful Bidder.

ITB 18.1

The Bid validity period shall be 180 days. The Bid should be valid until
28" January, 2025

ITB 18.3 (a)

The Bid price shall be adjusted by the following factor(s): N/A

ITB 19.1

Bid Security shall be required.
The amount and currency of the Bid Security shall be:

LOT 1: UGX 300,000,000 (Uganda Shillings: Three Hundred Million)
or its equivalent in freely convertible currency

LOT 2: UGX 347,000,000 (Uganda Shillings: Three Hundred and
Forty-Seven Million) or its equivalent in freely convertible
currency

LOT 3: UGX 133,000,000 (Uganda Shillings: One Hundred Thirty-three
Million) or its equivalent in freely convertible currency

The Bid Security shall be valid up to 4 weeks after expiry of the bid
validity i.e. up to 25" February, 2025

The bid security shall be in the form of an Unconditional Bank
Guarantee from a recognized financial institution. Should the issuing
financial institution be outside Uganda, it should have a correspondent
Bank in the Republic of Uganda to make it enforceable.

ITB 19.3 (d)

Other types of acceptable securities: None

ITB 19.9

N/A

ITB 20.3

The written confirmation of authorization to sign on behalf of the Bidder
shall consist of:

(a) Registered or notarized Power of Attorney with a sample signature
of the person signing the Bid.

(b) In the case of Bids submitted by an existing or intended JV an
undertaking signed by all parties; (i) stating that all parties shall be jointly
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and severally liable, and (ii) if so required in accordance with ITB 4.1,
nominating a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JV during the
bidding process and, in the event the JV is awarded the Contract, during
contract execution.
Non-submission of such evidence duly authorizing the signatory of the
bid to commit the proposer shall render the bid non-responsive
D. Submission of Bids
ITB 21.1 In addition to the original of the Bid, the number of copies is: Three (3)
and 1(one) soft copy. A soft copy of the bidder’s priced BOQ (MS
Excel) must be part of the submission_enclosed together with the
original hardcopy of the priced BoQs.
The envelop marked “SECOND ENVELOPE: FINANCIAL PART” shall be
kept in safe custody.
In case of a discrepancy between the information in the soft copy and
the hard copy, the hard copy will supersede.
NB. A soft copy of the bidder’s priced BOQ (MS Excel) should be saved
on a flash not CD and. Most CDs get broken during Bid submission.
ITB 22.1 For Bid submission purposes only, the Employer’s address is:
Attention: Head, Procurement and Disposal Unit
Address: Ministry of Water and Environment Headquarters
Plot 3-7, Kabalega Crescent, Luzira
Luzira, Kampala
Floor/ Room number: Ground Floor/PDU Office
City: Kampala
Country: Uganda
The deadline for Bid submission is:
Date: 1%t August, 2024
Time: 11:00 am (Ugandan Time)
E. Public Opening of Technical Parts of Bids
ITB 25.1 The Bid opening shall take place at:
Address: Ministry of Water and Environment Headquarters
Plot 3-7, Kabalega Crescent, Luzira.
Luzira, Kampala.
Floor/ Room number: Ground Floor/PDU Office
City: Kampala
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Country: Uganda
Date: 15t August, 2024
Time: 11:15 am (Ugandan Time)

ITB 25.6

The Letter of Bid — Technical Part and the sealed envelope marked
“SECOND ENVELOPE: FINANCIAL PART shall be initialed by at least three
representatives of the Employer conducting Bid opening i.e member of the
Contracts Committee, User department representative and a member of
Procurement and Disposal unit.

Bidders shall be required to initial their respective unopened envelop
marked  “SECOND ENVELOPE: FINANCIAL PART, during Technical
Proposal Opening and shall be numbered.

G. Evaluation of Technical Part of Bids

ITB 32.2

The technical factors (sub-factors) and the corresponding weight in % are:

Technical Factor weight in percentage
(insert weight in %)
1. Method Statement for construction of 30

key activities:
e Work method for each major
system component — 15%
e Resourcing for each major
component — 10%
e Risk  management  and
Stakeholder engagement — 5%

2. Site Organization structure: 9

e Site management structure
(personnel and its hierarchy) -5%

e Site Layout plan (showing
provisions for Offices, Material
storage, workshop etc) - 4%

3. Construction Schedule strategy: 40
e Mobilization (timelines and
compliance with appropriate
clauses) — 15%
e Sequencing of activities and
key milestones (10%)

e Production rate and feasibility
of completion timelines for
key works components (15%)
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4. Management strategies and
implementation plans (MSIPs) for ES:
(1% for each of the 6 MSIPs below)

i. Traffic Management Plan to
ensure safety of local communities
from construction traffic

ii.  Water Resource Protection Plan to
prevent contamination of drinking
water.

ii. Management plan to prevent
unauthorized access to the sites

iv. Management plan for deep
excavations, e.g. warning tape.

v. Strategy for obtaining
Consents/Permits prior to the start
of relevant works such as opening
a quarry or borrow pit.

vi. Gender based violence and sexual

exploitation and abuse (GBV/SEA)
prevention and response action plan

5. Contractor representative and key
personnel

e Contractor’s Representative
(2)

e Project Manager  -Site
Engineer (2)

e Quantity Surveyor (2)

e Environmental Safeguards
Officer (2)

e Social Expert(2)

10

6. Provision of the required Key
equipment

e 1% for each of the 5 Key
equipment

Total

100

The weight to be given for Technical is: 0.5
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H. Notification of Evaluation of Technical Parts and Public Opening of

Financial Parts

ITB 33.5

The Letter of Bid — Financial Part and Schedules shall be initialed by at
least two (2) representatives of the Employer conducting Bid opening.
Example: Each Financial Part of Bid shall be initialed by all
representatives and shall be numbered, any modification to the unit or
total price shall be initialed by the Representative of the Employer. Only
the financial parts for bidders whose technical parts have met the
technical requirements shall be opened and evaluated.

. Evaluation of Financial Part of Bids

ITB 36.1

The currency that shall be used for Bid evaluation and comparison
purposes to convert at the selling exchange rate all Bid prices expressed in
various currencies into a single currency is: Uganda Shillings

The source of exchange rate shall be: Bank of Uganda

The date for the exchange rate shall be: date of 28 days prior to the
deadline for submission of the Bids

The currency(ies) of the Bid shall be converted into a single currency in
accordance with the procedure under Alternative A that follows:

Alternative A: Bidders quote entirely in local currency

For comparison of Bids, the Bid Price, corrected pursuant to ITB 31, shall
first be broken down into the respective amounts payable in various
currencies by using the selling exchange rates specified by the Bidder in
accordance with ITB 15.1.

In the second step, the Employer will convert the amounts in various
currencies in which the Bid Price is payable (excluding Provisional Sums
but including Daywork where priced competitively) to the single currency
identified above at the selling rates established for similar transactions by
the authority specified and on the date stipulated above.

The weight to be given for cost is: 0.5

ITB 36.2

A margin of domestic preference Shall apply

J. Evaluation of Combined Technical and Financial Parts and Most

Advantageous Bid

ITB 40.1

The weight to be given for Technical is: 0.5
The weight to be given for cost is: 0.5
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K. Award of Contract

ITB 49.1 and
49.2

The successful Bidder shall be required to submit a Performance Security
and an Environmental, Social, Health and Safety (ESHS) Performance
Security.

The amount of the Performance Security shall be 9% of the contract price
while the Environmental, Social, Health and Safety Performance Security
shall be 1% of the contract price.

The Performance Security and the Environmental, Social, Health and
Safety Performance Security shall be valid up to 28 days after the date of
the end of the Defects Liability Period.

The Performance Security and the Environmental, Social, Health and
Safety Performance Security shall be in the form of an Unconditional
Bank Guarantee from a recognized financial institution. Should the
issuing financial institution be outside Uganda, it should have a
correspondent Bank in the Republic of Uganda to make it enforceable.

ITB 50.1

The procedures for making a Procurement-related Complaint are detailed
in the “Procurement Requlations for IPF Borrowers (Annex III).” If a
Bidder wishes to make a Procurement-related Complaint, the Bidder shall
submit its complaint following these procedures, In Writing (by the
quickest means available, such as by email or fax), to:

For the attention: The Permanent Secretary, Ministry of Water and
Environment

Title/position:  Accounting Officer
Employer: Ministry of Water & Environment
Email address: ps@mwe.go.ug

In summary, a Procurement-related Complaint may challenge any of the
following:

1. the terms of the Bidding Documents;

2. the Employer decision to exclude a bidder from the procurement
process prior to award of contract and

3. the Employer’s decision to award the contract.



http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
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Section 111 - Evaluation and Qualification
Criteria

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify Bidders.
No other factors, methods or criteria shall be used other than specified in this Bidding document. The
Bidder shall provide all the information requested in the forms included in Section IV, Bidding Forms.

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the USD
equivalent using the rate of exchange determined as follows:

e For construction turnover or financial data required for each year - Exchange rate prevailing
on the last day of the respective calendar year (in which the amounts for that year are to be
converted) was originally established.

e Value of single contract - Exchange rate prevailing on the date of the contract.

Exchange rates shall be taken from the publicly available source identified in the ITB 36.1. Any
error in determining the exchange rates in the Bid may be corrected by the Employer.
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Evaluation of Bids

1. Qualification

1.1 Update of Information

The Bidder’s qualification shall be assessed in accordance with the Qualification table
included in this section as follows:

1.2 Technical part Responsiveness

I. Preliminary Examination
Preliminary examination of the Technical Part shall be carried out to identify
proposals that are incomplete, invalid or substantially nonresponsive to the
requirements of the Bidding documents.

ii. Technical Part- Applying Rated Criteria

The technical requirements that shall be considered for technical evaluation by applying
the scored technical factors/sub factors in accordance with BDS ITB 32.2 are:

a.
b.
C.
d.

e.

f.

Method Statement for construction of major components (Water Treatment
plants, Pipe Networks, Storage and Solar powered/Pumping systems.

Site Organization

Construction schedule (including mobilization)

Management Strategies and Implementation Plans (MSIP) to manage the (ES)
risks

Key personnel and

Equipment

1.3 Detailed Evaluation of Technical Part

The evaluation of Technical Part will be carried out as specified in Section Ill - Table
(Eligibility and Qualification Criteria. The Bidder shall provide all the information

requested in the forms included in Section 1V, Bidding Forms.
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1.4 Contractor’s Representative and Key Personnel

The Bidder must demonstrate that it will have a suitably qualified Contractor’s
Representative and suitably qualified (and in adequate numbers) Key Personnel, as
described in the Specification.

The Bidder shall provide details of the Contractor’s Representative and Key Personnel
and such other Key Personnel that the Bidder considers appropriate to perform the
Contract, together with their academic qualifications and work experience. The Bidder
shall complete the relevant Forms in Section 1V, Bidding Forms.

For Evaluation purposes, the number of points to be assigned to each of the positions
referred to in BDS- ITB 32.2 shall be determined considering the following three sub-
criteria and relevant percentage weights for all the lots:

1) General qualifications (general education, training, and experience): 20 %

2) Adequacy for the Assignment (relevant education, training, experience in the
sector/similar assignments): 70%

3) Relevant experience in the region (knowledge about administrative system and
government organization and operation): 10%

Bidders submitting bids for more than one (1) Lot MUST demonstrate capacity to
undertake/execute more than one contract concurrently in terms of Personnel, Equipment
and Financial Resources

a.

b.

The Contractor must accordingly provide sufficient numbers of the personnel and
workers on each of the sites to enable timely completion.

The Bidder must demonstrate that it will have a suitably qualified Contractor’s
Representative and suitably qualified (and in adequate numbers) Key Personnel, as
described in the table below.

The Bidder shall provide details of the Contractor’s Representative and Key
Personnel and such other Key Personnel that the Bidder considers appropriate to
perform the Contract, together with their academic qualifications and work
experience. The Bidder shall complete the relevant Forms in Section IV, Bidding
Forms.

The Contractor shall require the Employer’s consent to substitute or replace the
Contractor’s Representative (reference General Conditions of Contract Sub Clause
4.3) and any of the Key Personnel (reference the Particular Conditions of Contract
Sub Clause 1.1.2.7).

A bidder submitting bids for more than one Lot MUST submit different personnel
for each Lot, in case of a Joint Venture, the JV proportion MUST be reflected in
the percentage of staff belonging to each of the JV members.

For any position, equivalent academic/education qualifications in a
related field/discipline will be acceptable.

All the key-personnel listed below shall demonstrate to be fluent in English
language, both written and spoken. Personnel who are not able to speak or write
English will not be allowed on site.
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h. A bidder submitting bids for more than one Lot MUST demonstrate capacity to
work concurrently on both lots in terms of personnel, equipment and financial

capacity.

Lot 1: 2 No. Rural Growth Centers of Gwere and Laropi in Moyo District

Relevant work | Minimum No of personnel
Posi'gio_n/ | Relevant academic experience years of | required per site
No. | specializati qualifications relevant
on work
experience
Gwere | Laropi
1 | Contractor’ | Bachelor’s Degree in| Experience as a 10 1
S Civil Engineering Contractor’s
Representat Representative on large
ive infrastructure projects
such as dams, water
supply, sewerage
and/or irrigation of a
value of at least USD 1
million.
2 | Project Bachelor’s Degree in | Experience as a Project 10 1
Manager Civil Engineering Manager/Site Engineer
(Site on water  supply
Engineer) projects involving
construction of
borehole water sources,
steel reservoirs and
pipelines.
3 | Superinten | Higher Diploma in | Experience as a Pipe 7 1 1
dent — Civil Engineering laying Superintendent
Pipe laying on town water supply
projects involving
laying of PVC, HDPE
and Steel pipes with
sizes up to 300mm in
diameter.
4 | Superinten | Higher Diploma in | Experience as a Civil 7 1 1
dent — Civil Engineering Works Superintendent
Civil on infrastructure
Works projects involving earth
works, construction of
foundations, reinforced
concrete structures and
buildings.
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5 Superinten Higher diploma in Experience as an 1
dent — | Electro-Mechanical | Electrical and
Electrical Engineering Mechanical
and Superintendent on
Mechanica water supply projects
| Works involving construction
of offshore water intake
works, treatment plants
and steel structures.
6 | Quantity Bachelor’s Degree in | Experience as a 1
Surveyor Quantity Surveying | Quantity Surveyor on
infrastructure projects
such as dams, water
supply, irrigation and
highways.
7 | Environme | Bachelor’s Degree in Experience as  an 1
ntal Environmental Environmental
Safeguards | Sciences or | Safeguards Officer on
Officer equivalent infrastructure projects
such as dams and water
supply projects with
river or lake water
sources.
8 | Social Bachelor’s Degree in Experience as a Social 1
Expert Social Sciences or Expert or Mobilizer on
Social Works and | infrastructure projects
Social such as highways and
Administration or | water supply projects
equivalent within communities.
9 | Health & | Bachelor’s Degree in | Experience as a Health 1
Safety Health & Safety or|and Safety Officer on
Officer Social Sciences with a | dams, surface water
Certificate in Health | supply, civil or building
& Safety or | construction projects.
equivalent
10 | Sexual A minimum of a | Experience in 1
Exploitatio | Bachelor’s Degree in | handling issues of
n, Abuse | any of Anthropology, | Sexual — Exploitation,
and Sociology,  Social | Abuse and
Harassmen Work and Social Harassment
t Administration,
Expert Public Health or
Development Studies
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Lot 2: 2No. Rural Growth Centers of Lomunga and Lobe in Yumbe District

Relevant work | Minimum No of personnel required
Position/ Relevant experience years of | per site
No specializati acad_emic_ relevant
‘| on qualifications work
experience
Lomunga Lobe
1 | Contractor’ | Bachelor’s Experience as a 10
S Degree in | Contractor’s
Representat | Civil Representative on
ive Engineering | large infrastructure
projects such as
dams, water
supply, sewerage
and/or irrigation of
a value of at least
USD 1 million.
2 | Project Bachelor’s Experience as a 10
Manager | Degree in | Project
(Site Civil Manager/Site
Engineer) | Engineering | Engineer on water
supply  projects
involving
construction of
borehole water
sources, steel
reservoirs and
pipelines.
3 | Superinten | Higher Experience as a 7 1 1
dent — Diploma in Pipe laying
Pipe laying | Civil Superintendent on
Engineering | town water supply
projects involving
laying of PVC,
HDPE and Steel
pipes with sizes up
to 300mm in
diameter.
4 | Superinten | Higher Experience as a 7 1 1
dent — Diploma in | Civil Works
Civil Civil Superintendent on
Works Engineering | infrastructure
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projects involving
earth works,
construction of
foundations,
reinforced
concrete structures
and buildings.
5 | Superinten | Higher Experience as an 1
dent — | diploma in | Electrical and
Electrical | Electro- Mechanical
and Mechanical | Superintendent on
Mechanica | Engineering | water supply
| Works projects involving
construction of
offshore water
intake works,
treatment  plants
and steel
structures.
6 | Quantity | Bachelor’s | Experience as a 1
Surveyor | Degree in | Quantity Surveyor
Quantity on infrastructure
Surveying projects such as
dams, water
supply, irrigation
and highways.
7 | Environme | Bachelor’s Experience as an 1
ntal Degree in | Environmental
Safeguards | Environmenta | Safeguards Officer
Officer | Sciences or |on infrastructure
equivalent projects such as
dams and water
supply  projects
with river or lake
water sources.
8 | Social Bachelor’s Experience as a 1
Expert Degree  in | Social Expert or
Social Mobilizer on
Sciences  or | infrastructure
Social Works | projects such as
and  Social | highways and
Administratio | water supply
n Or | projects  within
equivalent communities.
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9 | Health & | Bachelor’s Experience as a 5 1 1
Safety Degree in Health and Safety
Officer Health & | Officer on dams,
Safety or | surface water
Social supply, civil or
Sciences with | building
a Certificate in | construction
Health & | projects.
Safety or
equivalent
10 | Sexual A minimum | Experience in|5 1 1
Exploitatio | of a | handling issues of
n, Abuse | Bachelor’s Sexual
and Degree in any Exploitation,
Harassmen | of Abuse and
t Anthropology | Harassment
Expert . Sociology,
Social Work
and  Social
Administratio
n, Public
Health or
Development
Studies

Lot 3: 1 No. Rural Growth Centers of Goboro in YUMBE District

No.

Position/
specialization

Relevant academic

qualifications

Relevant work

experience

Minimum years
of relevant
work
experience

No of
personnel
required per
site

Contractor’s
Representative

Bachelor’s Degree in
Civil Engineering

Experience as a
Contractor’s
Representative on large
infrastructure projects
such as dams, water
supply, sewerage
and/or irrigation of a
value of at least USD 1
million.

10

1
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Project
Manager
(Site Engineer)

Bachelor’s Degree in
Civil Engineering

Experience as a Project
Manager/Site Engineer
on  water  supply
projects involving
construction of
borehole water sources,
steel reservoirs and
pipelines.

10

Superintendent

Pipe laying

Higher Diploma in
Civil Engineering

Experience as a Pipe
laying Superintendent
on town water supply
projects involving
laying of PVC, HDPE
and Steel pipes with
sizes up to 300mm in
diameter.

Superintendent

Civil Works

Higher Diploma in
Civil Engineering

Experience as a Civil
Works Superintendent
on infrastructure
projects involving earth
works, construction of
foundations, reinforced
concrete structures and
buildings.

Superintendent
— Electrical
and
Mechanical
Works

Higher diploma in
Electro-Mechanical
Engineering

Experience as an
Electrical and
Mechanical
Superintendent on
water supply projects
involving construction
of offshore water intake
works, treatment plants
and steel structures.

Quantity
Surveyor

Bachelor’s Degree in
Quantity Surveying

Experience as a
Quantity Surveyor on
infrastructure projects
such as dams, water
supply, irrigation and
highways.

Environmental
Safeguards
Officer

Bachelor’s Degree in
Environmental
Sciences or equivalent

Experience as an
Environmental

Safeguards Officer on
infrastructure projects
such as dams and water
supply projects with
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river or lake water
sources.

Social Expert

Bachelor’s Degree in
Social Sciences or
Social Works and
Social Administration
or equivalent

Experience as a Social
Expert or Mobilizer on
infrastructure projects
such as highways and
water supply projects
within communities.

Health &
Safety Officer

Bachelor’s Degree in
Health & Safety or
Social Sciences with a
Certificate in Health &
Safety or equivalent

Experience as a Health
and Safety Officer on
dams, surface water
supply, civil or
building construction
projects.

10

Sexual A minimum of a | Experience in 1
Exploitation, Bachelor’s Degree in | handling issues of

Abuse and | any of Anthropology, | Sexual Exploitation,

Harassment Sociology, Social | Abuse and

Expert Work and Social Harassment

Administration, Public
Health or
Development Studies

Curriculum Vitae (CV) signed by the personnel designated to execute the works MUST be
attached. Personnel who are not able to speak or write English will not be allowed on site
and the contractor will then replace then with personnel who can communicate in English.

1.5 Equipment
The Bidder must demonstrate that it has access to the key equipment listed hereafter:
Bidders submitting bids for more than one (1) Lot MUST demonstrate capacity to

undertake/execute more than one contract concurrently in terms of Personnel, Equipment and
Financial Resources.

For evaluation purposes, the number of points to be assigned to each of the equipment below
shall be determined considering the following two sub-criteria and relevant percentage
weights for all the lots:

a) Characteristics and type (minimum specifications and type): 80 %
b) Provision of equipment (Submission of all the required equipment’s @ 4% for each
submitted and qualifying equipment): 20%

1) A bidder submitting bids for more than one lot MUST submit different
equipment for each Lot.
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2)  The Bidder must demonstrate that it has the key equipment listed hereafter for

each Lot:
Equipment Type and - .
No. Minimum Characteristics Minimum Number required
Lot1l (Gwere- | Lot 2 | Lot 3 ( Gorobo)
Laropi (Lomunga-
Lobe)
1 Mobile crane (10 tonnes lifting 1 1 1
capacity)
2 Motor grader with ripper (140 1 1 1
horsepower)
3 Tlppe.r truck (20 tonne load 2 2 1
capacity)
4 Vibrating st_eel drum roller (7 2 2 1
tonne capacity)
Air Compressor with two 1 1 1
5 breakers & asphalt cutters (120
litre/min)

The Bidder shall provide further details of proposed items of equipment using Form EQU
in Section 1V, Bidding Forms.

e Owned Equipment: Documentary evidence of ownership such as copies of
registration books and information on current locations of the equipment.
e Leased/Hired Equipment: Lease/hire agreements and information on current

locations of the equipment.

The Bidder shall provide further details of proposed items of equipment using the
relevant Form in Section 1V, Bidding Forms.

2. Evaluation of Technical Proposal
2.1: Weight of Technical part
The technical factors (sub-factors) shall be 0.5

Assessment of adequacy of Technical Proposal with Requirements in accordance with
ITB 32.1:
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The technical requirements that have to be met by the technical proposals prior to being
considered for technical evaluation by applying the scored technical factors/sub factors in
accordance with BDS ITB 32.2 are:

1 Method Statement for construction of major components (Water Treatment plants, Pipe
Networks, Storage and Solar powered/Pumping systems.

Site Organization

Construction schedule

Management Strategies and Implementation Plans (MSIP) to manage the (ES) risks

Key personnel and

Equipment

OOl wWN

The technical factors, and sub factors if any, to be evaluated and the scores to be given to each
technical factor and sub factors are specified in the BDS ITB 32.2.

The technical factors (sub-factors) and the corresponding weight in % are:

Technical Factor weightin
percentage
(insert weight in
%)
1. Method Statement for construction of key activities: 30

e Work method for each major system component — 15%
e Resourcing for each major component — 10%
e Risk management and Stakeholder engagement — 5%

2 Site Organization structure: 9

¢ Site management structure (personnel and its hierarchy) -5%
e Site Layout plan (showing provisions for Offices, Material
storage, workshop etc) - 4%

3. Construction Schedule strategy: 40
e Mobilization (timelines and compliance with appropriate
clauses) — 15%
e Sequencing of activities and key milestones (10%)

e Production rate and feasibility of completion timelines for
key works components (15%)

4. Management strategies and implementation plans (MSIPs) for ES: 6
(1% for each of the 6 MSIPs below)

Traffic Management Plan to ensure safety of local
communities from construction traffic

ii. Water Resource Protection Plan to prevent contamination of
drinking water.

iii. Management plan to prevent unauthorized access to the sites

iv. Management plan for deep excavations, e.g. warning tape.

v. Strategy for obtaining Consents/Permits prior to the start of
relevant works such as opening a quarry or borrow pit.
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vi. Gender based violence and sexual exploitation and abuse
(GBVI/SEA) prevention and response action plan

5. Contractor representative and key personnel

e Contractor’s Representative (2)
Project Manager -Site Engineer (2)
Quantity Surveyor (2)

Environmental Safeguards Officer (2)
Social Expert(2)

10

6. Provision of the required Key equipment
e 1% for each of the 5 Key equipment

Total

100

Technical Proposal Scoring Methodology

Score in % (of the | Description Remarks
total score for the
factor/sub-factor as
applicable
0 Required feature is absent; no
relevant information to demonstrate
how the requirement is met
25% Required feature present with
deficiencies such as insufficient or
information that lacks clarity
50% Sufficient information to demonstrate
how the requirement will be met
75% Sufficient information to demonstrate
that the requirement will be
marginally exceeded
100% Sufficient information that
significantly exceed the
requirement/proposal contributes to
significant value addition

The score for each sub- factor (i) within a factor (j) will be combined with the scores of sub-
factors in the same factor as a weighted sum to form the Factor Technical Score using the

following formula:
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where:

ti = the technical score for sub- factor “i” in factor “j”,
wji = the weight of sub- factor “i” in factor *j”,

k = the number of scored sub-factors in factor *j”, and

Zk:Wji =1
i=1

The Factor Technical Scores will be combined in a weighted sum to form the total Technical
Proposal Score using the following formula:

n
T=)5*W,
=1
where:
Sj = the Factor Technical Score of factor “j”,
W; = the weight of factor *j” as specified in the BDS,
n = the number of Factors, and

in =1
i1

Alternative Technical Solutions for specified parts of the Works — N/A

If permitted under ITB 13.4, will be evaluated as follows:

3. Financial Evaluation
3.1: Cost weight
The weight of the cost part shall be 0.5

3.2 Margin of Preference

If the BDS so specifies, the Employer will grant a margin of preference of 7.5% (seven
and one-half percent) to domestic contractors, in accordance with, and subject to, the
following provisions:

(i) Contractors applying for such preference shall be asked to provide, as part of the
data for qualification, such information, including details of ownership, as shall be
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required to determine whether, according to the classification established by the
Borrower and accepted by the Bank, a particular contractor or group of contractors
qualifies for a domestic preference. The Bidding document shall clearly indicate the
preference and the method that will be followed in the evaluation and comparison
of Bids to give effect to such preference.

(i)  After Bids have been received and reviewed by the Employer, responsive Bids shall
be classified into the following groups:

@ Group A: Bids offered by domestic contractors eligible for the preference.
(b) Group B: Bids offered by other contractors.

All evaluatedBids in each group shall, as a first evaluation step, be compared to determine
the Most Advantageous Bid, and the Most Advantageous Bid in each group shall be
further compared with each other. If a result of this comparison, a Bid from Group A is
the Most Advantageous Bid, it shall be selected for the award, if the Bidder is qualified.
If a Bid from Group B is the Most Advantageous Bid, as a second evaluation step, all Bids
from Group B shall then be further compared with the Most Advantageous Bid from
Group A. For the purpose of this further comparison only, an amount equal to 7.5% (seven
and one-half percent) of the respective Bid price corrected for arithmetical errors,
including unconditional discounts but excluding provisional sums and the cost of day
works, if any, shall be added to the evaluated cost offered in each Bid from Group B. If
the Bid from Group A is the Most Advantageous Bid, it shall be selected for award. If not,
the most advanatgeous Bid from Group B based on the first evaluation step shall be
selected.

Criteria for Financial Evaluation

In addition to the criteria listed in ITB 37.1 (a) — (e) the following criteria shall apply:
Time Schedule — Not Applicable

Life Cycle Costs — Not Applicable

Sustanable Procurement — Not Applicable

4. Combined Evaluation

The Employer will evaluate and compare the Bids that have been determined to be
substantially responsive.

An Evaluated Bid Score (B) will be calculated for each responsive Bid using the
following formula, which permits a comprehensive assessment of the evaluated cost
and the technical merits of each Bid:
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Where:
C = Evaluated Bid Cost
Ciow =the lowest of all Evaluated Bid Costs among responsive Bids
T = the total Technical Score awarded to the Bid

Thigh = the Technical Score achieved by the Bid that was scored best among all
responsive Bids
X = weight for Cost as specified in the BDS

The Bid with the best evaluated Bid Score (B) among responsive Bids shall be the Most
Advantageous Bid provided the Bidder is qualified to perform the Contract.

5. Multiple Contracts
If permitted under ITB 37.3, will be evaluated as follows:
(i) Award Criteria for Multiple Contracts [ITB 37.3]:

If in accordance with ITB 1.1 Bids are invited for more than one lot or package,
the contract will be awarded to the Bidder or Bidders with the Most
Advantageous Bid for the individual lots.

However, if a Bidder, with a Bid that is substantially responsive and with the
highest evaluated score for individual lots, is not qualified for the combination
of the lots, then the award will be made based on the highest total score for the
combination of lots for which the Bidders are qualified.

Cross discounts for award of multiple lots will not be considered.
(if) Qualification Criteria for Multiple Contracts

The criterion for qualification is aggregate minimum requirement for respective lots
as specified under items 3.1, 3.2, 4.2(a) and 4.2(b). However, with respect to the
specific experience under item 4.2 (a) of Section 11, the Employer will select any
one or more of the options as identified below:

N is the minimum number of contracts
V is the minimum value of a single contract

(a) For one Contract:

Lot 1:
I. Two (2) contracts (N1), each of minimum value of USD 2,890,000; or
ii.One (1) Contract of minimum Value of USD 5,780,000
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Lot 2:
I. Two (2) contracts (N2), each of minimum value of USD 3,340,000 or

ii. One (1) Contract of minimum Value of USD 6,680,000

Lot 3:
I. Two (2) contracts (N1), each of minimum value of USD 1,300,000; or

ii. One (1) Contract of minimum Value of USD 2,600,000

(b) For multiple Contracts

1) Minimum requirements for combined contract(s) shall be the aggregate requirements
for each contract for which the Bidder has submitted Bids as follows, and N1, N2, etc.

shall be different contracts:
Lot 1: 2 contracts (N1), each of minimum value of USD 2,890,000 (V1);

Lot 2: 2 contracts (N2), each of minimum value of USD 3,340,000 (V2);
Lot 3: 2 contracts (N2), each of minimum value of USD 1,300,000 (V3);

OR

Lot 1: One (1) Contract of minimum Value of USD 5,780,000
Lot 2: One (1) Contract of minimum Value of USD 6,680,000
Lot 3: One (1) Contract of minimum Value of USD 2,600,000



Section Il - Evaluation and Qualification Criteria

66

6. Qualification

Documentation

No.

Eligibility and Qualification Criteria

Subject

Requirement

Single
Entity

Compliance Requirements

Joint Venture (existing or intended)

Submission
Requirements

All
Members
Combined

Each Member

One Member

1. Eligibility

commercial relations with the
Bidder’s country, or by an act of
compliance with UN Security
Council resolution, both in
accordance with ITB 4.8 and
Section V.

1.1 | Nationality Nationality in accordance with Must meet Must meet Must meet N/A Forms ELI-1.1
ITB 4.4 requirement | requirement | requirement and 1.2, with
attachments

1.2 | Conflict of No conflicts of interest in Must meet Must meet Must meet N/A Letter of Bid
Interest accordance with ITB 4.2 requirement | requirement | requirement

1.3 | Bank Eligibility | Not having been declared Must meet Must meet | Must meet N/A Letter of Bid

ineligible by the Bank, as requirement | requirement | requirement
described in ITB 4.5.

1.4 | State- owned Meets conditions of ITB 4.6 Must meet Must meet Must meet N/A Forms ELI-1.1
Enterprise or requirement | requirement | requirement and 1.2, with
Institution of attachments
the Borrower
country

1.5 | United Nations | Not having been excluded as a Must meet Must meet | Must meet N/A Forms ELI-1.1
resolution or result of prohibition in the requirement | requirement | requirement and 1.2, with
Borrower’s Borrower’s country laws or attachments
country law official regulations against
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Eligibility and Qualification Criteria Compliance Requirements Documentation
No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
2. Historical Contract Non-Performance
2.1 | History of Non- | Non-performance of a contract! | Must meet Must meet Must meet N/A Form CON-2
Performing did not occur as a result of | requirement | requirement | requirement?
Contracts contractor default since 1% S
January 2016.
2.2 | Suspension Not under suspension based on- | Must meet Must meet Must meet N/A Letter of Bid
Based on execution of a Bid/Proposal | requirement | requirement | requirement
Execution of Securing Declaration pursuant to
Bid/Proposal ITB4.7and ITB 19.9
Securing

Declaration by
the Employer

2.3 | Pending Bidder’s financial position and | Must meet N/A Must meet N/A Form CON -2
Litigation prospective long-term | requirement requirement
profitability still sound according
to criteria established in 3.1
below and assuming that all
pending litigation will be
resolved against the Bidder

! Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through
referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the contractor.
Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance must be based on
all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under
the respective contract and where all appeal instances available to the Bidder have been exhausted.

2 This requirement also applies to contracts executed by the Bidder as JV member.
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Compliance Requirements

Documentation

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
2.4 | Litigation No consistent  history  of | Must meet Must meet Must meet N/A Form CON -2
History court/arbitral award decisions | requirement | requirement | requirement
against the Bidder® since 1%
January 2016
2.5 | Declaration: Declare any civil work contracts | nust make
Environmental | that have been suspended or the
and Social (ES) | terminated and/or performance | qeclaration. Each must make
past security called by an employer | \nhere there the declaration.
performance for reasons of breach of are Where there are
environmental, or social Specialized Specialized Form CON-3 ES
(including Sexual Exploitation | g,pcontracto N/A Subcontractor/s, N/A Performance
and Assault) contractual r/s. the the Specialized Declaration
obligations in the past five years.* Specialized Subcontractor/s
Subcontracto must also make the
r/s must also declaration.
make the
declaration.
2.6 |Bank’s SEA At the time of Contract Award, | Must meet
; ; P ; Must meet
and/or SH not subject to disqualification by | requirement .
Disqualificatio th_eh Ba% for br|1_on-g:ompllance (including Etier(]q;ggmznetam Letter of Bid
n with SEA/SH obligations each N/A subcontractor N/A Form CON-4
subcontractor proposed by the
proposed by Bidder)
the Bidder)

3 The Bidder shall provide accurate information on the related Bid Form about any litigation or arbitration resulting from contracts completed or ongoing under its

execution over the last five years. A consistent history of awards against the Bidder or any member of a joint venture may result in failure of the Bid.

4 The Employer may use this information to seek further information or clarifications in carrying out its due diligence.
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Compliance Requirements

Documentation

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
If the Bidder had been subject to
disqualification by the Bank for
non-compliance with SEA/ SH
obligations, the Bidder shall
either (i) provide evidence of an Must meet
arbitral award on the requirement
disqualification made in its q . Must meet
favour: or (ii) demonstrate that it | (including requirement _
has adequate capacity and each N/A (including each N/A Letter of Bid,
commitment to comply with subcontracto subcontractor Form CON-4
SEA/SH  prevention  and | Proposed proposed by the
response obligations; or (iii) by the Bidder)
provide evidence that it has| Bidder)
already  demonstrated  such
capacity and commitment on
another Bank financed works
contract.
2.7 |Forced Labor | The bidder (including for JV each

past member of the JV), | Must make

performance Subcontractors, suppliers and/or the Must meet o

declaration manufacturers proposed by the | declaration requirement Bidding FORM
bidder shall declare any contracts | including JV (including each FOR -1
that have been suspended or (each N/A subcontractor N/A Forced Labor
terminated, and/or other | member of proposed by the Performance
contractual remedies applied | the JV) and Bidder and each Declaration
including calling of performance Sub member of the JV)
security by an employer, for | contractors.
reasons of breach of forced labor
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No.

Eligibility and Qualification Criteria

Subject

Requirement

Single
Entity

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission
Requirements

All
Members
Combined

Each Member

One Member

3.1

Financial
Capabilities

obligations in the past five years

(i) The Bidder shall demonstrate
that it has access to, or has
available, liquid assets,
unencumbered real assets, lines
of credit, and other financial
means (independent of any
contractual advance payment)
sufficient to meet the
construction cash flow
requirements estimated as:

(@) Lot 1: 2No. Rural Growth
Centers of Gwere and
Laropi in Moyo District:
US Dollars Nine Hundred
Sixty-Two Thousand (US$
962,000) for a period of
every three (3) months for
the subject contract net of
the Bidders other
commitments.

(b) Lot 2: 2No. Rural Growth
Centers of Lomunga and
Lobe in Yumbe District:
US Dollars One Million,
One Hundred- Thirteen

Must meet
requirement

Must meet
requirement

Must meet
requirement

Must meet
requirement

Must meet
60%, (sixty
percent) of
the

requirement

Must meet
60%, (sixty
percent) of
the
requirement

Must meet
80%, (eighty
percent) of
the

requirement

Must meet
80%, (eighty
percent) of
the

requirement

Form FIN — 3.1,
with attachments

Form FIN — 3.1,
with attachments




Section Il - Evaluation and Qualification Criteria

71

Compliance Requirements

Documentation

of every three (3) months
for the subject contract net
of the Bidders other
commitments.

(i) The Bidders shall also
demonstrate, to the satisfaction of
the Employer, that it has adequate
sources of finance to meet the
cash flow requirements on works
currently in progress and for
future contract commitments.

(iii) The audited balance sheets
or, if not required by the laws of
the Bidder’s country, other

Must meet
requirement

Must meet
requirement

requirement

Must meet
requirement

requirement

Must meet
requirement

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
Thousand (US$ 1,113,000)
for a period of every three
(3) months for the subject
contract net of the Bidders
other commitments.
(c) Lot 3: 1No. Rural Growth
Centers of Goboro in
Yumbe District: US | Must meet Must meet Must meet Must meet Form FIN — 3.1,
Dollars Four Hundred | requirement | requirement | 60%, (sixty 80%, (sixty with attachments
Twenty- Five Thousand percent) of percent) of
(US$ 425,000) for a period the the

Form FIN — 3.1,
with attachments
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No.

Subject

Requirement

Single
Entity

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission
Requirements

All
Members
Combined

Each Member

One Member

financial statements acceptable to
the Employer, for the last 5 years
shall be submitted and must
demonstrate the current
soundness of the Bidder’s
financial position and indicate its
prospective long-term
profitability.

Must meet
requirement

N/A

Must meet
requirement

Must meet
requirement

Form FIN — 3.1,
with attachments

3.2

Average
Annual
Construction
Turnover

Minimum  average  annual

construction turnover of:

Lot 1: 2No. Rural Growth
Centers of Gwere and Laropi in
Moyo District:

US Dollars: Six Million One
hundred and Sixty Thousand
(US$ 6,160,000) calculated as
total certified payments received
for contracts in progress and/or
completed within the last five (5)
years, divided by five (5) years

Lot 2: 2No. Rural Growth
Centers of Lomunga and Lobe
in Yumbe District:

US Dollars: Seven Million, One
Hundred and Twenty

Must meet
requirement

Must meet
requirement

Must meet Must
meet

60%, (Sixty
percent) of

the

requirement

Must meet Must
meet

80%, (eighty
percent) of

the

requirement

Form FIN - 3.2
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Eligibility and Qualification Criteria

Compliance Requirements

Documentation

41

General
Construction
Experience

total certified payments received
for contracts in progress and/or
completed within the last five (5)
years, divided by five (5) years

Experience under construction
contracts in the role of prime
contractor, JV member, sub-
contractor, or  management
contractor for at least the last ten
years.

Must meet
requirement

N/A

60%, (Sixty
percent) of
the

requirement

Must meet
requirement

80%, (eighty
percent) of
the

requirement

Must meet
requirement

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
Thousand (US$  7,120,000) Must meet Must Must meet Must
calculated as total certified | Must meet Must meet meet meet Form FIN — 3.2
payments received for contracts | requirement | requirement | 60%, (Sixty 80%o, (eighty
in progress and/or completed percent) of percent) of
within the last five (5) years, the the
divided by five (5) years requirement requirement
Lot 3: 1No. Rural Growth
Center of Goboro in Yumbe
District:
US Dollars: Six Million One
hundred and Sixty Thousand | Mustmeet | Must meet rl\n/I::tt meet Must rl\n/I::tt meet Must
(US$ 6,160,000) calculated as | requirement | requirement Form FIN — 3.2

Form EXP —4.1
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Compliance Requirements

Documentation

member6, management
contractor or Subcontractor in the
last Five(5) years:

Lot 1: 2No. Rural Growth
Centers of Gwere and Laropi
in Moyo District

Option 1

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
4.2 | Specific (i) A minimum number of similar
(@) | Construction & | contracts specified below that
Contract have been satisfactorily and
Management substantially5 completed as a
Experience prime contractor, joint venture

> Substantial completion shall be based on 80% or more works completed under the contract.
8 For contracts under which the Bidder participated as a joint venture member or Subcontractor, only the Bidder’s share, by value, shall be considered to meet this
requirement
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Compliance Requirements

No.

Subject

Requirement

Two (2) contracts, each of
minimum value - US Dollars
Two Million, Eight Hundred and
Ninety Thousand Only (US$
2,890,000)

OR
Option 2

One (1) contracts, of minimum
value US Dollars: Five Million,
Seven hundred and Eighty
Thousand Only (US$ 5,780,000)

Similarity includes scope of
works, engineering complexity,
construction methods or
technology based on the
following:

1. Construction of Pumped
Water supply system with a

Single
Entity

Must meet
requirement

Must meet
requirement

Joint Venture (existing or intended)

Documentation

Submission
Requirements

All Each Member One Member
Members
Combined
Must meet Form EXP 4.2(a)
Must meet Must meet requirement (_)f at
requirement | requirement of at | least one similar
7 least one similar contract
contract

Must meet | Must meet Must meet

requirement

8

requirement of at
least one similar
contract

requirement of at
least one similar
contract

Form EXP 4.2(a)

" In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single
contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In
determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal
or more than the minimum value required shall be aggregated.

8 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single
contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In
determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal
or more than the minimum value required shall be aggregated.
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No.

Subject

Requirement

pump capacity of at least
50m3/hr & at least 40m head
and associated electrical
accessories

2. Supply, laying, testing and
commissioning of at least
50Km of uPVC or HDPE, of
nominal diameters of at least
50mm

Lot 2: 2No. Rural Growth
Centers of Lomunga, and Lobe
in Yumbe District:

Option 1
Two (2) contracts, each of
minimum value - US Dollars

Three Million, Three Hundred
and Forty Thousand Only (US$
3,340,000)

OR
Option 2

One (1) contract, of minimum
value US Dollars Six Million, Six

Single
Entity

Must meet
requirement

Compliance Requirements
Joint Venture (existing or intended)

Documentation

Submission
Requirements

All Each Member One Member
Members
Combined
Must meet Must meet

requirement

Must meet
requirement of at
least one similar
contract

requirement of at
least one similar
contract

Form EXP 4.2(a)
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No.

Subject

Requirement

Hundred Eighty Thousand Only
(US$ 6,680,000)

Similarity includes scope of
works, engineering complexity,
construction methods or
technology based on the
following:

1.Construction  of  Pumped
Water supply system with
pump capacity of at least
80m3/hr & at least 50m head
and associated electrical
accessories

2.Supply, laying, testing and
commissioning of at least
35Km of uPVC or HDPE, of
nominal diameters of at least
50mm

Single
Entity

Must meet
requirement

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission
Requirements

All Each Member One Member
Members
Combined
Must meet Form EXP 4.2(a)
Must meet | Must meet requirement of at

requirement

requirement of at
least one similar
contract

least one similar
contract
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No.

Subject

Requirement

Lot 3: 1No. Rural Growth
Center of Gorobo in Yumbe
District:

Option 1
Two (2) contracts, each of
minimum value - US Dollars

One Million, Three Hundred
Thousand Only (US$ 1,300,000)

OR
Option 2

One (1) contract, of minimum
value US Dollars Two Million,
Six Hundred Thousand Only
(US$ 2,600,000)

Similarity includes scope of
works, engineering complexity,
construction methods or
technology based on the
following:

1. Construction of Pumped
Water supply system with
pump capacity of at least

Single
Entity

Must meet
requirement

Must meet
requirement

Compliance Requirements

Joint Venture (existing or intended)

Documentation

Submission
Requirements

All Each Member One Member
Members
Combined
Must meet Must meet
Must meet requirement of at | Form EXP 4.2(a)

requirement

Must meet
requirement

requirement of at
least one similar
contract

Must meet
requirement of at
least one similar
contract

least one similar
contract

Must meet
requirement of at
least one similar
contract

Form EXP 4.2(a)
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No.

Subject

Requirement

13m3/hr & at least 150m
head and associated
electrical accessories

2. Supply, laying, testing and
commissioning of at least
10km of uPVC or HDPE, of
nominal diameters of at least
50mm

Single
Entity

Compliance Requirements
Joint Venture (existing or intended)

Documentation

Submission
Requirements

All
Members
Combined

Each Member

One Member

4.2
(b)

Specific

Construction
experience in
key activities

For the above and any other
contracts [substantially
completed and under
implementation] as  prime
contractor, joint venture
member, or  sub-contractor
between and  Application
submission deadline, a
minimum construction
experience in the following key
activities successfully
completed:

Lot 1: 2No. Rural Growth
Centers of Gwere and
Laropi in Moyo District

1. Constructed a  Water
Treatment Plant (in
reinforced concrete) of

Must meet
requirements

Must meet
requirements

Must meet
50%, of
requirement.

Must meet
80%, of
requirement

Form EXP —4.2
(b)
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Compliance Requirements

Documentation

60Km of uPVC or HDPE, of
nominal diameters of at least
50mm in a year

S

Requirement

i.e Supply, laying,
testing and

requirement

i.e Supply, laying,
testing and

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
capacity of at least i.e Construction of | i.e Construction of
700m?3/day. 1No. in a year water treatment water treatment
plant of 350 plant of 560
m3/day capacity m3/day capacity
Supply and installation of | Must meet Must meet | nuyst meet Must meet
motorized solar powered | requirements requirement | 5094, of 80%, of
water pump of at least S requirement. i.e requirement Form EXP — 4.2
50m3/hr & 40m head and 25m3/hr and at i.e 40m3/hr and at | (b)
associated electrical least 20m head least 32m head
accessories: 1No per year pump pump
Constructed steel reservoirs | Must meet Must meet | Must meet Must meet
of at least 200m3 capacity | requirements requirement 50%,_ of 80%_, of Form EXP - 4.2
elevated on at least 2m s Requirement requirement (b)
high concrete dwarf walls. i.e  Constructed | Constructed steel
2No. in a year. steel reservoirs of | reservoirs of at
at least 100m?® | least 160m3
capacity elevated | capacity elevated
on 2m dwarfwall. | on 2m dwarf wall
Supply, laying, testing and Must meet
cor%rr)n)i/ssioﬁing of atgleast Must meet Must meet gﬂ)gj; rgf o 80%, of Form EXP — 4.2
requirements | requirement ! (b)
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Compliance Requirements

Documentation

associated electrical
accessories: 2No. per year

and at least 25m
head pump

and at least 40m
head pump

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
commissioning of | commissioning of
at least 30Km of | at least 48Km of
uPVC or HDPE, of | uPVC or HDPE,
nominal diameters | of nominal
of at least 50mm diameters of at
least 50mm
Lot 2: 2No. Rural Growth
Centers of Lomunga and
Lobe in Yumbe District
1. Carried out construction of a
water treatment plant of | ust meet Must meet | Must meet Must meet 80%, | Form EXP —4.2
capacity 600m3/d 1No. in a | requirements requirement 50%, of of requirement (b)
year S Requirement i.e Construction of
i.e Construction of | water treatment
water treatment plant of 480 m3/d
plant of 300 m3/d | capacity
capacity
2. Supply and installation of Must meet
motorized solar powered | Must meet Must meet | 50%, of Must meet 80%,
water pump of at least | requirements | requirement | Requirement of requirement Form EXP —4.2
80m3/hr & 50m head and s .i.e INo. 40m3/hr | .i.e 1No.64m3/hr | (b)
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Compliance Requirements

Documentation

40Km of uPVC or HDPE, of
nominal diameters of at least
50mm in a year

requirement

S

Requirement

i.e Supply, laying,
testing and
commissioning  of
at least 20Km of
uPVC or HDPE, of
nominal diameters
of at least 50mm

Requirement

i.e Supply, laying,
testing and
commissioning of
at least 32Km of
uPVvVC or HDPE,
of nominal
diameters of at
least 50mm

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
Constructed steel reservoirs | Must meet Must meet | Must meet Must meet 80%, | Form EXP —4.2
of at least 200m3 capacity | requirements | requirement | 50%, of of requirement (b)
elevated to a height of at S Requirement i.e Constructed
least 12m.2No in a year i.e  Constructed | steel reservoirs
steel reservoirs of | of at least 160m?3
at least 100m’ | capacity elevated
capacity elevated | to a height of at
to a height of at | Jeast 12m.
least 12m.
Supply, laying, testing and | Must meet %{(J;; rg;eet Ml(J)St meet Form EXP — 4.2
commissioning of at least | requirements | Must meet ' 80%, of (b)
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Compliance Requirements

Documentation

elevated to a height of at
least 9m. 1No in a year

S

at least 50m?
capacity elevated
to a height of at
least 9m.

steel reservoirs
of at least 80m3
capacity elevated
to a height of at
least 9m.

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
Lot 3: 1No. Rural Growth
Centers of Gorobo in Yumbe
District Must meet Must meet
50%, of 80%, of Form EXP —4.2
1. Carried out construction of a | Must meet Must meet Requirement Requirement (b)
water treatment plant of | requirements | requirement | i.e Construction of | i.e Construction of
capacity 300m3/d 1No. in a S water treatment water treatment
year plant of 150 m3/d | plant of 240 m3/d
capacity capacity
Must meet Must meet
50%, of 80%, of
2. Supply and installation of Requirement Requirement Form EXP —4.2
motorized solar powered | Must meet Mustmeet | je1No. 7m3/hr | je 1No. 10m3/hr | (b)
water pump of at least | requirements | FeqUIrEMeNt | ang at least 75m | and at least 120m
13m3/hr & 150m head and S head pump head pump
associated electrical
accessories: 1No. per year
Must meet Must meet
50%, of 80%. of
Requirement p
3_ Constructed Steel reservoirs Must meet MUSF meet |e Constructed :Q:qug:eorgz?;ucted Form EXP —4.2
of at least 100m3 capacity | requirements | "€QUIrEMeENt | o0 raseryoirs of | (b)
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Compliance Requirements Documentation
No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
4. Supply, laying, testing and Must meet Must meet Form EXP —4.2
commissioning of at least | Must meet Must meet | 50%, of 809%, of (b)
10Km of uPVC or HDPE, of | requirements | requirement | Requirement Requirement
nominal diameters of at least S i.e Supply, laying, | i.e Supply, laying,
50mm in a year testing and testing and
commissioning of | commissioning of
at least 50Km of | at least 8Km of
uPVC or HDPE, of | uPVC or HDPE, of
nominal diameters | nominal diameters
of at least 50mm of at least 50mm
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Compliance Requirements

Documentation

Environmental
and Social (ES)
aspects

under implementation] as prime
contractor, joint venture
member, or Subcontractor
between and Application
submission deadline, experience
in managing ES risks and
impacts in the following aspects:

1. Borehole water source works
2. Air, Sound and soil pollution
3. Gender Based Violence

4. HIV/AIDS

5. Child labour

6. Occupational health and
safety

7. Waste management

No. Subject Requirement Single Joint Venture (existing or intended) Submission
Entity Requirements
All Each Member One Member
Members
Combined
4.2 | Specific For the contracts in 4.2 (a) above | Must meet Must meet | Must meet Must meet Form EXP — 4.2
(¢) | Experience in and/or any other contracts requirements | requirement | requirement requirement (©
managing [substantially completed and
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L_etter of Bid- Technical Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the
Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]

We, the undersigned, hereby submit our Bid, in two parts, namely:
(@) the Technical Part, and

(b) the Financial Part

In submitting our Bid, we make the following declarations:

(@) No reservations: We have examined and have no reservations to the bidding document,
including Addenda issued in accordance with Instructions to Bidders (ITB 8);

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITB 4;

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the
Employer based on execution of a Bid-Securing Declaration or Proposal-Securing Declaration
in the Employer’s country in accordance with ITB 4.7;

(d) Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the
appropriate option from (i) to (v) below and delete the others].

We [where JV, insert: “including any of our JV members”], and any of our
subcontractors:

(i) [have not been subject to disqualification by the Bank for non-compliance with
SEA/ SH obligations.]

(i) [are subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.]
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(€)

(f)

(@)

(h)

(i)

)

(k)

(0

(i) [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations. An arbitral award on the disqualification case has been made in our
favor.]

(iv)  [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have subsequently provided and
demonstrated that we have adequate capacity and commitment to comply with SEA
and SH prevention and response obligations.]

(v) [had been subject to disqualification by the Bank for non-compliance with SEA/
SH obligations for a period of two years. We have attached documents
demonstrating that we have adequate capacity and commitment to comply with
SEA and SH prevention and response obligations.]

Conformity: We offer to execute in conformity with the bidding document the following
Works: [insert a brief description of the Works]

Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB
18.1], and it shall remain binding upon us and may be accepted at any time on or before this
date;

Performance Security: If our Bid is accepted, we commit to obtain a Performance Security
[and an Environmental and Social (ES) Performance Security, Delete if not applicable] in
accordance with the bidding document;

One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder, and we
are not participating in any other Bid(s) as a Joint Venture member or as a subcontractor, and
meet the requirements of ITB 4.3, other than alternative Bids submitted in accordance with
ITB 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
consultants, manufacturers, or service providers for any part of the contract, are not subject
to, and not controlled by any entity or individual that is subject to, a temporary suspension or
a debarment imposed by the World Bank Group, or a debarment imposed by the World Bank
Group in accordance with the Agreement for Mutual Enforcement of Debarment Decisions
between the World Bank and other development banks. Further, we are not ineligible under
the Employer’s country laws or official regulations or pursuant to a decision of the United
Nations Security Council;

State-owned enterprise or institution: [select the appropriate option and delete the other]
[We are not a state-owned enterprise or institution] / [We are a state-owned enterprise or
institution but meet the requirements of ITB 4.6];

Binding Contract: We understand that this Bid, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed,;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Bid, the Most Advantageous Bid or any other Bid that you may receive; and
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(m) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption;

(n) Potential DAAB Members: We hereby propose the following three persons, whose
curriculum vitae are attached, as potential DAAB members:

Name Address

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete
name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are
shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the
Bid
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Appendix to Technical Part of Bid
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Technical Proposal

Site Organization

Method Statement

Sustainable Procurement Proposal

Mobilization Schedule

Construction Schedule

ES Management Strategies and Implementation Plans
Code of Conduct for Contractor’s Personnel (ES)
Equipment

Key Personnel Schedule

Others
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Site Organization

Provide a detailed description/illustration of the proposed site organization in
terms of:

Personnel

Offices

Materials storage

Workshops etc.

Each bidder shall submit its proposed organization of site which ensures a healthy and safe
construction site throughout the construction period
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Method Statement

Provide a detailed description of the proposed method statement to execute the works including:

a) Work method and step-by-step instructions for construction and installation of each
major system component, including activity interactions and sequencing. The key system
components including pumping system, water treatment, pipework, energy packages and
sanitation.

b) Resource requirements for each component (Time, equipment and human resources)

¢) Risk management and stakeholder engagement provisions to ensure safety and quality of
installations.
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Sustainable Procurement Proposal — N/A

[Note to Bidder: In addition to submitting the required ES Management Strategies and
Implementation Plans, the Bidder shall provide its proposal to demonstrate how additional
sustainable procurement requirements, if any, specified in Section VII- Works’ Requirements
would be addressed. The Bidder shall also provide its proposal, if any, for exceeding the
sustainable procurement requirements.]
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Mobilization Schedule

Provide a detailed description/illustration of the proposed mobilization schedule
for materials, equipment, labour etc. including sources.

In accordance with the Particular Conditions, Sub-Clause 4.1, the Contractor shall not carry out
mobilization to Site unless the Engineer gives consent that appropriate measures are in place to
address environmental and social risks and impacts, which as a minimum shall include applying
the Management Strategies and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel, submitted as part of the Bid and agreed as part of the Contract.
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Construction Schedule

Provide a detailed description/illustration of the proposed construction
schedule including the different sub-tasks and, clear timelines for
mobilization and each major work scope:

The construction schedule shall include all required key milestones including but not limited to:
a) Special provisions under Particular Conditions — Sub-Clause 4.1 (No-objection to the
Contractor’s MSIPs),
b) Constitution of the DAAB
c) SEA and SH orientation conference

The construction schedule provided should be consistent with the method statement presented.
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ES Management Strategies and Implementation Plans (ES-MSIP)

The Bidder shall submit comprehensive and concise Environmental and Social Management
Strategies and Implementation Plans (ES-MSIP) as required by ITB 11.2 (h) of the Bid Data Sheet.
These strategies and plans shall describe in detail the actions, materials, equipment, management
processes etc. that will be implemented by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the ES provisions of the
contract including those as may be more fully described in the Works Requirements in Section
VII.
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Code of Conduct for Contractor’s Personnel (ES) Form

Note to the Employer:

The following minimum requirements shall not be modified. The Employer may add
additional requirements to address identified issues, informed by relevant environmental and
social assessment.

The types of issues identified could include risks associated with: labour influx, spread of
communicable diseases, Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH) etc.

Delete this Box prior to issuance of the bidding documents.

Note to the Bidder:

The minimum content of the Code of Conduct form as set out by the Employer shall not
be substantially modified. However, the Bidder may add requirements as appropriate,
including to take into account Contract-specific issues/risks.

The Bidder shall initial and submit the Code of Conduct form as part of its bid.

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name
of Employer] for [enter description of the Works]. These Works will be carried out at [enter the
Site and other locations where the Works will be carried out]. Our contract requires us to
implement measures to address environmental and social risks related to the Works, including the
risks of sexual exploitation, sexual abuse and sexual harassment.

This Code of Conduct is part of our measures to deal with environmental and social risks related
to the Works. It applies to all our staff, labourers and other employees at the Works Site or other
places where the Works are being carried out. It also applies to the personnel of each subcontractor
and any other personnel assisting us in the execution of the Works. All such persons are referred
to as “Contractor’s Personnel” and are subject to this Code of Conduct.

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not be
tolerated and where all persons should feel comfortable raising issues or concerns without fear of
retaliation.

REQUIRED CONDUCT

Contractor’s Personnel shall:

1. carry out his/her duties competently and diligently;
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10.

11.
12.

comply with this Code of Conduct and all applicable laws, regulations and other
requirements, including requirements to protect the health, safety and well-being of other
Contractor’s Personnel and any other person;

maintain a safe working environment including by:

a. ensuring that workplaces, machinery, equipment and processes under each person’s
control are safe and without risk to health;

b. wearing required personal protective equipment;

c. using appropriate measures relating to chemical, physical and biological substances
and agents; and

d. following applicable emergency operating procedures.

report work situations that he/she believes are not safe or healthy and remove
himself/herself from a work situation which he/she reasonably believes presents an
imminent and serious danger to his/her life or health;

treat other people with respect, and not discriminate against specific groups such as women,
people with disabilities, migrant workers or children;

not engage in Sexual Harassment, which means unwelcome sexual advances, requests for
sexual favors, and other verbal or physical conduct of a sexual nature with other
Contractor’s or Employer’s Personnel;

not engage in Sexual Exploitation, which means any actual or attempted abuse of position
of vulnerability, differential power or trust, for sexual purposes, including, but not limited
to, profiting monetarily, socially or politically from the sexual exploitation of another;

not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a
sexual nature, whether by force or under unequal or coercive conditions;

not engage in any form of sexual activity with individuals under the age of 18, except in
case of pre-existing marriage;

complete relevant training courses that will be provided related to the environmental and
social aspects of the Contract, including on health and safety matters, Sexual Exploitation
and Abuse (SEA), and Sexual Harassment (SH);

report violations of this Code of Conduct; and

not retaliate against any person who reports violations of this Code of Conduct, whether to
us or the Employer, or who makes use of the grievance mechanism for Contractor’s
Personnel or the project’s Grievance Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that he/she believes may represent a violation of this Code of
Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can be
done in either of the following ways:

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in handling
sexual exploitation, sexual abuse and sexual harassment cases, or if such person is not
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required under the Contract, another individual designated by the Contractor to handle these
matters] in writing at this address [ ] or by telephone at[ ] or in personat[ ];or

2. Call[ ] toreach the Contractor’s hotline (if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the
country law. Anonymous complaints or allegations may also be submitted and will be given all
due and appropriate consideration. We take seriously all reports of possible misconduct and will
investigate and take appropriate action. We will provide warm referrals to service providers that
may help support the person who experienced the alleged incident, as appropriate.

There will be no retaliation against any person who raises a concern in good faith about any
behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this Code of
Conduct.

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious
consequences, up to and including termination and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

| have received a copy of this Code of Conduct written in a language that I comprehend. |
understand that if | have any questions about this Code of Conduct, | can contact [enter name of
Contractor’s contact person(s) with relevant experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Contractor:
Signature:

Date: (day month year):

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) and behaviors and
behaviors constituting Sexual Harassment (SH)
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ATTACHMENT 1 TO THE CODE OF CONDUCT FORM

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH)

The following non-exhaustive list is intended to illustrate types of prohibited behaviors.

(1) Examples of sexual exploitation and abuse include, but are not limited to:

)

A Contractor’s Personnel tells a member of the community that he/she can get them jobs related
to the work site (e.g., cooking and cleaning) in exchange for sex.

A Contractor’s Personnel that is connecting electricity input to households says that he can
connect women headed households to the grid in exchange for sex.

A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community.
A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.

A Contractor’s Personnel tells a person applying for employment under the Contract that he/she
will only hire him/her if he/she has sex with him/her.

Examples of sexual harassment in a work context

Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either
positive or negative) and sexual desirability.

When a Contractor’s Personnel complains about comments made by another Contractor’s
Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is “asking
for it” because of how he/she dresses.

Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s
Personnel.

A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a
salary raise, or promotion if he/she sends him/her naked photographs of himself/herself.
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Form EQU: Contractor’s Equipment

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section Ill, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Bidder.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented O Leased

Omit the following information for equipment owned by the Bidder.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements | Details of rental / lease / manufacture agreements specific to the project
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Subcontractors

[ Note to Bidder: As applicable, select either Option 1 if prequalification process has not been
carried out or Option 2: if prequalification process has been carried out, and delete the option that
is not applicable]
Option 1- Without Prequalification

(a) Specialized Subcontractors

The following Specialized Subcontractors are proposed for parts of the Works permitted by the
Employer in accordance with BDS ITB 17.7 [ state “Not Applicable, ” if not permitted]

No. Part of the Works | Specialized Nationality Specific Experience
to be Subcontractor’s
subcontracted name and address

The following [ add: “other, ” if Specialized Subcontractors are included above. Bidders are free
to propose more than one subcontractor for each part of the Works.] Subcontractors are
proposed.

No. Part of the Works | Subcontractor’s Nationality Specific Experience
to be name and address
subcontracted

Option 2- After Prequalification
(a) Specialized Subcontractors

[Insert the following if Specialized Subcontractors were accepted by the Employer as part of
the prequalification process and/or through any change approved by the Employer prior to
the deadline for Bid submission; otherwise, state: N/A.]

“ The same specialized subcontractor/s accepted by the Employer as part of the
prequalification process and/or through any change approved by the Employer prior to
the deadline for Bid submission are proposed.”

(b) The following [ add: “other,” if Specialized Subcontractors are included above]
Subcontractors are proposed. Bidders are free to propose more than one subcontractor
for the same part of the Works.]
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No. Part of the Works | Subcontractor’s Nationality Specific Experience

to be name and address
subcontracted
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Form PER -1: Contractor’s Representative and Key Personnel Schedule

Bidders should provide the names and details of the suitably qualified Contractor’s Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using
the Form PER-2 below for each candidate.

Contractor’ Representative and Key Personnel

L | Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g., attach high level
schedule for this Gantt chart]
position:

2. | Title of position: [Environmental Specialist]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: | [insert the number of days/week/months/ that has been scheduled for this
for this position: position]
Expected time [insert the expected time schedule for this position (e.g., attach high level
schedule for this Gantt chart]
position:

3. [Title of position: [Health and Safety Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g., attach high level
Gantt chart]

Title of position: [Social Specialist]

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this

position:

[insert the expected time schedule for this position (e.g., attach high level
Gantt chart]
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Title of position: Sexual Exploitation, Abuse and Harassment Expert

[Where a Project SEA risks are assessed to be substantial or high, Key Personnel shall include an
expert with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment

cases]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g., attach high level
Gantt chart]

Title of position: [Cyber security Expert/s]

[Include as required]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time
schedule for this
position:

[insert the expected time schedule for this position (e.g., attach high level
Gantt chart]
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Form PER-2: Resume and Declaration Contractor’s Representative and Key
Personnel

Name of Bidder

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing
skills]

Details

Address of employer:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present employer:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Duration of

. Relevant experience
involvement

Project Role

[main [role and
project | responsibilities on the | [time in role]
details] |project]

[describe the experience relevant to this
position]
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Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as
applicable], certify that to the best of my knowledge and belief, the information contained in this
Form PER-2 correctly describes myself, my qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Bid:

Commitment Details

Commitment to duration of|[insert period (start and end dates) for which this

contract: Contractor’s Representative or Key Personnel is
available to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work on this contract]

| understand that any misrepresentation or omission in this Form may:
1. Dbe taken into consideration during Bid evaluation;
2. result in my disqualification from participating in the Bid
3. result in my dismissal from the contract.

Name of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Bidder:
Signature:

Date: (day month year):
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Bidder’s Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section III,
Evaluation and Qualification Criteria the Bidder shall provide the information requested in
the corresponding Information Sheets included hereunder.
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Form ELI -1.1: Bidder Information Form

Date:
RFB No. and title:
Page of pages

Bidder's name
In case of Joint Venture (JV), name of each member:

Bidder's actual or intended country of registration:
[indicate country of Constitution]

Bidder's actual or intended year of incorporation:

Bidder's legal address [in country of registration]:

Bidder's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITB 4.4
LI In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1
LI In case of state-owned enterprise or institution, in accordance with ITB 4.6, documents
establishing:
¢ Legal and financial autonomy
e Operation under commercial law
o Establishing that the Bidder is not under the supervision of the Employer

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
The successful Bidder shall provide additional information on beneficial ownership, using the
Beneficial Ownership Disclosure Form.




Section 1V - Bidding Forms 113

Form ELI -1.2: Bidder's JV Information Form
(to be completed for each member of Bidder’s JV)

Date:
RFB No. and title:
Page of pages

Bidder’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

[ Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITB 4.4.

I In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Employer,
in accordance with ITB 4.6.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. The
successful Bidder shall provide additional information on beneficial ownership for each JV member using
the Beneficial Ownership Disclosure Form.
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Form CON - 2: Historical Contract Non-Performance, Pending Litigation
and Litigation History

Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:
Page of pages

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1 January [insert year] 0  Contract(s) not

performed since 1% January [insert year]

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,

contract exchange rate
and US$
equivalent)

[insert  |[insert amount Contract Identification: [indicate complete contract  [insert amount]
year] and percentage] name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for nonperformance: [indicate main
reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria
[ No pending litigation
[0 Pending litigation
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Year of Amount in
dispute dispute
(currency)

Contract Identification

Total Contract
Amount
(currency), USD
Equivalent
(exchange rate)

Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Employer:

Address of Employer:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section Il1, Evaluation and Qualification Criteria

0 No Litigation History [

Litigation History

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), USD
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate | [insert amount]
year] complete contract name, number, and any

other identification]

Name of Employer: [insert full name]
Address of Employer: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Employer” or “Contractor’]

Reason(s) for Litigation and award decision
[indicate main reason(s)]
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Form CON - 3: Environmental and Social Performance Declaration

[ The following table shall be filled in for the Bidder, each member of a Joint Venture and each
Specialized Subcontractor]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Environmental and Social Performance Declaration
in accordance with Section I11, Qualification Criteria, and Requirements

[0 No suspension or termination of contract: An employer has not suspended or terminated a
contract and/or called the performance security for a contract for reasons related to Environmental
or Social (ES) performance since the date specified in Section Ill, Qualification Criteria, and
Requirements, Sub-Factor 2.5.

O Declaration of suspension or termination of contract: The following contract(s) has/have been
suspended or terminated and/or Performance Security called by an employer(s) for reasons related
to Environmental or Social (ES) performance since the date specified in Section 111, Qualification
Criteria, and Requirements, Sub-Factor 2.5. Details are described below:

Year Suspended or Contract Identification Total Contract
terminated Amount (current
portion of value, currency,
contract exchange rate
and US$
equivalent)

[insert  |[insert amountContract Identification: [indicate complete contract[insert amount]
year] and percentage] name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main
reason(s) e.g., gender-based violence; sexual
exploitation or sexual abuse breaches]

[insert  |[insert amountContract Identification: [indicate complete contract[insert amount]
year] and percentage] | name/ number, and any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for suspension or termination: [indicate main
reason(s)]

[list all applicable contracts]
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Performance Security called by an employer(s) for reasons related to ES performance

Year Contract Identification Total Contract
Amount  (current
value, currency,
exchange rate and
US$ equivalent)

[insert  |Contract Identification: [indicate complete contract name/ number, and[insert amount]
year] any other identification]

Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]

Reason(s) for calling of performance security: [indicate main reason(s)
e.g., for gender-based violence; sexual exploitation or sexual abuse
breaches]
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Form CON - 4: Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration

[ The following table shall be filled in by the Bidder, each member of a Joint Venture and each subcontractor
proposed by the Bidder]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Subcontractor’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration

in accordance with Section 111, Qualification Criteria, and Requirements

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for

a period of two years. We have subsequently demonstrated that we have adequate capacity and
commitment to comply with SEA/ SH obligations.

O (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached evidence demonstrating that we have adequate capacity|
and commitment to comply with SEA/ SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[If (d) or (e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/ SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:
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Contact Information: (Tel, email, name of contact person):

/As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/ SH obligations (as per (¢) above) [attach details as appropriate].
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FORM FOR -1

Forced Labor Performance Declaration?

[The following table shall be filled in by the Bidder, each member of a Joint Venture, each Subcontractor/ supplier/
manufacturer providing solar panels and/or solar panel components proposed by the Bidder]

Bidder’s Name: [insert full name]

Date: [insert day, month, year]

Joint Venture Member’s or Subcontractor’s/supplier’s/manufacturer’s Name: [insert full name]
RFB No. and title: [insert RFB number and title]

Page [insert page number] of [insert total number] pages

Forced Labor Performance Declaration
in accordance with Section lll, Evaluation and Qualification Criteria

We:

for (b) below]

performance security

Forced Labor obligations.]

[J(a) have not been suspended or terminated, and/or other contractual remedies applied including calling of performance
security by an employer, for reasons of breach of forced labor obligations in the past five years. [ if (a) is declared, state N/A

[ (b) have been suspended or terminated, and/or other contractual remedies applied including calling of performance
security by an employer, for reasons of breach of forced labor obligations in the past five years. Details are provided below:

Year Contract identification ~ Name of Employer Reasons for suspension or, termination, and/or other contractual remedies applied including calling

O (c) [If (b) above is applicable, attach evidence demonstrating that adequate capacity and commitment to comply with

We declare that all the information and statements made in this Form are true, and we accept that any
misrepresentation contained in this Form may lead to our disqualification by the Employer and/or sanctions
by the Bank.

Name of the Bidder/ JV member/ Subcontractor/ supplier/ manufacturer

Name of the person duly authorized to sign on behalf of the Bidder/ JV member/ Subcontractor/ supplier/manufacturer

Title of the person signing on behalf of the Bidder/ JV member/ Subcontractor/ supplier/ manufacturer

Signature of the person named above

Date signed day of

’

Countersignature of authorized representative of the Bidder (for forms submitted by a JV member, Subcontractor/ supplier/
manufacturer):

1 Annex Il uses terms such as “RFB” and “bidder”. The terms should be adjusted depending on the applicable
procurement process terms such as “RFP” “proposer” and “applicant”.
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Signature:

Date signed day of ,
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Date:

FORM FOR -2

Forced Labor Declaration?

RFB No.:

Alternative No.:

Contract Title:

To:

We, the undersigned, declare that, if awarded the Contract, we, including our Subcontractors and
suppliers/ manufacturers, are required to comply with the contractual Forced Labor obligations. In this

regard,

(a)
(b)
(c)

(d)

(e)

(f)

(g)

(h

~

(i)

)

we:

accept that there will be no Forced Labor among the staff, employees, workers and any other
persons employed or engaged by us;

accept that staff, employees, workers and any other persons employed or engaged, will be hired
under employment conditions that meet the contractual obligations set out in the Contract;

will include in our contracts with Subcontractors/ suppliers/ manufacturers of [solar panels] [solar
panel components] obligations to prevent Forced Labor among the staff, employees, workers and
any other person employed or engaged by the Subcontractor/ supplier/ manufacturer;

will include in our contracts with Subcontractors/ suppliers/ manufacturers of [solar panels] [solar
panel components], that the Subcontractors/ suppliers/ manufacturers include an obligation to
prevent Forced Labor in all contracts that they execute with their suppliers/ manufacturers of
[solar panel][solar panel components];

will monitor our Subcontractors/ suppliers/ manufacturers of [solar panelsj[solar panel
components] on implementation of obligations to prevent Forced Labor among the staff,
employees, workers and any other person employed or engaged by them;

will require our Subcontractors to monitor their suppliers/ manufacturers of [solar panels][solar
panel components] on implementation of obligations to prevent Forced Labor among the staff,
employees, workers and any other person employed or engaged by them;

will require our Subcontractors/ suppliers/ manufacturers to immediately notify us of any
incidents of Forced Labor;

will immediately notify the Employer any incident of Forced labor on the site, or premises of
Subcontractors/ suppliers/ manufacturers of [solar panels] [solar panel components];

will include in periodic progress reports submitted in accordance with the contract sufficient
details on our, including our Subcontractors/ suppliers/ manufacturers , compliance with Forced
Labor obligations; and we

confirm that the Subcontractors/ suppliers/ manufacturers for [solar panels][solar panel
components] for this contract are (or likely to be):

[Provide each firm’s name, address, primary contact, e-mail address, and the link to the firm’s website]

2 Annex Il uses terms such as “bid” and “bidder”. The terms should be adjusted depending on the applicable

procurement process terms such as “proposa

|)I “

proposer”
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OR

confirm that you have not yet finalized the Subcontractors/ suppliers/ manufacturers of solar
panels/components, but when known the firm/s name(s), address(es), primary contact(s), e-mail
address(es) and web site link(s) will be provided to the Employer, prior to signing the contract, with
documentation demonstrating compliance with forced labor obligations to the Employer for approval].

THEN

If (c) above is applicable, attach evidence of how these contract obligations are/will be made.
If (d) above is applicable, attach evidence of how these contract obligations are/will be made.

If (e) above is applicable, please attach evidence of how this monitoring/due diligence is/will be
undertaken (such as your inspection protocols, use of inspection agents, frequency of inspections,
examples of previous factory/labor inspection reports etc.).

If (f) above is applicable, please attach evidence of how this monitoring/due diligence is/will be
undertaken by Subcontractors (such as their inspection protocols, use of inspection agents, frequency of
inspections, examples of previous factory/labor inspection reports etc.).

We declare all the information and statements made in this Form are true, and we accept that any
misrepresentation contained in this Form may lead to our disqualification by the Employer and/or
sanctions by the Bank.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**. Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Forced Labor Declaration must be in the name of all members to the
Joint Venture that submits the Bid.]
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Form FIN — 3.1: Financial Situation and Performance
Bidder’s Name;:
Date:
JV Member’s Name
RFB No. and title:
Page of pages

1. Financial data

Type of Financial information

Historic information for previous years,

in
(currency) (@amount in currency, currency, exchange rate*, USD
equivalent)
Year 1l Year 2 Year 3 Yeard Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITB 36.1 for the exchange rate
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2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress
and for future contract commitments.

No. Source of finance Amount (US$ equivalent)

1

2. Financial documents

The Bidder and its parties shall provide copies of financial statements for years pursuant
Section 111, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Bidder or in case of JV member, and not an affiliated
entity (such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.
(c) be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements® for the years required above; and
complying with the requirements

3 If the most recent set of financial statements is for a period earlier than 12 months from the date of Bid, the reason
for this should be justified.
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Form FIN - 3.2: Average Annual Construction Turnover
Bidder’s Name:
Date:
JV Member’s Name
RFB No. and title:
Page of pages
Annual turnover data (construction only)
Year Amount Exchange rate USD equivalent
Currency
[indicate [insert amount and indicate
year] currency]
Average
Annual
Construction
Turnover *

*

See Section |11, Evaluation and Qualification Criteria, Sub-Factor 3.2.



Section 1V - Bidding Forms 127

Form FIN — 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of
credit, and other financial means, net of current commitments, available to meet the total
construction cash flow demands of the subject contract or contracts as specified in Section Ill,
Evaluation and Qualification Criteria

Financial Resources

No. Source of financing Amount (US$ equivalent)

1
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Form FIN — 3.4: Current Contract Commitments / Works in Progress

Bidders and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received,
or for contracts approaching completion, but for which an unqualified, full completion certificate
has yet to be issued.

Current Contract Commitments

Value of
Employer’s Outstanding Estimated Irﬁ/\;eitr:?r?e (I\)/Ivc:ar;ﬂll%t
No. Name of Contract Contact Address, Tel, Work Completion -Ing
Six Months
Fax [Current US$ Date [US$/month)]
Equivalent]
1
2
3
4
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Form EXP - 4.1: General Construction Experience

Bidder’s Name:

Date:
JV Member’s Name
RFB No. and title:
Page of pages
Starting | Ending Contract Identification Role of
Year Bidder
Year
Contract name:
Brief Description of the Works performed by the
Bidder:
Amount of contract:
Name of Employer:
Address:
Contract name:
Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:

Contract name:

Brief Description of the Works performed by the
Bidder:

Amount of contract:
Name of Employer:
Address:
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Form EXP - 4.2(a): Specific Construction and Contract Management
Experience

Bidder’s Name:

Date:

JV Member’s Name

RFB No. and title:

Page of pages
Similar Contract No. Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management |
Contractor N\V/ Contractor létgfln]ra
O O O
Total Contract Amount uUSs$

If member in a JV or Subcontractor,
specify participation in total
Contract amount

Employer's Name:

Address:
Telephone/fax number
E-mail:
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Form EXP - 4.2(a) (cont.): Specific Construction and Contract Management

Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section 1lI:

1. Amount

2. Physical size of required works items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6. Other Characteristics
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Form EXP - 4.2(b): Construction Experience in Key Activities

Bidder's Name:
Date:
Bidder's JV Member Name:
Subcontractor's Name* (as per ITB 17):
RFB No. and title:

Page of pages

All Subcontractors for key activities must complete the information in this form as per ITB 17
and Section Il1, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management
Subcontractor
Contractor JV Contractor 0
O O O
Total Contract Amount
Us$

Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of the (i) (ii) Performed
year (i) x (ii)

Year 1

Year 2

Year 3

Year 4
Employer’s Name:

4 If applicable
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Information

Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section I1I:

2. Activity No. Two
3



Section 1V - Bidding Forms 134
Form EXP - 4.2(c): Specific Experience in Managing ES aspects
[The following table shall be filled in for contracts performed by the Bidder, and each
member of a Joint Venture]
Bidder's Name:
Date:
Bidder's JV Member Name:
RFB No. and title:
Page of pages
1. Key Requirement no 1 in accordance with 4.2 (c):
Contract Identification
Award date
Completion date
Role in Contract Prime Member in | Management
Subcontractor
Contractor JV Contractor 0
O O O
Total Contract Amount
uss$

Details of relevant experience

2. Key Requirement no 2 in accordance with 4.2 (c):
3. Key Requirement no 3 in accordance with 4.2 (c):
4.
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Form of Bid Security - Demand Guarantee

Beneficiary:

Request for Bids No:
Date:

BID GUARANTEE No.:
Guarantor:

We have been informed that (hereinafter called "the Applicant")
has submitted or will submit to the Beneficiary its Bid (hereinafter called "the Bid") for the
execution of under Request for Bids No. (“the RFB”).

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be
supported by a Bid guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )
upon receipt by us of the Beneficiary’s complying demand, supported by the Beneficiary’s
statement, whether in the demand itself or a separate signed document accompanying or
identifying the demand, stating that either the Applicant:

(@) has withdrawn its Bid prior to the Bid validity expiry date set forth in the Applicant’s Letter
of Bid, or any extended date provided by the Applicant; or

(b) having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry date
of the Bid validity or any extension thereto provided by the Applicant, (i) has failed to
execute the contract agreement, or (ii) has failed to furnish the Performance Security and, if
required, the Environmental and Social (ES) Performance Security, in accordance with the
Instructions to Bidders (“ITB”) of the Beneficiary’s Bidding document.

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, if required,
the Environmental and Social (ES) Performance Security, issued to the Beneficiary in relation to
such contract agreement; or (b) if the Applicant is not the successful Bidder, upon the earlier of (i)
our receipt of a copy of the Beneficiary’s notification to the Applicant of the results of the Bidding
process; or (ii) twenty-eight days after the expiry date of the Bid validity.
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Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758.

[signature(s)]
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Form of Bid-Securing Declaration

Date:

RFB No.:
Alternative No.:

To:
We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid-Securing
Declaration.

We accept that we will automatically be suspended from being eligible for Bidding, or submitting
Proposals in any contract with the Employer for the period of time specified in Section Il — Bid
Data Sheet, if we are in breach of our obligation(s) under the Bid conditions, because we:

(@) have withdrawn our Bid prior to the expiry date of the Bid validity specified in the Letter of
Bid or any extended date provided by us; or

(b) having been notified of the acceptance of our Bid by the Employer prior to the expiry date
of the Bid validity in the Letter of Bid or any extended date provided by us, (i) fail or refuse
to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security
and, if required, the Environmental and Social (ES) Performance Security, in accordance
with the ITB 49.

We understand this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon
the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii)
twenty-eight days after the expiry date of the Bid validity.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of :

*: In the case of the Bid submitted by joint venture specify the name of the Joint VVenture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the Bid-Securing Declaration must be in the name of all members to the Joint
Venture that submits the Bid.]
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Form of Sexual Exploitation and Abuse (SEA), and/or
Sexual Harassment (SH) Declaration

Date: RFB No.:
Alternative No.:

Contract Title:

To:
We, the undersigned, declare that:

We understand that Bids must be supported by a SEA and/or SH Declaration.

We accept that, if awarded the Contract, we, including our Subcontractors, are required to comply
with the SEA/SH Prevention and Response Obligations under the Contract, and we further accept
that the Bank may disqualify us from being awarded a Bank-financed contract for a period of two
years, if it is determined by Dispute Avoidance/Adjudication Board (DAAB) decision that we:

(@ have failed to correct non-compliance with identified SAE/SH Prevention and Response
Obligation; and/or

(b) were non-compliant with such obligations at the time of an alleged incident,

And, in the event of recourse to the Emergency Arbitration provisions under the International
Chamber of Commerce Arbitration Rules, an order to reverse the DAAB Decision is not issued
by the Emergency Arbitrator under the Rules.

Name of the Bidder*

Name of the person duly authorized to sign the Bid on behalf of the Bidder**

Title of the person signing the Bid

Signature of the person named above

Date signed day of ,

*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder
**: Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note: In case of a Joint Venture, the SEA and/or SH Declaration must be in the name of all members to the Joint
Venture that submits the Bid.]
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Letter of Bid - Financial Part

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE
COMPLETED THE DOCUMENT

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly
showing the Bidder’s complete name and business address.

Note: All italicized text is to help Bidders in preparing this form.

Date of this Bid submission: [insert date (as day, month and year) of Bid submission]
Request for Bid No.: [insert identification]
Alternative No.: [insert identification No if this is a Bid for an alternative]

To: [insert complete name of Employer]

We, the undersigned, hereby submit the second part of our Bid, the Bid Price and Bill of Quantities.
This accompanies the Letter of Bid- Technical Part.

In submitting our Bid, we make the following additional declarations:

(a) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with ITB
18.1], and it shall remain binding upon us and may be accepted at any time on or before this
date;

(b) Total Price: The total price of our Bid, excluding any discounts offered in item (f) below is:
[Insert one of the options below as appropriate]

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words and
figures, indicating the various amounts and the respective currencies];

Or

[Option 2, in case of multiple lots:] (a) Total price of each lot [insert the total price of each
lot in words and figures, indicating the various amounts and the respective currencies];
and (b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and
figures, indicating the various amounts and the respective currencies];

(c) Discounts: The discounts offered and the methodology for their application are:

(i) The discounts offered are: [Specify in detail each discount offered]
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(i1) The exact method of calculations to determine the net price after application of discounts
is shown below: [Specify in detail the method that shall be used to apply the discounts];

(d) Commissions, gratuities and fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert

complete name of each Recipient, its full address, the reason for which each commission or

gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason

Amount

(If none has been paid or is to be paid, indicate “none.”

Name of the Bidder:*[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: ** [insert complete

name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are

shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

*: In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder.

**: Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached with the

Bid Schedules
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Appendix to Financial Part
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Table C-1. Summary of Payment Currencies- Lot 1

Bidders to demonstrate requirement for payment in various currencies.

Lot-1: 2No. Rural Growth Centres in Gwere and Laropi in Moyo District

Section of A B C

Name of the Works | Amount of Rate of Local currency

payment currency exchange equivalent

currency (local currency C=AxB

per unit of
foreign)

D

Percentage of
Total Bid Price
(TBP)
100xC
TBP

Local currency 1.00

Foreign
currency #1

Foreign
currency #2

Total Bid Price

100.00

Provisional
sums expressed
in local LOT1
currency
(UGX)

309,012,000 309,012,000

309,012,000

TOTAL BID
PRICE
(including
provisional
sum)
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Table C-2. Summary of Payment Currencies -Lot 2

Bidders to demonstrate requirement for payment in various currencies.

Lot-2: 2No. Rural Growth Centres of Lomunga and Lobe in Yumbe District

Section of A B C

Name of the Works | Amount of Rate of Local currency

payment currency exchange equivalent

currency (local currency C=AxB

per unit of
foreign)

D

Percentage of
Total Bid Price
(TBP)
100xC
TBP

Local currency 1.00

Foreign
currency #1

Foreign
currency #2

Total Bid Price

100.00

Provisional

sums expressed
in local 551,362,900 . 551,362,900

currency
(UGX) LOT 2

551,362,900

TOTAL BID
PRICE
(including
provisional
sum)
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Table C-3. Summary of Payment Currencies- Lot 3

Bidders to demonstrate requirement for payment in various currencies.

Lot-1: INo. Rural Growth Centre of Goboro in Yumbe District

Name of
payment
currency

Section of
the Works

A

Amount of
currency

B
Rate of
exchange

(local currency
per unit of
foreign)

C

Local currency
equivalent

C=AxB

D

Percentage of
Total Bid Price
(TBP)
100xC
TBP

Local currency

1.00

Foreign
currency #1

Foreign
currency #2

Total Bid Price

100.00

Provisional
sums expressed
in local
currency
(UGX)

LOT 3

562,100,000

562,100,000

562,100,000

TOTAL BID
PRICE
(including
provisional
sum)
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Bill of Quantities

The Bills of Quantities are bound separately and named as;
LOT 1: Volume 2-1
LOT 2: Volume 2-2

LOT 3: Volume 2-3
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Section V - Eligible Countries

Eligibility for the Provision of Goods, Works and Non Consulting Services in
Bank-Financed Procurement

In reference to ITB 4.8 and 5.1, for the information of the Bidders, at the present time firms,
goods and services from the following countries are excluded from this Bidding process:

Under ITB 4.8 (a) and 5.1: None
Under ITB 4.8 (b) and 5.1: None
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Section VI - Fraud and Corruption

1. Purpose

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement
under Bank Investment Project Financing operations.

2. Requirements

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders
(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-
consultants, service providers or suppliers; any agents (whether declared or not); and any of
their personnel, observe the highest standard of ethics during the procurement process,
selection and contract execution of Bank-financed contracts, and refrain from Fraud and
Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

I. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or
other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to achieve
an improper purpose, including to influence improperly the actions of another party;

Iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions
of a party;

V. “obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede a Bank investigation into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection and
audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
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engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing
for the contract in question;

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other
appropriate actions, including declaring misprocurement, if the Bank determines at any
time that representatives of the Borrower or of a recipient of any part of the proceeds of
the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during
the procurement process, selection and/or execution of the contract in question, without
the Borrower having taken timely and appropriate action satisfactory to the Bank to address
such practices when they occur, including by failing to inform the Bank in a timely manner
at the time they knew of the practices;

d. Pursuant to the Banks Anti-Corruption Guidelines and in accordance with the Bank’s
prevailing sanctions policies and procedures, may sanction a firm or individual, either
indefinitely or for a stated period of time, including by publicly declaring such firm or
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract,
financially or in any other manner;1 (ii) to be a nominated? sub-contractor, consultant,
manufacturer or supplier, or service provider of an otherwise eligible firm being awarded
a Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank
or otherwise to participate further in the preparation or implementation of any Bank-
financed project;

e. Requires that a clause be included in bidding/request for proposals documents and in
contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), consultants,
contractors, and suppliers: and their sub-contractors, sub-consultants, service providers,
suppliers, agents, personnel, permit the Bank to inspect® all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to
have them audited by auditors appointed by the Bank.

For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such
contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.

A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider
(different names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in
its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the bidder
to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.

Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken
by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating
the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes
but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies
thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic
format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other
relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.
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PART 2 -Works’ Requirements
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Section VII - Works’ Requirements
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Scope of Works

The Ministry of Water and Environment will undertake Works for Construction of Solar Powered Piped
Water Supply and Sanitation Systems in:

LOT 1: 2No. Rural Growth Centers of Gwere and Laropi in Moyo District

LOT 2: 2No. Rural Growth Centers of Lomunga and Lobe in Yumbe District
LOT 3: 1No. Rural Growth Center of Goboro in Yumbe District

The works in the three lots will be executed concurrently. The Contractor thus has to prepare a construction
methodology and construction schedule that clearly indicates the concurrent works at all the different sites
in their respective lots. The works shall be completed in 12 months.

The civil works will entail the scope of works described below at each of the three lots:

LOT 1: 2NO. RURAL GROWTH CENTERS OF GWERE AND LAROPI IN
MOYO DISTRICT

1. GWERE (LAFORI) RGC

Two boreholes in Gwere RGC, namely, DWD 89709 located in Cinyi village and BH-2 located in
Nyainga village were drilled with established sustainable yields of 80 m%h and 6 m®h respectively.

a) Pumping Station

Installation and Commissioning of Solar powered and utility grid connected submersible pumps at
2 no. pumping stations_from Borehole No DWD 89709 located in Cinyi village and BH-2 located
in Nyainga village. Borehole No DWD 89709 and the water treatment plant located adjacent to it
will be fitted with a submersible pump with flows of 60m?hr. at 47m head and 2No. surface clear
water and backwash pumps with flow of 60m?3/hr. at a head of 91m and 12m®/hr. at a head of 20m
respectively. Borehole BH-2 will be fitted with a submersible pump with flows of 6m®/hr. at 124m
head. The installations at Borehole No DWD 89709 shall be housed in a guard and control house
complete with associated site works (earthworks, drainage, fencing, access roads and landscaping).

b) Transmission system
The Transmission mains from the Water Treatment Plant to the storage tank in Gwere to cover;
i.  Supply, laying, testing and commissioning of 2920m of treated water pumping main in

DN 150 DI PN 10 and associated fittings,

c¢) Distribution Network to cover parishes and villages in the table below;

Parish Villages
Gwere Gwere West, Gwere East,Cinyi,Meria
Ebwea Maringu West, Maringu East, Ebwea, Kibira, Abiricaku, Lojili
Coloa Coloa West, Coloa East, Nyainga
Masaloa Diri, Lea, Masaloa West, Masaloa East
Scope

(i)  Supply, laying, testing and commissioning of, 5,520m of OD250 uPVC PN10 main
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(i)

(iii)

(iv)

v)

(vi)

distribution lines and associated fittings

Supply, laying, testing and commissioning of 2,661m of OD160 uPVC PN10 main
distribution lines and associated fittings,

Supply, laying, testing and commissioning of 1,795m of OD110 uPVC PN10 main
distribution lines and associated fittings,

Supply, laying, testing and commissioning of 2,215m of OD90 HDPE PN10 main
distribution lines and associated fittings

Supply, laying, testing and commissioning of 7,717m of OD63 HDPE PN10 main
distribution lines and associated fittings

Supply, laying, testing and commissioning of 22,063m of OD50 HDPE PN10 main
distribution lines and associated fittings

d) Intensification Network

The intensification network shall be guided by the resulting demand for consumer connections
after sensitization and awareness rising campaigns targeting the communities in the target
parishes and villages listed above

a. Supply, laying, testing and commissioning of 500m of 3-inch GI Pipes PN10 main

intensification lines and associated fittings,

Supply, laying, testing and commissioning of 300m of 4-inch GI Pipes PN10 main
intensification lines and associated fittings,

Supply, laying, testing and commissioning of 3,000m of OD40 HDPE PN10 main
intensification lines and associated fittings,

Supply, laying, testing and commissioning of 3,000m of OD32 HDPE PN10 main
intensification lines and associated fittings,

Supply, laying, testing and commissioning of 5,000m of OD25 HDPE PN10 main
intensification lines and associated fittings,

Supply and installation of 4 No. bulk flow meters,

Construction of 53 No. Public Stand Posts

Construction of 408 No. Consumer Connections

Search and replacement of existing pipelines (about 8km of distribution mains) with

new pipes and the rehabilitation of about 50No. of the existing consumer connections
within the existing Lefori system.

e) Civil Works for Water Office
Construction of water office block with floor area of 113m? including external paving works, access
road and chain link fencing.

(@) Civil Works for Water Treatment Plant
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Construction of a new 960m?/day capacity Water Treatment plant in Gwere with works consisting
of but not limited to:
e An aerator structure
e Sedimentation Tank with volume capacity of 210m?.
e 2No. Rapid Gravity filters each with a flow of 30m%/hr.
e Construction of a new 62.6m? Steel Reservoir Backwash Tank on an 8m high steel tower.
Construction of a Clear Water Tank and Pumping Station with MCC panels.
e Supply and install 2 surface water pumps (1No. duty and 1No. standby) with a flow of
60m3/hr. at 91m head in a pumping station adjacent.
e Supply and install 2No surface backwash water pump with a flow of 12m3hr. at a 20m
head in a pumping station adjacent to the clear water tank
e External paving and landscaping works, access road and chain link fencing

f) Civil Works for Water Supply Reservoir
3
Construction of a new 222m  Steel Reservoir in Gwere elevated on 2m high concrete dwarf walls.

g) Sanitation

Construction of Waterborne Public Toilet Blocks and VIP latrines as per schedule below;

Location Type of Facility Number of
Facilities Stances
Munu HC I11 VIP 1 6
Lefori Market WBT 1
Gwere P/S VIP 2 6
Gwere P/S VIP 1 5
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2. LAROPI RGC

Two boreholes in Laropi RGC, namely, DWD 89698 located in Pakoma and DWD 22770 located in
the same village were drilled with established sustainable yields of 91 m®h and 7.5 m®/h respectively.

a) Pumping Station

Installation and Commissioning of Solar powered and utility grid connected submersible pumps at
1 no. pumping stations_from Borehole No DWD 89698 located in Paloma village. Borehole No
DWD 89698 and the water treatment plant located adjacent to it will be fitted with a submersible
pump with flows of 70m3/hr. at 21m head and 2No. surface clear water and backwash pumps with
flow of 79.58m?%/hr. at a head of 141m and 26.59m?%/hr. at a head of 15m respectively. Borehole No
DWD 22770 will be fitted with a submersible pump with flows of 7.5m%nhr. at 37m head. The
installations at Borehole No DWD 89698 shall be housed in a guard and control house complete
with associated site works (earthworks, drainage, fencing, access roads and landscaping) while
Borehole No DWD 22770will just pump directly into the treatment plant.

b) Transmission system
The Transmission mains from the Water Treatment Plant to the storage tank in Pakoma to cover;
i.  Supply, laying, testing and commissioning of 770m of treated water pumping main in DN 150
DI PN 16 and associated fittings,

c) Distribution Network to cover parishes and villages in the table below;

Parish Villages
Laropi Logubu North, Logubu South, Kidhi, Ubbi South, Ubbi North
Gbalala Pakoma
Idrimari Pachoro, Pajaru, Olia, Edre, Patere, Adhi
Scope

(i)  Supply, laying, testing and commissioning of, 484m of OD250 DI PN10 main
distribution lines and associated fittings

(i) Supply, laying, testing and commissioning of, 1,433m of OD225 uPVC PN16 main
distribution lines and associated fittings

(i) Supply, laying, testing and commissioning of 353m of OD160 uPVC PN16 main
distribution lines and associated fittings,

(iv)  Supply, laying, testing and commissioning of 1,540m of OD110 uPVC PN16 main
distribution lines and associated fittings,

(v)  Supply, laying, testing and commissioning of 3,029m of OD90 HDPE PN16 main
distribution lines and associated fittings,

(vi)  Supply, laying, testing and commissioning of 1,230m of OD75 HDPE PN16 main
distribution lines and associated fittings,
(vii)  Supply, laying, testing and commissioning of 4,261m of OD63 HDPE PN16 main

distribution lines and associated fittings,

(viit)  Supply, laying, testing and commissioning of 5,008m of OD50 HDPE PN16 main
distribution lines and associated fittings,
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(ix)  Supply, laying, testing and commissioning of 1,647m of OD50 HDPE PN10 main
distribution lines and associated fittings,
d) Intensification Network
The intensification network shall be guided by the resulting demand for consumer connections
after sensitization and awareness rising campaigns targeting the communities in the target

parishes and villages listed above

a. Supply, laying, testing and commissioning of 1000m of 3-inch GI Pipes PN10 main
intensification lines and associated fittings,

b.  Supply, laying, testing and commissioning of 750m of 4-inch Gl Pipes PN10 main
intensification lines and associated fittings,

c.  Supply, laying, testing and commissioning of 4,000m of OD40 HDPE PN16 main
intensification lines and associated fittings,

d.  Supply, laying, testing and commissioning of 3,000m of OD32 HDPE PN16 main
intensification lines and associated fittings,

e.  Supply, laying, testing and commissioning of 4,000m of OD25 HDPE PN16 main
intensification lines and associated fittings,

f. Supply, laying, testing and commissioning of 100m of OD90 HDPE PN10 main
intensification lines and associated fittings,

g.  Supply, laying, testing and commissioning of 100m of OD75 HDPE PN10 main
intensification lines and associated fittings,

h.  Supply, laying, testing and commissioning of 100m of OD63 HDPE PN10 main
intensification lines and associated fittings,

I. Supply and installation of 4 No. bulk flow meters,

J. Construction of 25 No. Public Stand Posts

k.  Construction of 599 No. Consumer Connections

l. Search and replacement of existing pipelines (about 10km of distribution mains) with
new pipes and the rehabilitation of about 100No. of the existing consumer connections

within the existing Laropi system.

e) Civil Works for Water Office

Construction of water office block with floor area of 113m? including external paving works, access
road and chain link fencing.

f. Civil Works for Water Treatment Plant

Construction of a new 962.5m3/day capacity Water Treatment plant in Pakoma village with works
consisting of but not limited to construction of:
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An aerator structure
Sedimentation Tank with volume capacity of 271.3m?.
2No. Rapid Gravity filters each with a flow of 38.8m3/hr.

Construction of a new 62m? Steel Reservoir Backwash Tank on an a 10m high steel
tower.

Construction of a Clear Water Tank and Pumping Station with MCC panels.

Supply and install 2 High Lift clear water pumps (1No. duty and 1No. standby) with a
flow of 79.58m?3/hr. at 141m head in a pumping station adjacent.

Supply and install 2No surface backwash water pump with a flow of 26.59m%nhr. at a
15m head in a pumping station adjacent to the clear water tank

External paving and landscaping works, access road and chain link fencing

g. Civil Works for Water Supply Reservoir

Construction of a new 296m3 Steel Reservoir in Pakoma village on 2m dwarf walls

h. Sanitation
Construction of Waterborne Public Toilet Blocks and VIP latrines as per schedule below;

Location Type of Facility Number of
Facilities Stances
Laropi P/s VIP 2 6
Laropi landing site WBT 1 8
Laropi P/s TC VIP 1 5
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3. Tools and Equipment for Water Supply
Tools and Equipment for operation and maintenance of the water supply systems in Lot 1 (Moyo)

The Contractor will Supply the following tools and equipment for operation and maintenance of the water
supply system including:

ITEM NO. ITEM DESCRIPTION UNIT | QUANTITY
PLUMBING TOOLS AND EQUIPMENT
PE 1.1 Blowlamp: pump action, pressure type, approx. 0.5 litre capacity, N
. : . 0. 2
complete with wind proof nozzle and one set of repement parts
PE 12 Brushe:s, wire type for cl_eaning parts, 300 mm Ipng, 3 rows of No 4
' approximately15 tufts with 25 mm long steel bristles '
PE 1.3 File, flat machinist's, length 250 mm, second cut No. 2
PE1.4 File, flat machinist's, length 250 mm, smooth cut No. 2
PE 1.5 File, flat machinist's, length 250 mm, bastard cut No. 2
PE 1.6 File, half-round machinist's, length 250 mm, smooth cut No. 2
PE1.7 File, half-round machinist's, length 250 mm, but bastard cut No. 2
PE 1.8 File handles, 100 x 27 mm No. 4
PE 1.9 H_ammer, mechanic_'s, 200 & tempered forged steel head, ash or white NoO 5
' hickory handle, polished face '
PE 1.10 Mattocks No. 4
PE 1.11 Pliers, arc joint, minimum 5 adjustments, 240 mm long No. 4
PE 1.12 Saw, Plumbe_rs, 400 mm, fine tooth_ edge for cutting metal and coarse NoO 4
' teeth for cutting wood, complete with 5No. blades '
PE 1.13 | Screw drivers, assorted, hammer-proof, non-inflammable plastic handle Set 4
PE 1.14 Shovels No. 4
PE 1.15 Tape measure, Stanley type steel, metric units, 5 m No. 4
Tapping machine, furnished with ratchet crank for manual operation, for
PE 1.16 making tappings from DN 15 (1/2") to DN 50 (2") on mains of DN 25 No. 2
(1) to DN 300 (127)
PE 1.17 Die set with stock, for threading from DN 15 to DN 150 No. 2
PE 118 Vice with parallel jaw 100 mm as Peddinghaus, Matador 10203, No. 5

portable type, with tripod stand

WATER QUALITY TESTING KIT

Portable analysis kit such as Potalab 1 (Wag-WE10010) of M/s Wagtech
QE21 International or similar with reagents to carry out 300 tests for Set 2
microbiological and physico-chemical testing
MISCELLANEQUS TOOLS

MT 3.1 Contractor's pick axe with point and chisel steel end, length 800 mm No. 4

MT 3.2 ﬁ;zllehoe, blade width 200 mm, 1.5 kg complete with good wooden No. 4

MT 3.3 ggalri?rleess pressed tray wheelbarrow, steel frame, with pneumatic wheels, No. 4
33CC 2-Cycle Petrol-Powered engine Straight Shaft Attachment Capable

MT 3.4 String Lawn Trimmer with 17-inch cutting path (including 10No. | No. 2
repement trimmer lines)

MT 3.5 Steel rakes No. 6

CHEMICAL EQUIPMENT AND CHEMICALS

CE4.1 Stainless steel graduated (metric) buckets (10 litres) No. 4
CE4.2 Stainless steel scoops for scooping chemicals - 1 kg capacity No. 4
CE43 Chlorine in 50Kg Sacks No. 8

OFFICE EQUIPMENT
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ITEM NO. ITEM DESCRIPTION UNIT | QUANTITY

Writing desk 1,560 x 780 x 750 mm (L x W x H) with closed front view

OE5.1 No. 6
and 6 lockable drawers
Executive swivel, high back tilting steel office chair with arm rests and

OE5.2 . . No. 6
padded seat and back in black rexine

OE 5.3 Executive steel office chairs with padded seat and back in black rexine No. 6
Steel cabinet 1,950 x 950 x 420 mm (L x W x H) with double lockable

OE5.4 . ; No. 2
doors, 4 shelves; colour: grey

OE 5.5 Lockable steel filing cabinet with 4 drawers No. 4
Computer Workstation complete as specified Intel Core i7-2500
5.30GHz, 6M Smart Cache processor 1 TB of DDR 1066 MHz SDRAM;

OE5.6 2000GB SATA Hard Disk Drive 16X DVD +/- RW; 21” LED FHD Anti- No 4

' glare Monitor, Licensed Microsoft Windows 10, Licensed MS Office '

2019 & Kaspersky Internet Security 2023, SMART UPS of minimum
specification 1500 VA
HP Laser Jet Printer: Printer speed- up to 24 ppm colour; Processor speed-
533 MHz Paper trays- 2 trays; Input capacity- Up to 500sheets Memory-

OE 5.7 544MB (512MB DDR SDRAM) Media size- Max. A4; 10/100 Network | No. 2
Interface Card, 4no. sets of Replacement Toner Cartridges Bi-directional
parallel cable; USB printer cable

Source: Project Estimates
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LOT 2: 2NO. RURAL GROWTH CENTERS OF LOMUNGA AND LOBE IN
YUMBER DISTRICT

1. LOMUNGA RGC

One borehole DWD 89613 in Kiliro village with established sustainable yields of 100 m®h has been drilled
and developed for use.

(a) Raw Water Pumping station

I. Installation and Commissioning of Solar powered and utility grid connected submersible pump at 1
no. pumping station from Borehole No. DWD 89613 located at Kirilo Village. Borehole DWD 89613
will be fitted with a submersible pump with a flow of 100 m%hr at 75m head. The installations at
Borehole DWD 89613 shall be housed in a control house complete with associated site works
(earthworks, drainage, fencing, access roads and landscaping).

ii. Construction of a 96 m2 staff house at the borehole sites

(b) Civil Works for Water Treatment Plant

Construction of a new Water Treatment plant of capacity 800m3/day at the borehole site with works
consisting of but not limited to:

An aerator structures

1No. Rapid Gravity filter

20m? chlorination house

Construction of a new 20m?3 Steel Reservoir Backwash Tank on an 8m high steel tower.
Construction of a 100m? Clear Water Tank and Pumping Station with MCC panels.

Supply and install 2 surface water pumps (1No. duty and 1No. standby) with a flow of
100.0m?hr. at 150m head

External paving and landscaping works, access road and chain link fencing

(¢) Transmission Mains System

Supply, laying, testing and commissioning of Borehole Pumping Mains System from DWD 89613
borehole to storage tank in Bura village, Lomunga RGC and associated fittings for the following;

Type Outside Diameter | Pressure rating Length
(DN) mm (PN) (metres)
HDPE 250 16 4455

(d)  Water Storage Reservoir

Supply and installation of a new 250 m® Galvanised Hot Pressed Sectional Steel Panel Reservoir in
Bura village elevated on a 12 m high steel tower.

(e) Distribution Network

Supply, laying, testing and commissioning of main distribution lines and associated fittings for the
following;

Type

Outer Diameter Pressure rating Length
(OD) mm (PN) (metres)
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HDPE 40 10 1,820
HDPE 63 10 1,060
HDPE 90 10 4,280
HDPE 110 10 7908
HDPE 180 10 20

(f) Intensification Network
Supply, laying, testing and commissioning of, intensification lines and associated fittings for the

following;
Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 20 6 2,000
HDPE 25 6 700
HDPE 30 6 300

(9) Distribution Ancillaries

I. Supply and installation of 1 No. bulk flow meters,
ii. Construction of 15No. Public Stand Posts
iii. Construction of 235 No. Consumer Connections

(h) Water Office

Construction of water office block with floor area of 110m? including external paving works, access
road and chain link fencing

(i) Sanitation
Construction of water borne toilet facilities complete with drain pipes, septic tank, and soak-away pit per
schedule below;

Location Facilities
Toilets Toilets for Showers stances Showers for Urinal
stances PWDs PWDs
Boma Cell- Yumbe T C 8 2 5 2 1
Yumbe Main Mkt - 8 2 5 2 1
Yumbe TC
LomungaTC 8 2 5 2 1
Barakala 8 2 5 2 1
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2. LOBE RGC

One borehole DWD 89612 in Drachia village with established sustainable yields of 31 m*/h has been drilled
and developed for use.

(a) Raw Water Pumping stations

Installation and Commissioning of Solar powered and utility grid connected submersible pumps at 1
no. pumping station_from Borehole No. DWD 89612 located at Drachia Village. Borehole DWD
89612 will be fitted with a submersible pump with a flow of 31 m3/hr at 100m head. The installations
shall be housed in a control house complete with associated site works (earthworks, drainage,
fencing, access roads and landscaping). The Pump House will also house 2 No surface pumps to
pump water from the clear water tank to the main Reservoir

(b) Water Treatment Plant

Construction of a new Water Treatment plant of 248m3/day in Drachia with works consisting of:
e An aerator structures
1No. Rapid Gravity filters
construction of 20 m? chlorination house
Construction of a new 10m? Steel Reservoir Backwash Tank on an 6m high steel tower.
Construction of a 50m?® Clear Water Tank and Pumping Station with MCC panels.
Supply and install 2 surface water pumps (1No. duty and 1No. standby) with a flow of 31 m*/hr
at 100m head in the pumping station.
e Construct a 96 m? staff house at the borehole site
e External paving and landscaping works, access road and chain link fencing

(¢) Transmission Mains
From DWD 89612 to Storage tank at Urungu village;
Supply, laying, testing and commissioning of borehole pumping mains and associated fittings of the
following specifications;

Type

Inside Diameter (DN) mm

Pressure rating
(PN)

Length
(metres)

HDPE

200

20

5005

(d) Water Storage Reservoir

Supply and installation of a new 150 m® Galvanised Hot Pressed Sectional Steel Panel Reservoir in

Urungu village elevated on a 12 m high steel tower.

(e) Distribution Network

Supply, laying, testing and commissioning of, main distribution lines and associated fittings for the

following;

Type Outer Diameter Pressure rating Length
(OD) mm (PN) (metres)

HDPE 32 16 961

HDPE 40 16 490

HDPE 50 16 230

HDPE 63 16 12,349

HDPE 90 16 5990
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(f) Intensification Network

Supply, laying, testing and commissioning of, intensification lines and associated fittings for the

following;
Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 20 10 1,800
HDPE 25 10 800
HDPE 32 10 400

(g) Distribution Ancillaries

i.  Supply and installation of 1 No. bulk flow meters,
ii.  Construction of 5 No. Public Stand Posts
iii.  Construction of 65No. Consumer Connections

3.Tools and Equipment
The Contractor will Supply the following tools and equipment (Under provisional sum conditions)
for operation and maintenance of the water supply system including:

ITEM NO. | ITEM DESCRIPTION UNIT QTY QTY
PLUMBING TOOLS AND EQUIPMENT LOMUNGA LOBE
Blowlamp: pump action, pressure type, approx. 0.5
PE1.1 litre capacity, complete with wind proof nozzle and No. 1 2
one set of replacement parts
Brushes, wire type for cleaning parts, 300 mm long,
PE1.2 3 rows of approximatelyl15 tufts with 25 mm long No. 2 4
steel bristles
PE 1.3 File, flat machinist's, length 250 mm, second cut No. 1 2
PE 1.4 File, flat machinist's, length 250 mm, smooth cut No. 1 2
PE 1.5 File, flat machinist's, length 250 mm, bastard cut No. 1 2
PE 16 (Ijlljlte, half-round machinist's, length 250 mm, smooth No. 1 9
PE 1.7 File, half-round machinist's, length 250 mm, but No. 1 5
bastard cut
PE 1.8 File handles, 100 x 27 mm No. 2 4
PE 19 Hammer, mechanic's, 200 & tempered forged steel No 1 5
’ head, ash or white hickory handle, polished face '
PE 1.10 Mattocks No. 2 4
PE 1.11 IPOI:%rs, arc joint, minimum 5 adjustments, 240 mm No. 1 4
Saw, Plumbers, 400 mm, fine tooth edge for cutting
PE 1.12 metal and coarse teeth for cutting wood, complete | No. 2 4
with 5No. blades
PE 1.13 _Screw drivers, _ assorted, hammer-proof, non- Set ) 4
inflammable plastic handle
PE 1.14 Shovels No. 2 4
PE 1.15 Tape measure, Stanley type steel, metric units, 5 m No. 2 4
PE 1.16 Tapping mach_lne, furnlshe_d with _ratchet crank for No. 1 5
manual operation, for making tappings from DN 15
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(1/2") to DN 50 (2") on mains of DN 25 (1) to DN
300 (127)

PE 1.17

Die set with stock, for threading from DN 15 to DN
150

No.

PE 1.18

Vice with parallel jaw 100 mm as Peddinghaus,
Matador 10203, portable type, with tripod stand

No.

WATER QUALITY TESTING KIT

QE2.1

Portable analysis kit such as Potalab 1 (Wag-
WE10010) of M/s Wagtech International or similar
with reagents to carry out 300 tests for
microbiological and physico-chemical testing

Set

TREATMENT WORKS AREA /
LABORATORY EQUIPMENT AND
CHEMICALS

Platform/beam type weighing machine as made
by AVERY or equivalent to weigh up to 200kg
with a resolution of 100gm, with a chemical
resistant finish complete with all accessories

No

Heavy duty Wheel barrows

No

CE4.1

Stainless steel graduated (metric) buckets (10 litres)

No.

CE4.2

Stainless steel scoops for scooping chemicals - 1 kg
capacity

No.

CE43

Chlorine in 50Kg Sacks

No.

N NN

o b~ (D>

OFFICE EQUIPMENT

OE5.1

Writing desk 1,560 x 780 x 750 mm (L x W x H) with
closed front view and 6 lockable drawers

No.

OE5.2

Executive swivel, high back tilting steel office chair
with arm rests and padded seat and back in black
rexine

No.

OE5.3

Executive steel office chairs with padded seat and
back in black rexine

No.

OES54

Steel cabinet 1,950 x 950 x 420 mm (L x W x H) with
double lockable doors, 4 shelves; colour: grey

No.

OES55

Lockable steel filing cabinet with 4 drawers

No.

OE 5.6

Computer Workstation complete as specified Intel
Core i7-2500 5.30GHz, 6M Smart Cache processor 1
TB of DDR 1066 MHz SDRAM; 2000GB SATA
Hard Disk Drive 16X DVD +/- RW; 21” LED FHD
Anti-glare Monitor, Licensed Microsoft Windows 10,
Licensed MS Office 2019 & Kaspersky Internet
Security 2023, SMART UPS of minimum
specification 1500 VA

No.

OE 5.7

HP Laser Jet Printer: Printer speed- up to 24 ppm
colour; Processor speed- 533 MHz Paper trays- 2
trays; Input capacity- Up to 500sheets Memory-
544MB (512MB DDR SDRAM) Media size- Max.
A4; 10/100 Network Interface Card, 4no. sets of
Replacement Toner Cartridges Bi-directional parallel
cable; USB printer cable

No.

MISCELLANEOUS TOOLS

MT 3.1

Contractor's pick axe with point and chisel steel end,
length 800 mm

No.

MT 3.2

Steel hoe, blade width 200 mm, 1.5 kg complete with
good wooden handle

No.

MT 3.3

Seamless pressed tray wheelbarrow, steel frame, with
pneumatic wheels, 80 litres

No.
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33CC 2-Cycle Petrol-Powered engine Straight Shaft
Attachment Capable String Lawn Trimmer with 17-

MT 3.4 inch cutting path (including 10No. replacement No.
trimmer lines)
MT 3.5 | Steel rakes No.
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LOT 3: INO. RURAL GROWTH CENTER OF GOBORO IN YUMBER DISTRICT

1. GOBORO RGC

Two boreholes in Goboro RGC, namely, DWD 69427 located in Maru village and DWD 89640 in Malanga
village with established sustainable yields of 13 m%/h and 17 m%h were drilled and developed for use.

(a)Pumping Station

Installation and Commissioning of Solar powered and utility grid connected submersible pumps
at 2 no. pumping stations from Borehole No. DWD 69427 located at Maru Village and borehole
DWD 89640 located at Malanga Village. Borehole DWD 69427 will be fitted with a
submersible pump with a flow of 13m?3/h. at 200m head and Borehole DWD 89640 will be fitted
with a submersible pump with a flow of 17m®/h at 200m head. The installations shall be housed
in a control house complete with associated site works (earthworks, drainage, fencing, access
roads and landscaping).

Construction of a 96 m? staff house at each of the borehole sites

(b) Transmission Mains System

I. From DWD 69427 (Maru BH) to Junction from Malanga:

Supply, laying, testing and commissioning of borehole pumping mains and associated fittings of the
following specifications;

Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 110 20 2160

following specifications;

From DWD 89640 (Malanga BH) to Storage tank:
Supply, laying, testing and commissioning of borehole pumping mains and associated fittings of the

Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 140 20 2377

(c) Water Storage Reservoir and Treatment Plant Site

Construction of 240m3/day Water treatment plant consisting of;

An aerator structures

1No. 2 chamber Rapid Gravity filter

20m? chlorination house

50m?® Clear Water Tank and Pumping Station with MCC panels.

Supply and install 2 surface water pumps (1No. duty and 1No. standby) with a flow of 30.0m%/hr
at 20m head

External paving and landscaping works, access road and chain link fencing.

Supply and installation of a new 120m?® Galvanised Hot Pressed Sectional Steel Panel Reservoir in
Maru village elevated on a 9m high steel tower.

(d) Distribution Network
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Supply, laying, testing and commissioning of distribution pipe network and associated fittings of the
following specifications;

Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 20 10 10
HDPE 25 10 1885
HDPE 32 10 815
HDPE 40 10 875
HDPE 50 10 530
HDPE 63 10 325
HDPE 75 10 560
HDPE 90 10 350
HDPE 110 10 795

(e) Intensification Network
Supply, laying, testing and commissioning of main intensification lines and associated fittings of the
following specifications;

Type Outer Diameter | Pressure rating Length
(OD) mm (PN) (metres)
HDPE 32 6 1,200
HDPE 25 6 600
HDPE 20 6 200

(f) Distribution Ancillaries

i.  Supply and installation of 1 No. bulk flow meters,

ii.  Construction of 5 No. Public Stand Posts
iii.  Construction of 95 No. Consumer Connections

(9) Civil Works for Water Office in Goboro

Construction of water office block with floor area of 110m? including external paving works, access road
and chain link fencing

(h) Sanitation Facilities

Construction of water borne toilet facilities complete with drain pipes, septic tank, and soak-away pit per
schedule below

Location Facilities
Toilets Toilets for Shower Showers Urinal
stances PWDs stances for PWDs
Goboro RGC 8 2 5 2 1
Kerwa market, 8 2 5 2 1
Kerwa S/C
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2. Tools and Equipment for Water Supply

Tools and Equipment for operation and maintenance of the water supply systems in Lot 3in Goboro RGC

The Contractor will Supply the following tools and equipment for operation and maintenance of the water

supply system including:

ITEM NO. ITEM DESCRIPTION UNIT QTY
PLUMBING TOOLS AND EQUIPMENT LOT 1
Blowlamp: pump action, pressure type, approx. 0.5 litre
PEL1l.1 capacity, complete with wind proof nozzle and one set of No. 1
replacement parts
PE 12 Brushe:s, wire type for cls_eaning parts, 300 mm Io_ng, 3 rows of No )
' approximately15 tufts with 25 mm long steel bristles '
PE 1.3 File, flat machinist's, length 250 mm, second cut No. 1
PE1.4 File, flat machinist's, length 250 mm, smooth cut No. 1
PE 1.5 File, flat machinist's, length 250 mm, bastard cut No. 1
PE 1.6 File, half-round machinist's, length 250 mm, smooth cut No. 1
PE 1.7 File, half-round machinist's, length 250 mm, but bastard cut No. 1
PE 1.8 File handles, 100 x 27 mm No. 2
PE 1.9 Hammer, mechanic's, 200 & tempered forged steel head, ash No 1
' or white hickory handle, polished face '
PE 1.10 Mattocks No. 2
PE1.11 Pliers, arc joint, minimum 5 adjustments, 240 mm long No. 1
PE 112 Saw, Plumbers, 400_mm, fine tooth edge fc_)r cutting metal and No )
' coarse teeth for cutting wood, complete with 5No. blades '
PE 113 Scre\_/v drivers, assorted, hammer-proof, non-inflammable Set )
plastic handle
PE 1.14 Shovels No. 2
PE 1.15 Tape measure, Stanley type steel, metric units, 5 m No. 2
Tapping machine, furnished with ratchet crank for manual
PE 1.16 operation, for making tappings from DN 15 (1/2") to DN 50 | No. 1
(2") on mains of DN 25 (1”) to DN 300 (12”)
PE 1.17 Die set with stock, for threading from DN 15 to DN 150 No. 1
PE 1.18 Vice with parallel jaw_ 100_ mm as Peddinghaus, Matador No 1
' 10203, portable type, with tripod stand '
WATER QUALITY TESTING KIT
Portable analysis kit such as Potalab 1 (Wag-WEZ10010) of
QE21 M/s Wagtech International or similar with reagents to carry Set 1
out 300 tests for microbiological and physico-chemical testing
TREATMENT WORKS AREA / LABORATORY
EQUIPMENT AND CHEMICALS
Platform/beam type weighing machine as made by
AVERY or equivalent to weigh up to 200kg with a No 1
resolution of 100gm, with a chemical resistant finish
complete with all accessories
Heavy duty Wheel barrows No 2
CE4.1 Stainless steel graduated (metric) buckets (10 litres) No. 2
CE4.2 Stainless steel scoops for scooping chemicals - 1 kg capacity No. 1
CE4.3 Chlorine in 50Kg Sacks No. 4
OFFICE EQUIPMENT
OE 5.1 Writing desk 1,560 x 780 x 750 mm (L x W x H) with closed N
. : 0. 3
front view and 6 lockable drawers
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Executive swivel, high back tilting steel office chair with arm

OES.2 rests and padded seat and back in black rexine No.

OE 5.3 Executivg steel office chairs with padded seat and back in No.
black rexine
Steel cabinet 1,950 x 950 x 420 mm (L x W x H) with double

OE5.4 , ) No.
lockable doors, 4 shelves; colour: grey

OE 5.5 Lockable steel filing cabinet with 4 drawers No.
Computer Workstation complete as specified Intel Core i7-
2500 5.30GHz, 6M Smart Cache processor 1 TB of DDR
1066 MHz SDRAM; 2000GB SATA Hard Disk Drive 16X

OE5.6 DVD +/- RW; 21” LED FHD Anti-glare Monitor, Licensed No.
Microsoft Windows 10, Licensed MS Office 2019 &
Kaspersky Internet Security 2023, SMART UPS of minimum
specification 1500 VA
HP Laser Jet Printer: Printer speed- up to 24 ppm colour;
Processor speed- 533 MHz Paper trays- 2 trays; Input

OE 5.7 capacity- Up to 500sheets Memory- 544MB (512MB DDR No

' SDRAM) Media size- Max. A4; 10/100 Network Interface '

Card, 4no. sets of Replacement Toner Cartridges Bi-
directional parallel cable; USB printer cable
MISCELLANEOUS TOOLS

MT 3.1 Contractor's pick axe with point and chisel steel end, length No.
800 mm

MT 3.2 Steel hoe, blade width 200 mm, 1.5 kg complete with good

' wooden handle No.

MT 3.3 Seamless_ pressed tra_y wheelbarrow, steel frame, with No.
pneumatic wheels, 80 litres
33CC 2-Cycle Petrol-Powered engine Straight Shaft

MT 3.4 Attachment Capable String Lawn Trimmer with 17-inch No.
cutting path (including 10No. replacement trimmer lines)

MT 3.5 Steel rakes No.
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Specification

The Specification is bound separately as Volume 3 and named as follows:
LOT 1: Volume 3-1
LOT 2: Volume 3-2

LOT 3: Volume 3-3
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Environmental and Social (ES) requirements

The Ministry of Water and Environment’s Environmental and Social Safeguards Policy
2018 below will apply to this Project.

Lot1 2No. Rural Growth Centers of Gwere and Laropi in Moyo District

Lot 2 2No. Rural Growth Centers of Lomunga and Lobe in Yumbe District

Lot 3 1No. Rural Growth Center of Goboro and Lobe in Yumbe District
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The Republic of Uganda

MINISTRY OF WATER AND ENVIRONMENT

ENVIRONMENT AND SOCIAL SAFEGUARDS POLICY

Ministry of Water and Environment
Plot 22/28 Port Bell Road, Luzira
P.O. Box 20026, Kampala
Tel: +256-414-220229

2018
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Forward

The Ministry of Water and Environment (MWE) prepared the Environmental and Social
Safeguards (ESS) Policy Framework, to ensure that, in implementing development programs,
positive social impacts are maximized while negative ones are minimized or avoided.
Experience, has shown that different Entities encounter risks therefore the appropriate social
safeguards should always be incorporated in their programmes.

Currently the MWE follows the Uganda Environmental Impact Assessment guidelines
derived from the National Environment Management policy and Act (1994) as well as donor
specific Environmental and Social Safeguard Frameworks (ESMF) as may be required by
specific projects to address ESS issues arising from projects being implemented by the
Ministry.

This framework will be applied to all projects/programmes funded by Government of
Uganda, Development Partners including Climate Financing such as Adaptation and Green
Climate Fund, for which the MWE has overall responsibility for monitoring their
implementation. The Ministry at the same time will ensure transparency and accessibility of
information, in addition to facilitating the resolutions of disputes with respect to
environmental and social risks.

This ESS Policy Framework was prepared in a participatory manner involving all stakeholders,
leading to ownership and readiness to implement it for sustainable social benefits.

| therefore, on behalf of the Ministry of Water and Environment and all executing entities
wish to express our commitment and readiness to implement the ESS Policy requirements.

Permanent Secretary
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Executive Summary

Currently, the Environmental and Social issues are being addressed basing on the National
Environment Management Policy and other guiding documents including the Environment
Impact Assessment (EIA) guidelines and other Tools developed by National Environment
Management Authority (NEMA) while some projects have been using the World Bank
Environment and Social Safeguards Policies and other donor -specific ES policies. These are
normally actualized through development of Environment and Social Management
Frameworks (ESMF) for specific projects and programmes. Other key existing laws and
policies relating to the safety of environment and people are prescribed in the Uganda
Constitution (1995), the National Environment Management Policy (1994), the Resettlement
Policy, the Environment Management Act (1994), National Climate Change Policy (2015),
National Gender Policy (2007), Equal opportunities Policy (2008), National Land Policy
(2013), Water Policy (1997) among others.

In order to harmonize the current trend, MWE has developed an ESS framework based on 15
ESS principles. The Environmental and Social-Safeguards Framework (ESSF), document is
intended to provide the general framework within which Government and Donor funded
projects in the Ministry are to be implemented / executed, as far as consideration of
Environmental and Social Safeguards are concerned. At this stage, all MWE's projects and
other executing entities will be required to follow this framework to ensure that ESS aspects
are adequately addressed. Where the need arises, project specific ESMF will be developed to
ensure maximum benefits to the intended communities without compromising the 15 ESS
principles.

The ESS is aimed to ensure that in implementing development programs, positive outcomes are
maximized and negative outcomes are minimized. This framework will therefore ensure
integration of environmental and social concerns in all stages of project development and all
levels including national, district and local levels, with full participation of the people as means
of minimizing environmental and social impacts. It will further ensure identification of key
environmental and social issues/aspects that will affect or will be affected by the
projects/programmes and ensuring that risks are screened against the 15 principles as well as
specification of appropriate roles and responsibilities, and outlining the necessary reporting
procedures, for managing and monitoring environmental and social concerns including
compliance; grievance mechanism, and establishment of institutional capacity building
requirements to successfully implement the ESS as well as monitoring to ensure compliance.

There are 15 principles which apply to MWE's ESS Policy which determine the scope of risk
and impact assessments. Some principles always apply to all projects (*), some may or may
not be relevant for a specific project/programme. The ESS principles are;

Compliance with the Law*-

Access and Equity

Marginalized and Vulnerable Groups-

Human Rights*

Gender Equality and Women's Empowerment
Core Labour Rights*

Indigenous Peoples

Involuntary Resettlement-

Protection of Natural Habitats

CoNooORrwWNE
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10. Conservation of Biological Diversity

11. Climate Change -

12. Pollution Prevention and Resource Efficiency-
13. Public Health

14. Physical and Cultural Heritage-

15. Lands and Soil Conservation-

At project formulation stage, each development project must highlight key environmental and
social impacts both negative and positive impacts. For positive impacts enhancement
measures are suggested whereas for negative impacts mitigation measures must be suggested
to minimize these negative impacts on the environment and the communities in which the
project is to be implemented.

The Ministry will screen all proposed projects and programmes to determine their potential
to cause environmental or social harm, undertake Environmental and Social Assessments for
all projects and programmes that have the potential to cause environmental or social harm
and develop Environmental and Social Management Plans that identifies measures necessary
to avoid, minimize, or mitigate the potential environmental and social risks and lastly
monitor, evaluate and report to ensure that all environmental and social risks identified
during project and programme assessment and design are adequately addressed during and
after implementation. The framework also looks at Public Disclosure and Consultations as
well as the grievance handling mechanisms.
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Acronyms

AF
CCD
ESMF
ESS
EIA
GHG
MAAIF
MWE
MEMD
MFPED
NWSC
NDP-II
NEMA
NFA
TPM
UNMA

Adaptation Fund

Climate Change Department

Environmental and Social Management Framework
Environmental and Social Safeguard

Environment Impact Assessment

Greenhouse Gas Emissions

Ministry of Agriculture, Animal Industry and Fisheries
Ministry of Water and Environment

Ministry of Energy and Mineral Development,
Ministry of Finance, Planning and Economic Development
National Water and Sewerage Corporation

National Development Plan Il

National Environment Management Authority
National Forestry Authority

Top Policy Management

Uganda National Meteorological Authority
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1.0 Introduction

The Ministry of Water and Environment (MWE) is a lead institution for the Water and
Environment Sector. It is responsible for the overall coordination, policy formulation, setting
standards, inspection, monitoring, and technical back-up and initiating legislation. It also
monitors and evaluates sector development programmes to keep track of their performance as
well as efficiency and effectiveness in service delivery.

The Water and Environment Sector encompasses managing water as a resource, establishing
water infrastructure for development, harnessing weather and climate and promoting
ecosystems and biodiversity resiliencies *The Vision is "Sound management and sustainable
utilisation of Water and Environment resources for the betterment of the population of
Uganda.'

Its* Mission is "To promote and ensure the rational and sustainable utilisation, development
and effective management of water and environment resources for socio-economic development
of the country® The Mandate of the Ministry is derived from the Constitution of the Republic
of Uganda (1995) and the Local Governments Act, CAP 243 and includes initiating legislation,
policy formulation, setting standards, inspections, monitoring, and coordination and providing
back up technical support to water and environment sub sectors.

1.1 Institutional Framework

The Ministry is comprised of three of Water Resources Management (DWRM), Directorate
of Water Development (DWD) and the Directorate of Environmental Affairs (DEA). In
addition, the Ministry is supported by stand-alone departments in support to the technical
departments namely the Finance and Administration, Water and Environment Sector Liaison,
Policy and Planning and the Climate Change Department.

The ministry has affiliate semi-autonomous Institutions including the National Water and
Sewerage Corporation which is a public and state owned utility currently providing water
supply and sewerage services in large urban towns, the National Forestry Authority which is
mandated to manage Central Forest Reserves and supply high quality forestry related
products and services, the National Environment Management Authority responsible for
ensuring sound environmental management practices for sustainable development as well as
the Uganda National Meteorological Authority (UNMA) responsible for monitoring weather
and climate, maintaining a climate database and providing regular advisories on the state of
the weather and climate to government and any other clients including Agriculture sector,
transport, disaster preparedness and the public. (Figure 1). Other key stakeholders include
the Local Government, Donors, Civil Society Organisations, Private Sector and Local
Governments are key implementers in the delivery of services in the sector.

The sector is guided by the Top Policy Management (TPM) headed by the Senior Minister
and assisted by two Ministers of State for Water and Environment respectively. In addition is
the Water and Environment Sector Working Group (WESWG) that is chaired by the Permanent
Secretary, assisted by two co-chairs persons representing Water and Sanitation donor group
and Environment and Natural Resources donor group. The WESWG is responsible for the
overall sector coordination, resource mobilization and allocation as well as reviewing of
progress. The Water and Sanitation Sub-Sector Working Group (WSSWG) and the
Environment and Natural Resources Subsector Working Group (ENR-SWG) are responsible
for the sector planning and priority setting, implementation, monitoring, supervision and
management of their respective subsectors in support to the WESWG.
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Figure 1: Macro Structure of Ministry Water and Environment
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1.2 Strategic Objectives

In order to achieve its vision, the sector is guided by the following strategic objectives in the
implementation of its policies and programs;

I. To provide safe water within easy reach and hygienic sanitation facilities based on
management responsibility and ownership by users to 79 percent of the population in
rural areas and 100 percent in urban population by the year 2020, with 95 percent
effective use and functionality of the facilities.

ii.  To provide viable urban Water Supply and Sewerage/Sanitation systems for domestic,
industrial and commercial uses.

ilii. To develop water supply for production/multipurpose use for socio-economic
development, modernize agriculture and mitigate the effects of climate change.

Iv. To manage the water resources of Uganda in a wise, integrated, sustainable and
coordinated manner so as to secure water of adequate quantity and quality to meet all
social and economic needs of present and future generations.

v. To promote a sustainable productive Natural Resource Base (NRB) and healthy
environment for improved livelihoods, poverty eradication and economic growth.

vi. To develop capacity and promote sustainable harnessing and use of climate and
weather resources for socio-economic development of Uganda.’

vii.  To coordinate and ensure compliance with Government policy, legislation, standards
and regulations in the Ministry of Water and Environment and the affiliated
agencies/institutions implementing or supporting programs related to Water and
Environment.

2.0  Justification for Environmental and Social Safeguards Framework

The Ministry of Water and Environment has been implementing a number of projects and
programs which inevitably affect the environment and vulnerable groups. Environmental and
social issues have been addressed basing on the National Environment Management policy
and other guiding documents including the Environment Impact Assessment (EIA) guidelines
and other Tools developed by National Environment Management Authority (NEMA) while
some projects have been using the World Bank Environment and Social Safeguards Policies
and other donor ES policies. These are normally actualized through development of
Environment and Social Management Frameworks (ESMF) for specific projects and
programmes.

This Environmental and Social Safeguards Framework has been formulated to facilitate the
MWE to effectively address the environmental and social issues for projects and programmes
funded by the Adaptation Fund upon its accreditation in a harmonized and coherent manner
in order to minimize negative Environmental and social impacts on the Environment and
beneficiary communities during and after projects/programmes implementation.

2.1 Objectives of Environment and Social Safeguards Framework

This Environment and Social Safeguards Framework is to be used by the Ministry to ensure
that all environmental and social safeguards are adequately addressed as required by the
Adaptation Fund. The goal is to avoid unnecessary environment and social harm as a result of
implementation of Adaptation Fund projects by the ministry which is a key requirement of
the fund.
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This Environment and Social Safeguards framework aims specifically at the following:

To ensure integration of environmental and social concerns in all stages of project
development and all levels including national, district and local levels, with full
participation of the people as means of minimising environmental and social impacts

To identify key environmental and social issues/aspects that will affect or will be affected
by the projects/programmes and ensuring that risks are screened against Adaptation Fund
15 principles;

To specify appropriate roles and responsibilities, and outlining the necessary reporting
procedures, for managing and monitoring environmental and social concerns including
compliance; and

To establish institutional capacity building requirements to successfully implement the
ESS, with particular focus on monitoring framework for its implementation and
compliance;

The following flow chart describes the process of ensuring that the ESS process is adhered to:

Fig 1: Demonstration of the adherence to the ESS process
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3.0 Policy and Legal Framework

This Environment and Social Safeguards Framework is aligned to the principles relating to
the safety of environment, and the people as enshrined in various laws and policies including
among others;

3.1 The Constitution of the Republic of Uganda (1995)

The overarching policy document for ESS in Uganda is the Constitution of the Republic of
Uganda, 1995 states that:
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i.  The State shall ensure gender balance and fair representation of marginalized groups
on all constitutional and other bodies (Constitution of the Republic of Uganda, 1995,
Chapter V).

ii.  The State shall take all necessary steps to involve the people in the formulation and
implementation of development plans and programs which affect them (Constitution
of the Republic of Uganda, 1995, Chapter X).

iii.  The State shall protect important natural resources, including land, water, wetlands,
minerals, oil, fauna and flora on behalf of the people of Uganda (Constitution of the
Republic of Uganda, 1995, Chapter XII).

3.2 The National Environmental Management Policy (1994)

The National Environment Management Policy is a multi-sector crosscutting policy that is
found in nearly every other policy. The National Environment Policy overall goal is 'to
encourage sustainable development by wise use of natural resources while enhancing
environmental quality without compromising the ability of future generations to meet their own
needs’. The policy has six policy objectives, 18 guiding principles, 14 cross-sector policies and
4 (four) sector policies. The key objectives of the Policy are to:

I. Enhance health and quality of life through sustainable development, sound

environmental management and wise use of natural resources;

ii.  Encourage participatory integration of environmental concerns in all development
policies, planning, and activities at national, district and local levels;

iii.  Conserve, preserve and restore ecosystems and maintain ecological processes and life
support systems, especially conservation of national biological diversity;

iv.  Optimize resource use and achieve a sustainable level or resource consumption;

v. Raise public awareness, sensitization and advocacy for a linkage between
environment and development;

vi.  Ensure individual and community participation in environmental improvement
activities.

The key underlying principles that support the policy include: - every person has a
constitutional right to a clean environment; sustainable natural resource use; security of land
tenure; the use of environmentally friendly technologies; enforcement of environmentally
friendly laws, involvement of gender and vulnerable groups, integration of environmental
concerns in all sectors, involvement of the communities in decision making and meeting
international and regional obligations.

3.3 National Development Plan 11 (NDPII 2015-2020)

The Policy is also consistent with the National Development Plan (NDP-I1) for the period of
2015-2020 which highlights for the following: i) protecting, restoring, and maintaining the
integrity of degraded fragile ecosystems; ii) increasing sustainable use of environment and
natural resources; iii) increasing national forest cover and economic productivity of forests;
iv) increasing the national wetland coverage; v) increasing the functionality and usage of
meteorological information systems; and vi) increasing the country’s resilience to the impacts
of climate change. Furthermore, the NDPII also advocates for decent employment and labour
productivity, provides social protection services, promotion of youth employment and
participation, promote equality and women empowerment, and strengthening institutional
capacity and redressing the imbalance and promoting equal opportunities for all.
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3.4 The Local Governments Act, 1997

The Local Governments Act, 1997 implements the government’s decentralization policy. The
Local Government Act devolves some functions from the Central Government to district. The
most relevant sections of the Local Government Act are summarised below.

Section 31 (1) (b) of the Local Government Act provides that a local government shall within
its area of jurisdiction *provide services as it deems fit" except "the functions, powers and
services® reserved to the Central Government under Part | of the Second Schedule to the
Local Government Act. Item 7 of Part Il of the Second Schedule provides that the function of
water resources management is reserved to the Central Government. Under the same Act, the
general water resource management policy is a function reserved to the Central Government
under the Local Government Act. Part Il of the Second Schedule to the Local Government
Act shows that supply of water is a decentralised function.

3.5 Legislative Framework for Environmental Assessment Category and its Processes
within the Water and Environment sector.

The National Environmental Act, 1995 is the principal law governing environmental
management and conservation in Uganda. A number of supporting regulations are also
applicable to water resources management and include:
The Water Act, Cap 152, 1997;
The Land Act Cap 227, 1998;
The Water Resources Regulations, 1998;
The Water (Waste Discharge) Regulations, 1998;
The Environmental Impact Assessment Regulations, 1998;
The National Environment (Waste Management) Regulations, 1999;
The National Environment (Standards for Discharge of Effluent into water or on land)
Regulations, 1999;
h. The National Environment (Wetlands, River banks and Lake Shores Management)
Regulations, 2000.
Draft Standards for Air Quality Management, 2007;
The National Environment (Noise Standards and Control) Regulations, 2003;
National Environment Instrument (delegation of waste discharge functions) 1999;
National Environment Notice (designation of Environmental Inspectors), 2000;
. National Policy for the Conservation and Management of Wetland Resources, 1995; and
The National Environmental Management Policy, 1994;
National Climate Change Policy (2015)
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Other relevant Laws and Policies include;

Other laws and policies that are relevant to the implementation of this Environment and
social framework include: The National Environment Act (1994), the National Irrigation Policy
(2018), National Gender Policy (2007), Petroleum Supply Act (2003), Equal Opportunities
Policy (2008), National Land Policy (2013), National Land Use Policy (2010) Employment Act
(2006), Occupational Safety and Health Act (2006); among others.
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4.0 Environment and Social Safeguard (ESS) Principles
4.1 Statement of Commitment

This Environmental and Social Safeguards Framework of the Ministry of Water and
Environment of Uganda highlights the importance of managing environmental and social
performance for all Ministry supported or implemented projects and programmes. The Ministry
of Water and Environment is committed to avoiding, minimizing, or mitigating adverse
environmental and social impacts associated with its projects. All proposed MWE projects and
programmes will be subject to review and screening during preparation, and they will be fully
assessed, designed, implemented, monitored and reviewed accordingly to ensure that all
environmental and social issues are adequately addressed. This requirement will be applied to
all Government and Donor funded projects for which the Ministry has overall responsibility
for management and results. The Ministry is also committed to ensuring transparency and
accessibility of information, in addition to facilitating the resolution of disputes, with respect
to environmental and social risks.

4.2 Environment and Social Safeguard Principles

This Environmental and social safeguards Framework is crucial for ensuring that the projects
and programmes being supported or implemented by the Ministry do not unnecessarily harm
the environment, public health or vulnerable communities. The Ministry shall ensure that all
projects and programmes it designs and implements directly or through other organizations,
agencies and lower local governments conform to the following environmental and social
principles, although it is recognized that depending on the nature and scale of a project or
programme all of the principles may not be relevant to every project or programme.

4.2.1 Compliance with the Law*

The Ministry of water and Environment as an implementing entity (IE) will provide, when
relevant, a description of the legal and regulatory framework for any project activity that may
require prior permission such as environmental permits, water abstraction /extraction permits
especially during the construction of water Irrigation Schemes and water for production
facilities.

4.2.2 Labour Laws and Working Conditions

Ensure that its projects and programmes comply with National labour laws and with the
objectives of the International Labor Organization (ILO) Standards. This includes fully
complying with relevant National legislation including: Employment Act (2006), Equal
Opportunities Commission Act (2007), Occupational Safety and Health Act (2006) among
others. This is triggered since the construction works will require the recruitment of a labour
force to dig the trenches, lay pipes and undertake the required construction and rehabilitation
works. As with all works related to water projects, these might expose employees to
occupational safety risk and infections. This occupational safety risk will be mitigated
through the selection and effective use of mechanical equipment and personal protective
equipment. Work procedures, training, and awareness creation/sensitisation will be
implemented.
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4.2.3 Access and Equity

Projects and programmes implemented or supported by the Ministry shall provide fair and
equitable access to benefits in a manner that is inclusive and does not impede access to basic
health services, clean water and sanitation, energy, education, housing, safe and decent working
conditions, and land rights. These Projects or programmes should not exacerbate existing
inequities, particularly with respect to marginalized or vulnerable groups.

4.2.4 Marginalized and Vulnerable Groups

All projects and programmes implemented or supported by the Ministry shall avoid imposing
any disproportionate adverse impacts on marginalized and vulnerable groups including
children, women and girls, the elderly, indigenous people, tribal groups, internally displaced
people, refugees, people living with disabilities, and people living with HIV/AIDS. During
project or programme assessment the Ministry shall assess and consider particular impacts on
marginalized and vulnerable groups. This includes fully complying with relevant national
legislation including the HIV/ AIDS Policy 2011, and the National Policy Framework on Social
Protection (November 2015) aimed at reducing social vulnerabilities.

4.2.5 Human Rights

The projects and programmes will be designed and implemented in a manner that will
promote, protect and fulfil universal respect for, and observance of, human rights for all as
recognized by the United Nations. The Ministry will undertake robust environmental and social
due diligence so that its projects and programmes do not cause, promote, contribute to,
perpetuate, or exacerbate adverse human rights impacts.

4.2.6 Gender Equality and Women's Empowerment

Projects and programmes implemented or supported by the Ministry shall be designed and
implemented in such a way that both women and men (a) have equal opportunities to
participate as per the Fund Gender Policy (refer to Adaptation Fund Gender Policy: Annex 4
for details); (b) receive comparable social and economic benefits; and (c¢) do not suffer
disproportionate adverse effects during the development process. This includes fully complying
with relevant national legislation including National Gender Policy, 1997; Equal Opportunities
Commission Act; and Gender Seal that was launched in 2017 to recognize entities that adhere
to gender equality standards. Like other Ministries, the Ministry of Water and Environment
shall ensure that planning, budgeting and resource allocation adheres to requirements of Gender
Compliance by the Ministry of Finance, Planning and Economic Development.

4.2.7 Indigenous Peoples

Projects and programmes undertaken by the ministry shall avoid adverse impacts on indigenous
peoples, and when avoidance is not possible, will minimize, mitigate and/or compensate
appropriately and equitably for such impacts, in a consistent way and improve outcomes over
time; promote benefits and opportunities; and respect and preserve indigenous culture,
including the indigenous peoples” rights to lands, territories, resources, knowledge systems,
and traditional livelihoods and practices.

All Ministry projects and programmes shall  support the full and effective participation of
indigenous peoples and the design and implementation of activities will be guided by the
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rights and responsibilities set forth in the United Nations Declaration on the Rights of
Indigenous Peoples including, of particular importance, the right to free, prior and informed
consent, which will be implemented by the Ministry all in applicable circumstances. It will
ensure that all projects and programmes it implements or support are consistent with the
rights and responsibilities set forth in the UN-Declaration on the Rights of Indigenous
Peoples and other applicable international and National instruments relating to indigenous
peoples. Uganda Resettlement | Land Acquisition Policy Framework, 2002.

4.2.8 Involuntary Resettlement

The ministry undertakes to avoid involuntary resettlement to the extent feasible, or to minimize
and mitigate its adverse social and economic impacts. Projects and programmes shall be
designed and implemented in a way that avoids or minimizes the need for involuntary
resettlement. When limited involuntary resettlement is unavoidable, due process shall be
observed so that displaced persons shall be informed of their rights, consulted on their
options, and offered technically, economically, and socially feasible resettlement alternatives
or fair and adequate compensation It shall promote participation of displaced people in
resettlement planning and implementation, and its key economic objective is to assist
displaced persons in their efforts to improve or at least restore their incomes and standards of
living after displacement. The Ministry shall promote fair and timely compensation and other
resettlement measures to achieve its objectives and requires that all projects prepare adequate
resettlement planning instruments prior to appraisal of proposed projects.

4.2.9 Protection of Natural Habitats and Conservation of Biological Diversity

The Ministry shall not design, implement or support projects and programmes that involve
unjustified conversion or degradation of critical natural habitats, including those that are (a)
legally protected; (b) officially proposed for protection; (c) recognized by authoritative
sources for their high conservation value, including as critical habitat; or (d) recognized as
protected by traditional or indigenous local communities. Also all projects and programmes
shall be designed and implemented in a way that avoids any significant or unjustified reduction
or loss of biological diversity or the introduction of known invasive species. The activities
designed and implemented in a manner that will protect and conserve biodiversity and critical
habitats, maintain the benefits of ecosystem services, and promote the sustainable use and
management of living natural resources. This includes fully complying with relevant national
legislation including: Water Policy (1997), Environment Management Act (1994), National
Climate Change Policy (2015), and National Forestry and Tree Planting Act 2003 among
others.

4.2.10 Climate Change

During preparation of projects and programmes implemented or supported by the Adaptation
Fund, Green Climate Fund and other Donors, the Ministry shall ensure that projects do not
result in any significant or unjustified increase in greenhouse gas emissions or other drivers
of climate change. This includes fully complying with relevant national legislation including,
National Climate Change Policy (2015), and National Forestry and Tree Planting Act 2003
among other. For each sub-project, an assessment of the climate change impacts shall be
evaluated using the INDC guidelines. This will help identify an appropriate adaptation action
including relevant activities for each sub-project as well as capacity building needs for the
Executing Agency.
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4.2.11 Pollution Prevention and Resource Efficiency

This is triggered by the nature of the activities that are covered under both the construction
and operation phases. There is handling of oil, management of faecal sludge that could pose.
Use of equipment could also result in release of Greenhouse gases. The Ministry shall ensure
that its projects and programmes are designed and implemented in a way that meets
applicable international standards for maximizing energy efficiency and minimizing material
resource use, the production of wastes, and the release of pollutants. It shall ensure that its
projects and programmes promote more sustainable use of resources, including energy and
water, reduce project or programme -related greenhouse gas (GHG) emissions, and avoid or
minimize adverse impacts on human health and on the environment. This includes fully
complying with relevant national legislation including: National Environment Act (1994),
Petroleum Supply Act (2003). National Environment (Waste Management) Regulations,

1999.Water (Waste Discharge) Regulations, 1998 as well as the National Environment
(Standards for Discharge of Effluent into Water or on Land) Regulations, 1999 among others.

4.2.12 Public Health

The Ministry shall ensure that its projects and programmes are designed and implemented in
a way that avoids potentially significant negative impacts on public health. This includes
fully complying with relevant National legislation including: Occupational Safety and Health
Act (2006) and the Public Health Act 2000.

4.2.13 Physical and Cultural Heritage

The Ministry shall ensure that its projects and programmes are designed and implemented in
a way that avoids the alteration, damage, or removal of any physical cultural resources, cultural
sites, and sites with unique natural values recognized as such at the community, national or
international level. Projectslprogrammes should also not permanently interfere with existing
access and use of such physical and cultural resources. It will ensure that its projects and
programmes protect cultural heritage, support their preservation, and promote equitable sharing
of benefits from their use. This includes fully complying with relevant national legislation
including: Institution of Traditional or Cultural Leaders Act (2011), Uganda Tourism Act
(2008) and the Historical Monuments Act (1968).

4.2.14 Lands and Soil Conservations

The Ministry shall ensure that its projects and programmes are designed and implemented in
away that promotes soil conservation and avoids degradation or conversion of productive lands
or land that provides valuable ecosystem services.

5.0 Organizational and Implementation Approach

The Ministry of Water and Environment shall take the responsibility of ensuring that
environment and social issues are mainstreamed in all its projects. The permanent Secretary
of MWE with the support of the various Directors and Heads of Departments has the overall
duty of ensuring that ESS are mainstreamed in all its projectslprogrammes implemented by
the MWE and other executing agencies. Further, the ministry in collaboration with the NEMA
shall ensure that proper EIAs are conducted and ESIAs certificates issued. The NEMA
will also conduct regular monitoring, reviewing in ensuring compliance with the ESSIESMF
for all projects.
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The MWE has a fully-fledged Department of Environmental Support Services (DESS) with a
Senior Environment Officer (Policy, Planning and Research) designated to coordinate
compliance to E&S policy formulation and implementation. In addition, MWE has a Water
and Environment Sector Liaison Department (WESLD) mandated to coordinate issues of
cross cutting nature including social Icommunity engagement, gender mainstreaming,
HIVIAIDS mainstreaming, pro-poor initiatives among others. The aforementioned functions
are coordinated by a Principal sociologist, who works closely with other Senior Sociologists
and Sociologists deployed across all departments and projects. Under the ESS Policy
Framework, the Departments of Environment Support Services (DESS) and Water and
Environment Sector Liaison (WESLD) shall be the Coordinating Unit and shall ensure that
projects and programmes in all the three Directorates namely; Directorate of Water Resources
Management (DWRM), Directorate of Water Development (DWD), Directorate of
Environment Affaires (DEA) and other Executing Entities adequately integrate and address
Environment and social issues in their scope. It is envisaged that projects and programmes
will develop specific Environmental and Social Management Frameworks (ESMFs) being
guided by this policy, that will guide the implementation and monitoring of project specific
mitigation measures. Specifically,

> Under WESLD, the key technical personnel responsible for implementation of the Social
component of the ESSPF is the Principal Sociologist mandated to coordinate issues of cross
cutting nature including social lcommunity engagement, gender mainstreaming, HIVIAIDS
mainstreaming, pro-poor initiatives.

> Under DESSS, the key technical personnel responsible for implementation of the
Environment component of the ESSPF are the Assistant Commissioner and 3 Senior
Environment Officers.

All Project Coordinators have a shared responsibility for implementation of ESS policies
through Social and Environment Officers. Hence, according to the ESS Policy Framework each
Directorate will be assigned Focal Point Officers (FPOs) responsible for all projects within the
Directorate and shall make regular reports concerning the implementation of the Environmental
Social Safeguards at each project to the above mentioned Coordination Unit.

6.0 Integration Environment and social issues into projects and programmes

Integration and implementation of environment and social issues into projects and
programmes shall be guided by the following procedurelsteps.

6.1 Screening of Environmental and Social Risks

The Ministry shall ensure that all proposed projects and programmes are screened to
determine their potential to cause environmental or social harm. The purpose of screening is
to identify potential environmental and social impacts and risks, taking into consideration the
AF 15 Principles of the Environment and Social Safeguards Policy above. The screening
process shall consider all potential direct, indirect, trans-boundary, and cumulative impacts in
the project’s or programme’s area of influence that could result from the proposed project or
programme.



Section VIl — Works’ Requirements 189

All proposed projects and programmes shall be categorized according to the scale, nature and
severity of their potential environmental and social impacts. Projects or programmes likely to
have significant adverse environmental or social impacts that are for example diverse,
widespread, or irreversible shall be categorized as Category A projects /programmes. Those
with potential adverse impacts that are less adverse than Category 4 projects and
programmes, because for example they are fewer in number, smaller in scale, less
widespread, reversible or easily mitigated shall be categorized as Category B whereas those
projects and programmes with no adverse environmental or not have potential significant social
impacts should be categorized as Category C or D respectively as described in table

6.1.

The screening shall help in determining the extent to which the project or programme
requires further environmental and social assessment, mitigation, and management. The
results of the environmental screening shall be included in the project or programme
proposals submitted by the Ministry to the Adaptation Fund.

Table 6.1: Requirements for Screening/ Categorization of Projects

Category Description

Category A: ESSF | An EIA is normally required because the project may have diverse
significant impacts. Projects in this category could include: water projects
requiring water to a level more than 400m® in any period of twenty-four
hours, or projects requiring using motorized pumps; storage dams, barrages,
weirs, valley tanks and dams; river diversions and inter-basin water transfer
among others.

Category B: ESSF | A limited environmental analysis is appropriate, as the project impacts can
be easily identified and for which mitigation measures can be easily
prescribed and included in the design and implementation of the project.
Projects in this category could include: rural water supply, large earth
reservoirs, but not located in very sensitive areas, big gravity flow schemes,
all category one projects located in sensitive areas etc.

Category C: ESSF | Environmental analysis is normally unnecessary, as the project is unlikely to
have significant environmental impacts. A project brief is enough. This
could include project location in less sensitive areas or where many such
schemes are in the same locality and their synergetic effects have potential
impacts.

Category D: ESSF | Small projects which do not have potential significant impacts and for which
separate EIAs are not required, as the environment is the major focus of project
preparation. These could include borehole drilling, hand augured shallow
wells, protected springs and earth reservoir construction.

6.2 Environmental and Social Assessment

The Ministry shall ensure that for all projectslprogrammes that have the potential to cause
environmental or social harm (i.e. all Category A and B projects or programmes), the
implementing entity shall prepare an environmental and social assessment that identifies any
environmental or social risks, including any potential risks associated with the Fund's
environmental and social principles outlined above.

The assessment shall (i) consider all potential direct, indirect, trans boundary, and cumulative
impacts and risks that could result from the proposed project or programme; (ii) assess
alternatives to the projectlprogramme; and (iii) assess possible measures to avoid, minimize,
or mitigate environmental and social risks of the proposed project or programme. As a
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general rule, the environmental and social assessment shall be completed before the
projectlprogramme proposal submission to the Adaptation Fund, Green Climate Fund and
any other funding agency. In some Category A&B projectsiprogrammes where the proposed
activities requiring such assessment represent a minor part of the project, and when inclusion
in the proposal is not feasible, a timeline for completing the environmental and social
assessment before actual implementation begins shall be incorporated in the agreement between
the Board and the Ministry following the project or programme approval, and reported
through the annual projectlprogramme performance report. A copy of the environmental and
social assessment shall be provided to the funding entity as soon as the assessment is completed.

Environmental and Social Management Plan. The Ministry shall develop environment and
social management plans for projects basing on the findings of the environmental and social
assessments that identify those measures and actions, assessment shall be accompanied by an
environmental and social management plan that identifies those measures necessary to avoid,
minimize, or mitigate the potential environmental and social risks. The Ministry commits to
develop and implement these plans for all projects and programmes under its docket and this
will be reflected in routine reporting and monitoring Reports.

7.0 Monitoring, Reporting, and Evaluation

The Ministry's and project specific Monitoring and Evaluation systems shall address all
environmental and social risks identified during project or programme assessment, design,
and implementation. Project or programme performance reports shall include a section on
the status of implementation of any environmental and social management plans, including
those measures required to avoid, minimize, or mitigate environmental and social risks. The
reports shall also include, if necessary, a description of any corrective actions that are deemed
necessary. The mid-term and terminal evaluation reports shall also include an evaluation of
the project or programme performance with respect to environmental and social risks.

8.0 Public Disclosure and Consultation

The Ministry shall identify stakeholders and involve them as early as possible in planning any
project or programmes supported by the various funding agencies including AF and GCF.
The results of the environmental and social screening and a draft environmental and social
assessment, including any proposed management plans, shall be made available for public
consultations that are timely, effective, inclusive, and held free of coercion and in an appropriate
way for communities that are directly affected by the proposed project or programme. Ministry
shall publicly disclose the final environmental and social assessment through the Ministry's
website and hold stakeholders® meetings targeting all project-affected people and other
stakeholders to disseminate the findings where feasible. Project or programme performance
reports including the status on implementation of environmental and social measures shall be
publicly disclosed. Any significant proposed changes in the project or programme during
implementation shall be made available for effective and timely public consultation with
directly affected communities.

9.0 Grievance Mechanism

The Ministry shall establish Grievance handling mechanisms for all projects and programmes
active at all levels. The communities to be affected or likely to be affected by projects or
programmes shall be informed of the existence grievance and redress mechanism at the
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earliest opportunity of the stakeholder engagement process and in an understandable format
and in all relevant languages. The details for sending complaints containing the contact
information and the appropriate modes by which these will be received shall be provided by
the Ministry and disseminated with other involved institutions.

The grievance and redress mechanism shall receive and facilitate the resolution of concerns and
grievances about the environmental and social performance of projects and programmes and
will seek to resolve complaints in a manner that is satisfactory to the complainants and other
relevant parties that will be identified, depending on the nature of the complaint. The Redress
Mechanism will address the grievances and complaints filed by people and communities who
may be or have been affected by the adverse impacts in connection to the potential failures
projects or programmes

The mechanism shall facilitate the resolution of grievances promptly through an accessible,
fair, transparent and constructive process. It will also be culturally appropriate and readily
accessible, at no cost to the public, and without retribution to the individuals, groups, or
communities that raised the issue or concern. The mechanism will not impede the access to
judicial or other administrative remedies that may be available through the country systems.
The existing system of using the Ministry website and hotline will be explored. The Ministry
will respond promptly to all such complaints in reference to the procedures provided in the
Ministry's Clients Charter.
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Annex A: Glossary

1.

N

10.

11.

12.

Adaptation -Adjustment in natural or human systems in response to actual or expected
climatic stimuli or their effects, which moderates harm or exploits beneficial opportunities.

. Afforestation- The direct, human-induced conversion of land that has been unfrosted for at least

50 years to forested land through planting, seeding andlor human induced promotion of natural
seed sources; This is distinct from reforestation, which is defined as the conversion of land that
has been unfrosted since at least 31 December 1989 to forested land.

Climate change -Any significant change in measures of climate, such as temperature,
precipitation or wind, lasting for an extended period (decades or longer); This report refers to
climate change induced by human activities that change the atmosphere's composition (e.g.,
burning fossil fuels) or the land's surface (e.g., deforestation, reforestation, urbanization,
desertification, etc.).

Cumulative impacts - result from the incremental impact, on areas or resources used or
directly affected by the project, from other existing, planned or reasonably defined
developments at the time the risks and impacts are identified.

Disadvantaged or vulnerable - refers to those who may be more likely to be adversely
affected by the project impacts andlor more limited than others in their ability to take advantage
of a project's benefits. Such an individuallgroup is also more likely to be excluded fromlunable
to participate fully in the mainstream consultation process and as such may require specific
measures andlor assistance to do so.

Due diligence in the context of environmental and social management system, means the
process of investigating potential investments to confirm all facts, such as reviewing
environmental and social safeguards, audits, assessments, and compliance before
consideration of funding or entering into an agreement with another.

Environmental and social assessment means the assessment of environmental and social
risks, impacts and opportunities undertaken by the accredited entities in a manner that follows
good international industry practices, identifies best alternatives and allows for an integrated
and balanced view of the environmental and social risks and impacts. This type of
assessments may include specific impacts assessment, audits, and due diligence studies,
among others.

Environmental and social impact assessment (ESIA) - refers to a process or tool based on
an integrated assessment where the scale and type of potential biophysical and social impacts
of projects, programs andlor policy initiatives, are predicted, acknowledged and evaluated. It
also involves evaluating alternatives and designing appropriate mitigation, management and
monitoring measures to manage the predicted potential impacts.

Environmental and social management frameworks (ESMF)- describes the roles and
responsibilities and the processes to manage environmental and social risks and impacts
including screening, preparation, implementation and monitoring of subprojects.

Environmental and social impacts - refer to any change, potential or actual, to (i) the
physical, natural, or cultural environment, and (ii) impacts on surrounding community and
workers, resulting from the activities to be supported.

Environmental and social risk- is a combination of the probability of certain hazard
occurrences and the severity of impacts resulting from such an occurrence.

Environmental and social management system (ESMS)- refers to a set of management
processes and procedures that allow an organization to identify, analyse, control and reduce
the environmental and social impacts of its activities in a consistent way and to improve
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performance in this regard over time. For the purposes of this document, "ESMS" refers to the
environmental and social management system of MWE. When used in the long form, "environmental
and social management system", it refers to the entities’ management system.

13. Environmental and social management plan (ESMP) - refers to a document that contains a list and
description of measures that have been identified for avoiding adverse environmental and social
impacts, or minimising them to acceptable levels, or to mitigate and compensate them and usually the
main output of the ESIA process.

14. Environmental and social safeguards (ESS) - refers to a set of standards that specifies the desired
outcomes and the specific requirements to achieve these outcomes through means that are appropriate
to the nature and scale of the activity and commensurate with the level of environmental and social
risks andlor impacts. 11. Involuntary resettlement - means physical displacement (relocation, loss of
residential land or loss of shelter), economic displacement (loss of land, assets or access to assets,
including those that lead to loss of income sources or other means of livelihood), or both, caused by
project-related land acquisition or restrictions on land use. Resettlement is considered involuntary when
affected persons or communities do not have the right to refuse land acquisition or restrictions on land
use that result in displacement.

15. Land acquisition- refers to all methods of obtaining land for project purposes, which may include
outright purchase, expropriation of property and acquisition of access rights, such as easements or rights
of way.

16. Mitigation- The reduction and/or avoidance of emission of greenhouse gases into the atmosphere,
through financing and implementing low-carbon technologies, programmes and projects.

17. Mitigation hierarchy- as described in the ESS standards that set prioritized steps for limiting adverse
impacts through avoidance, minimization, restoration and compensation as well as opportunities for
culturally appropriate and sustainable development benefits.

18. Stakeholders- refers to individuals or groups who: (a) are affected or likely to be affected by the
activities; and (b) may have an interest in the activities (other interested parties). The stakeholders of
an activity will vary depending on the details of the activity and may include local communities,
national and local authorities, neighbouring projects, and non- governmental organizations.

19. Greenhouse gas (GHG) - Any gas that absorbs infrared radiation in the atmosphere, including
(but not limited to) water vapour, carbon dioxide (C02), methane (CH4), nitrous oxide (NZ20),
chlorofluorocarbons (CFCs), hydrofluorocarbons (HFCs), hydro chlorofluorocarbons (HCFCs), ozone (03),
perfluorocarbons (PFCs) and sulphur hexafluoride (SF6).

Code of Conduct

1.0 Introduction

This serves to highlight on the general Code of Conduct for the implementation of Solar Powered
Piped Water Supply Systems and Sanitation Facilities In Refugee Settlements And Host
Communities (Rural Growth Centres of; Ukusijoni (Gulinya and Arinyapi) in Adjumani
District. At the institutional level of the implementing organization, Ministry of Water and
Environment (MWE) sets this document as a commitment to ensure smooth implementation of the
Project. Consistent with the Ministry’s Environment and Social Safeguards Policy, the purpose of
the Code of conduct is to ensure that the project entirely complies with all applicable laws and
regulations. From the outset, MWE commits not to condone the activities of any implementing
partner either as the Consultant, the Contractor or Subcontractors, that may strive to achieve results
through the violation of the enabling laws or unethical business dealings including but not limited
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to payments for illegal acts, concealment of noncompliance, collusion, environmental abuse, and
others.

1.1 Purpose of the Code of Conduct

The purpose of the Code of Conduct is to ensure that all project activities are above the
minimum standards required by the national laws, World Bank Safeguards Policies, best industry
practice and consistent with the Ministry’s Environment and Social Safeguards Policy. This
document generally serves to guide the project team including the Contractors and Supervision
Consultants of the expectations of the client by highlighting a requirement for them to develop
detailed Code of Conduct that align their activities with the expectations of the Client.

Overall, MWE expects the Consultant and the Contractor to take full accountability for the
performance of their staff in line with the General Conditions of the Contract, national laws and
regulations and World Bank Safeguards Policies. They are expected to ensure that their actions are
not interpreted as being, in any way, in contravention of the relevant laws and regulations governing
the project operations.

1.2 General Conduct of all the Project Employees

MWE expects all the project staff at all levels to conduct themselves in ethically acceptable
standards. As such, consuming alcohol at the project sites, disrespect and inappropriate behavior
towards project affected persons and affected community members, gambling and similar
unprofessional activities are strictly prohibited while on the job. All the project staff including those
employed under subcontractors shall not engage in sexual harassment/exploitation or even conduct
themselves in a way that can be construed as such, including for instance, using inappropriate
language, keeping or posting inappropriate materials in their work area, or accessing
inappropriate materials on their computer or sharing pornographic content through any medium
with the project staff.



Section VIl — Works’ Requirements 195

Whereas all efforts should be made to ensure that harassment in all forms (be it physical or verbal)
that creates tension at work, interferes with work or makes the working environment hostile is
avoided, there is need to avoid the abuse by some workers of the available measures through
false allegations.

2.0 Avoidance of the Conflicts of Interest

The basic expectation of MWE is that all the project staff maintain a high degree of integrity by
performing their duties conscientiously, honestly and certainly in line with the best interests of
the Organization. MWE requires all workers to refrain from using their positions or the
knowledge gained as a result of their positions for private or personal advantage.

Regardless of the circumstances, where the project workers realize that a given course of action
they have pursued, or are pursuing, or are rather contemplating pursuing could place them in a
conflict of interest with the project, they should with immediate effect communicate all the facts
to their supervisors.

3.0 Prompt Communication

As a minimum, MWE expects its staff and all the implementing partners (Contractors, Sub
Contractors, Consultant) to make every effort to ensure efficient, accurate, and timely
information sharing on all issues and incidents associated with day-to-day project activities. The
Client expects and the Contractors will respond promptly and courteously to all requests for
information and to complaints from workers and project hosting communities.

4.0 Environmental, Health and Safety Requirements

MWE is committed to the observation of environmental, health, social and safety requirements
pursuant to the national laws and World Bank safeguards. MWE’s Environment and Social
Safeguards management teams shall proactively oversee the operations of the Contractors’
activities to ensure that;

i. Project activities are conducted in an environmentally responsible and socially acceptable and
culturally sensitive manner;

ii. A Contractor’s Environmental and Social Management Plan (ESMP) is comprehensive and
adequately integrates the voluntary commitments in the ESIA’s ESMP conditions provided in
the different permits, licenses and approvals issued, and the general specifications for road and
bridge works.

iii. Raise a red flag in instances where on-the-ground conditions might be harmful to the
environment, human health and safety;

iv. The project implementation team is responsive to environmental concerns raised by the
partners, Lead Agencies, local communities and other stakeholders.
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v. The project team respects and ultimately complies with sound environmental standards (both
international and local), principles and laws.
vi. Monitoring and reporting the project’s impact (positive and adverse) of the project
activities on local environmental conservation and protection.
vii. Model good environmental stewardship

5.0 General Obligation of partners

As a requirement, MWE expects the Contractor and the Supervising Consultants to develop
satisfactory codes of conduct that contain obligations on all project staff (including sub-
contractors and day workers) that are suitable to address the following issues, as a minimum.
The issues to be addressed include:

viii. Compliance with applicable international and local social and environmental safeguards laws,
rules, and regulations

iX. with applicable health and safety requirements (including wearing prescribed personal
protective equipment, preventing avoidable accidents and a duty to report conditions or
practices that pose a safety hazard or threaten the environment) — risk assessment and
mitigation

X. Zero tolerance to the promotion and use of illegal substances by staff

xi. Non-Discrimination (for example on the basis of family status, ethnicity, race, gender,
religion, language, marital status, birth, age, disability, or political conviction or any other
condition)

xii. Promote community participation in project implementation, including regular interactions
with community members (for example to convey an attitude of respect and non-
discrimination)

xiii. against sexual harassment for staff, communities and other actors (for example to prohibit
use of language or behavior, in particular towards women or children, that is inappropriate,
exploitative, harassing, abusive, sexually provocative, demeaning or culturally inappropriate)

xiv. Protect against any form of violence or exploitation (for example the prohibition of the
exchange of money, employment, goods, or services for sex, including sexual favors or other
forms of humiliating, degrading or exploitative behavior)

xv. Protection of children against any form of exploitation or maltreatment related to the project
implementation, (including prohibitions against exploitative labour, defilement, or otherwise
unacceptable behavior with children, limiting interactions with children, and ensuring their
safety in project areas)

xvi. with sanitation requirements (for example, to ensure workers use specified sanitary facilities
provided by their employer and not open areas)

xvii. Avoidance of conflicts of interest (such that benefits, contracts, or employment, or any sort of
preferential treatment or favors, are not provided to any person with whom there is a financial,
family, or personal connection)

xviii. reasonable work instructions (including regarding environmental and social norms)

xix. and proper use of property (for example, to prohibit theft, carelessness or waste)

xX. Duty to report violations of this Code, Gender consideration, sensitivity and mainstreaming
in the project implementation, including sanitation facilities, allocation of work and duties
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etc.
xxi. Non retaliation against workers who report violations of the Code, if that report is made in
good faith

xxii. The Safety Committee in place meets regularly to proactively address the occupational health
and safety gaps/ challenges facing the project implementation activities,

xxiii. A Grievance Redress Mechanism in place with a respected robust Grievance Redress
Committee (GRC) whose membership is clearly representative of the different categories
of workers on the project e.g. the workers’ union representatives, female staff
representatives, foreign staff, etc.

xxiv. Develop subsidiary plans including the traffic management plan, Safety Plan, waste
management plans and others and ensure that these plans are effectively implemented.

6.0 Conclusion

The Contractor and the Consultant are respectively expected to develop Code of Conduct

following the above framework, which should be written in plain language (and translated in

relevant local languages) and signed by each worker to indicate that they have:

a. received a copy of the code;

b. had the code explained to them;

c. acknowledged that adherence to this Code of Conduct is a condition of employment; and
understood that violations of the Code can result in serious consequences, up to and including
dismissal, or referral to legal authorities.
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Contractor’s Representative and Key Personnel

(Environmental and Social Requirements)

Relevant academic Experience in Quantity
No. Position qualifications Similar Works
(years)
1 Environmental Officer Deg_ree n r'elevant 5 3
environmental subject
Social Degree in Social 3
5 Safeguard/Sexual Studies 5
Exploitation, Abuse and
Harassment Officer
3 Health & Safety Working experience in 5 3
Officer Health and Safety
Bachelor’s Degree in any
Sexual Exploitation, of Anthropology,
Abuse and Harassment | Sociology, Social Work
4 Expert and Social 5 1
Administration,  Public
Health or Development
Studies
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Drawings

The Drawings are bound separately as Volume 4 as follows:

LOT 1:

Volume 4-1(a): Book of Drawings for Gwere

Volume 4-1(b): Book of Drawings for Laropi

LOT 2:

Volume 4-2(a): Book of Drawings for Lomunga

Volume 4-2(b): Book of Drawings for Lobe

LOT 3:

Volume 4-3: Book of Drawings for Goboro
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Environmental and Social Impact Assessment (ESIA)
Reports

The ESIA report is bound separately as Volume 5 as follows:

LOT 1
Volume 5-1(a): ESIA for Gwere

Volume 5-1(b): ESIA for Laropi

LOT 2
Volume 5-2(a): ESIA for Lombe

Volume 5-2(b): ESIA for Lomunga

LOT 3
Volume 5-3: ESIA for Goboro
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Supplementary Information

LOT1: GWERE - LAROPI RGCS

SIN Town/Municipality Location Distance from
Kampala (km)
1. Gwere and Laropi Moyo District in West-Nile 488
RGC’s Uganda
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Supplementary Information

LOT 2and LOT 3 (YUMBE DISTRICT MAP)

SIN Town/Municipality Location Distance from
Kampala (km)
1. Goboro RGC, Kochi, YUMBE District in Northern
subcounty Uganda
2 Lomunga RGC, Bijjo YUMBE District in Northern Yumbe District Head
subcounty Uganda Quarters - 600 km
3 Lobe RGC, Lobe Town | YUMBE District in Northern from Kampala
council Uganda
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Yumbe District

SOUTH SUDAN

AMAPSHOWING UGANDA DISTRICTS

SOUTH SUDAN

Scale: 1cm=32km

District Boundary
0 45 90 180 270
Water Body ——
O

Figure 3 Map of Uganda Showing YUMBE District
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PART 3 — Conditions of Contract and
Contract Forms
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Section VIII - General Conditions (GC)

Red Book:
© FIDIC 2017 - 2022. All rights reserved.

The Conditions of Contract are the “General Conditions” which form part of the “Conditions of
Contract for Construction for Building and Engineering Works Designed by the Employer (“Red
book™) Second edition 2017, reprinted 2022 with amendments” published by the Federation
Internationale Des Ingenieurs — Conseils (FIDIC) and the following “Particular Conditions” which
comprise of the World Bank’s COPA and the amendments and additions to such General

Conditions.

An original copy of the above FIDIC publication i.e., “Conditions of Contract for Building and
Engineering Works Designed by the Employer” must be obtained from FIDIC.

International Federation of Consulting Engineers (FIDIC)

FIDIC Bookshop — Box- 311 — CH — 1215 Geneva 15 Switzerland

Fax: +41 22 799 49 054

Telephone: +41 22799 49 01

E-mail: fidic@fidic.org

www.fidic.org

FIDIC code: ISBN13 : 978-2-88432-084-9



http://www.fidic.org/
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Section I X - Particular Conditions

The following Particular Conditions shall supplement the General Conditions. Whenever there is
a conflict, the provisions herein shall prevail over those in the General Conditions.
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Conditions
Part A — Contract Data
Conditions Sub-Clause | Data
Employer’s  name  and  1.1.31 Ministry of Water and Environment
address

Plot 3-7, Kabalega Crescent, Luzira
Luzira, Kampala

communications:

Engineer’s name and address | 1.1.35 LOT 1: To be inserted
LOT 2 and LOT 3:
KAGGA and PARTNERS
Plot 2, Bandali Close
P.O. Box 6583, Kampala Uganda
Bank’s name 1.1.89 World Bank
Borrower’s name 1.1.90 Government of The Republic of Uganda
Time for Completion 1.1.84 365 days (Twelve months) for each of the lots
Defects Notification Period | 1.1.27 365 days. (one year) for each of the lots
Sections 1.1.73 LOT 1 (MOYO)
Section | Name of section
1 Gwere RGC
2 Laropipi RGC
LOT 2 (YUMBE)
Section | Name of section
1 Lomunga RGC
2 Lobe RGC
LOT 3 (YUMBE)
Section | Name of section
N/A
Electronic transmission | 1.3 (a) (ii) N/A
system
Address of Employer for | 1.3(d) Ministry of Water and Environment

Plot 3-7, Kabalega Crescent, Luzira
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Conditions Sub-Clause | Data
P.O Box 20026, Luzira, Kampala

Address of Engineer for | 1.3(d)

communications: LOT 1: To be inserted
LOT 2and LOT 3:
KAGGA and PARTNERS
Plot 2, Bandali Close
P.O. Box 6583, Kampala Uganda

Address of Contractor for | 1.3(d) To be inserted

communications:

Governing Law 1.4 Laws of the Republic of Uganda

Ruling language 1.4 English

Language for | 1.4 English

communications

Time for the Parties to signa | 1.6 28 days after receipt of the Letter of Acceptance

Contract Agreement

Number of additional paper | 1.8 Three (3)

copies of  Contractor’s

Documents

Total liability of the | 1.15 The Accepted Contract Amount.

Contractor to the Employer

under or in connection with

the Contract

Site 1.174 The other places forming part of the Site are as
follows:
LOT 1: All places where the contract works
described in the Specifications are to be executed
and where plant and materials are to be delivered.
LOT 2: All places where the contract works
described in the Specifications are to be executed
and where plant and materials are to be delivered
LOT 3: All places where the contract works
described in the Specifications are to be executed
and where plant and materials are to be delivered

Time for access to the Site | 2.1

The Employer shall give right of access and
possession of site to the Contractor of all parts of
the Sites no later than 14 days after fulfilment of the
conditions specified in sub-clause 8.1 of GCC.

The sites are;

LOT 1:
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Conditions

Sub-Clause

Data

i.  Water Treatment Works
ii.  Transmission and distribution lines
iii.  Reservoir sites
iv.  Sites for toilets in schools and health centers

LOT 2:
i.  Water Treatment Works
ii.  Transmission and distribution lines
iii.  Reservoir sites
iv.  Sites for toilets in schools and health centers

LOT 3:

i.  Water Treatment Works

i.  Transmission and distribution lines

iii.  Reservoir sites

iv.  Sites for toilets in schools and health centers

Engineer’s  Duties  and

Authority

3.2

Variations resulting in an increase of the Accepted
Contract Amount in excess of 0% or any change in
technical specifications shall require written
consent of the Employer.

Cyber security- Contractor’s
obligations

4.1

N/A

Performance Security

4.2

The performance security shall be in the form of an
unconditional, irrevocable on demand bank
guarantee from a reputable bank regulated by
Bank of Uganda in the amounts of 9 % (Nine)
percent of the Accepted Contract Amount and in the
same currency (ies) of the Accepted Contract
Amount.

Environmental and Social
(ES) Performance Security

4.2

The performance security shall be in the form of an
unconditional, irrevocable on demand bank
guarantee from a reputable bank regulated by
Bank of Uganda in the amount(s) of 1 (one)
percent of the Accepted Contract Amount and in the
same currency (ies) of the Accepted Contract
Amount.

Period for notification of
errors in the items of
reference

472 (a)

28 Days

Period of payment for

temporary utilities

4.19

28 Days
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Conditions Sub-Clause | Data

Number of additional paper | 4.20 3 (three)

copies of progress reports

Cyber security 4.20 N/A

Cyber  security-immediate | 4.20 N/A

reporting

Maximum allowable | 5.1(a) 20%

accumulated value of work

subcontracted (as a

percentage of the Accepted

Contract Amount)

Parts of the Works for which | 5.1(b) i. Borehole Pumping Mains System

subcontracting is not ii. Distribution Network

permitted iii. Intensification Network

Normal working hours 6.5 08:00 hours to 17:00 hours from Monday to Friday

Number of additional paper | 8.3 3 (three)

copies of program

Delay damages payable for | 8.8 0.1% of the Accepted Contract Amount, less

each day of delay provisional sum, for DAAB.

Maximum amount of delay | 8.8 10% of the Accepted Contract Amount less provisional

damages sum for DAAB.

Method of measurement 12.2

Percentage profit 12.3

Cyber security- Variation 13.3.1(a) N/A

Percentage rate to be applied | 13.4 (b)(ii)

to Provisional Sums for 10% of the principal amount spent on the item of

overhead charges and profit the Provisional Sum

Total advance payment 14.2 20% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which
the Accepted Contract Amount is payable

Advance Payment Guarantee | 14.2.1 The Advance payment Guarantee shall be in the
form of an unconditional, irrevocable on demand
bank guarantee from a reputable bank
regulated by Bank of Uganda

Repayment of Advance | 14.2.3 Deductions shall be made at the amortization rate

payment

of 30% starting from the certificate when 20% of
the Accepted Contract Amount is certified for
payment provided that the advance payment shall
be completely repaid prior to the time when 90
percent (90%) of the Accepted Contract Amount
less Provisional Sums has been certified for
payment]
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copies of draft Final

Statement

Conditions Sub-Clause | Data
“Period of payment 14.3 60days
Number of additional paper | 14.3(b) 3 copies
copies of Statements
Percentage of retention 14.3(iii) 10%
Limit of Retention Money | 14.3(iii) 10%
(as a percentage of Accepted
Contract Amount)
Plant and Materials If Sub-Clause 14.5 applies:
14.5(b)(i) Plant and Materials for payment when shipped: N/A
14.5(c)(i) 60% of value of the following imported plant and
materials for payment when delivered to the Site
i. Pipes
Ii.  Pipework fittings
iii.  Steel tanks
Minimum  Amount  of | 14.6.2 8% of the Accepted Contract Amount.
Interim Payment Certificates
Cyber security- withholding | 14.6.2 N/A
payments
Period of payment of 14.7(a) 60 Days
Advance Payment to the
Contractor
Period for the Employer to | 14.7b(i) 60 Days
make interim payments to
the Contractor under Sub-
Clause 14.6 (interim
Payment)
Period for the Employer to | 14.7b(ii) 60 Days
make interim payments to
the Contractor under Sub-
Clause 14.13 (Final
Payment)
Period for the Employer to | 14.7(c) 60 Days
make final payment to the
Contractor
financing  charges  for | 14.8 Financing charges for delayed payment shall be
delayed payment calculated at the commercial prime lending rate as
(percentage points above the follows: 1% above the central Bank of Uganda for
average bank short-term local currency and for foreign cutrency, +2% above
lending rate as referred to the prime rate of the central bank in the country of
under sub-paragraph (a)) the currency of payment, or if not available, the
EURIBOR offered rate
Number of additional paper | 14.11.1(b) 3 (three) copies
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Conditions Sub-Clause | Data

“Permitted deductible imits | 19.1
Insurance required for the Works:
Lot 1: US$ 154,000

Lot 2: US$ 178,000

Lot 3: US$ 68,000

Lot1, Lot2and Lot 3

insurance required for Goods: None
insurance required for liability for breach of
professional duty:

Lot 1: US$ 50,000

Lot 2: US$ 57,000

Lot 3: US$ 23,000

Insurance required against liability for fitness for
purpose (if any is required): US$ 20,000

insurance required for injury to persons and
damage to property: US$ 250,000

insurance required for injury to employees: US$
50,000

other insurances required by Laws and by local
practice: as required by the Law

Additional amount to be | 19.2.1(b) 2%
insured (as a percentage of
the replacement value, if less
or more than 15%)

List of risks arising from | 19.2.1(iv) None
Exceptional Events which
shall not be excluded from
the insurance cover for the
Works

Extent of insurance required | 19.2.2 Full replacement value
for Goods

Amount  of  insurance
required for Goods

amount of insurance | 19.2.3(a) Lot 1: US$ 50,000

required for liability for Lot 2: US$ 57,000
breach of professional duty Lot 3: US$ 23,000
Insurance required against | 19.2.3(b) Lot 1: US$ 50,000
liability for fitness for Lot 2: US$ 57,000

purpose Lot 3: US$ 23,000
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Conditions Sub-Clause | Data
“Period of insurance required | 19.2.3 24 Months

for liability for breach of

professional duty

Amount  of  insurance | 19.2.4 Lot 1: US$ 50,000

required for injury to persons Lot 2: US$ 57,000

and damage to property Lot 3: US$ 23,000

Other insurances required by As required by the Law

Laws and by local practice

(give details)

Time for appointment of | 21.1 28 days after signature by both parties of the
DAAB member (s) Contract Agreement

The DAAB shall be| 211 One sole Member

comprised of

List of proposed members of | 21.1 Proposed by Employer [Attach CV to the bidding

DAAB

document and the Contract]

1. Mr. Asuman Nyonyintono

2. Cyrus Aomu

Proposed by Contractor [Attach CV to the
Contract]

1.
2.
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Table: Summary of Sections (if any)

Description of parts of Value: Time for Delay Damages
the Works that shall be Percentage* of | Completion (Sub-Clause 8.8)
designated a Section Accepted (Sub-Clause
for the purposes of the Contract 1.1.84)
Contract Amount
(Sub-Clause 1.1.73) (Sub-Clause
14.9)
1. Lot 1 (Moyo 12 months | 0.1% of the Accepted Contract
Amount, less provisional sum, for
Gwere and Laropi DAAB to a maximum 10% of the

Accepted Contract Amount less
provisional sum for DAAB.

2.Lot 2 (Yumbe) 12 months 0.1% of the Accepted Contract
Amount, less provisional sum, for
Lomunga and Lobe DAAB to a maximum 10% of the

Accepted Contract Amount less
provisional sum for DAAB.
*These percentages shall also be applied to each half of the Retention Money under Sub-Clause 14.9
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Part B - Special Provisions

Sub-Clause 1.1.49 The Sub-Clause is replaced with:

Laws “Laws” means all national (or state) legislation, statutes,
ordinances and other laws, and regulations and by-laws of any
legally constituted public authority.”

Sub-Clause 1.1.74 The Sub-Clause is replaced with:

Site “Site” means the places where the Permanent Works are to be
executed, including storage, and working area, and to which
Plant and Materials are to be delivered, and any other places
specified in the Contract as forming part of the Site.”

Sub-Clause 1.1.89 to 1.1.92 are added after Sub-Clause 1.1.88

Sub-Clause 1.1 89 Bank  “Bank” means the financing institution (if any) named in the
Contract Data.

Sub-Clause 1.1.90 “Borrower” means the person (if any) named as the borrower
Borrower in the Contract Data.

Sub-Clause 1.1.91 “ES” means Environmental and Social (including Sexual
ES Exploitation and Abuse (SEA), and Sexual Harassment (SH)).
Sub-Clause 1.1.92 “Sexual Exploitation and Abuse” “(SEA)” means the
Sexual Exploitation and following:

Abuse (SEA), and Sexual Sexual Exploitation is defined as any actual or
Harassment (SH) attempted abuse of position of vulnerability,

differential power or trust, for sexual purposes,
including, but not limited to, profiting monetarily,
socially or politically from the sexual exploitation of
another;

Sexual Abuse is defined as the actual or threatened
physical intrusion of a sexual nature, whether by force
or under unequal or coercive conditions; and

“Sexual Harassment” “(SH)” is defined as unwelcome
sexual advances, requests for sexual favors, and other
verbal or physical conduct of a sexual nature by the
Contractor’s Personnel with other Contractor’s or
Employer’s Personnel.
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“SEA/SH Prevention and Response Obligations”
means the Contractor’s obligations in regard to the
prevention of and response to SEA/SH as set forth in Sub-
Clauses 4.1, 4.20,4.25,5.1, 6.9, 6.27, and 6.28.

Sub-Clause 1.2 Sub-paragraph (a) is replaced with the following:
Interpretation (@) “Words indicating one gender include all genders;

“he/she” is replaced with:” it;”

“him/her” is replaced with “it;”

2 2

“his” and “his/her” are replaced with: “it’s;
“himself/herself” are replaced with: “itself”.”

Further, “and” is deleted from the end of sub-paragraph (i) and
added at the end of sub-paragraph (j).

sub-paragraph (k) is added:

(k) “The word “tender” is synonymous with “bid” or
“proposal,” the word tenderer with “bidder” or “proposer”
and the words “tender documents” with “request for bids
documents” or “request for proposal documents,” as
applicable.”

Sub-Clause 1.5 The following documents are added in the list of Priority

Priority of Documents Documents after (&):

“(f) the Particular Conditions Part C- Fraud and Corruption;

(9) the Particular Conditions Part D- Environmental and Social
(ES) Metrics for Progress Reports;

(h) Particular Conditions- Part E- Sexual Exploitation and
Abuse (SEA) and/or Sexual Harassment Performance
Declaration for Subcontractors;”

and the list renumbered accordingly.

Sub-Clause 1.6 The last paragraph is replaced with:

Contract Agreement “If the Contractor comprises a JV, the authorised
representative of the JV shall sign the Contract Agreement in
accordance with Sub-Clause 1.14 [Joint and Several
Liability].”

Sub-Clause 1.12 The following is added at the end of the second paragraph:
“The Contractor shall be permitted to disclose information
required to establish its qualifications to compete for other
projects.”

Confidentiality
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“or” at the end of (b) is deleted.
“or” at the end of (c) is added.
The following is then added as (d): “is being provided to the

Bank.”
Sub-Clause 1.17 The following Sub-Clause is added after Sub-Clause 1.16:
Inspections & Audit by “Pursuant to paragraph 2.2 e. of Particular Conditions - Part C-
the Bank Fraud and Corruption, the Contractor shall permit and shall

cause its agents (where declared or not), subcontractors,
subconsultants, service providers, suppliers, and personnel, to
permit, the Bank and/or persons appointed by the Bank to
inspect the site and/or the accounts, records and other
documents relating to the procurement process, selection
and/or contract execution, and to have such accounts, records
and other documents audited by auditors appointed by the
Bank. The Contractor’s and its Subcontractors’ and
subconsultants’ attention is drawn to Sub-Clause 15.8 (Fraud
and Corruption) which provides, inter alia, that acts intended
to materially impede the exercise of the Bank’s inspection and
audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility
pursuant to the Bank’s prevailing sanctions procedures).”

Sub-Clause 2.4 The first paragraph is replaced with:

Employer’s Financial “The Employer shall submit, before the Commencement Date,

Arrangements reasonable evidence that financial arrangements have been
made for financing the Employer’s obligations under the
Contract.”

The following sub-paragraph is added at the end of Sub-Clause
2.4:

“In addition, if the Bank has notified to the Borrower that the
Bank has suspended disbursements under its loan, which
finances in whole or in part the execution of the Works, the
Employer shall give notice of such suspension to the
Contractor with detailed particulars, including the date of such
notification, with a copy to the Engineer, within 7 days of the
Borrower having received the suspension notification from the
Bank. If alternative funds will be available in appropriate
currencies to the Employer to continue making payments to the
Contractor beyond a date 60 days after the date of Bank
notification of the suspension, the Employer shall provide
reasonable evidence in its notice of the extent to which such
funds will be available.”
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Sub-Clause 2.6 [If Employer- Supplied Materials are listed in the Works’
Requirements for the Contractor’s use in the execution of

Employer-Supplied Works, the following provisions may be added]:

Materials and
Employer’s Equipment The following is added after the last paragraph of Sub-Clause
2.6:

“The Employer shall supply to the Contractor the Employer-
Supplied Materials listed in the Specification, at the time(s)
stated in the Specification (if not stated, within the times that
shall be required to enable the Contractor to proceed with
execution of the Works in accordance with the Programme).

When made available by the Employer, the Contractor shall
visually inspect the Employer-Supplied Materials and shall
promptly give a Notice to the Engineer of any shortage, defect
or default in them. Thereafter, the Contractor shall rectify such
shortage, defect or default to the extent instructed by the
Engineer. Such instruction shall be deemed to have been given
under Sub-Clause 13.3.1 [Variation by Instruction].

After this visual inspection, the Employer-Supplied Materials
shall come under the care, custody and control of the
Contractor. The Contractor’s obligations of inspection, care,
custody, and control shall not relieve the Employer of liability
of any shortage, defect or default not apparent from a visual
inspection.”

[If Employer’s Equipment are listed in the Specification for the
Contractor’s use in the execution of Works, the following
provisions may be added]:

The following is added after the last paragraph of Sub-Clause
2.6:

“The Employer shall make the Employer’s Equipment listed in
the Specification available to the Contractor at the time(s)
stated in the Specification (if not stated, within the times that
shall be required to enable the Contractor to proceed with
execution of the Works in accordance with the Programme).

Unless expressly stated otherwise in the Specification, the
Employer’s Equipment shall be provided for the exclusive use
of the Contractor.

When made available by the Employer, the Contractor shall
visually inspect the Employer’s Equipment and shall promptly
give a Notice to the Engineer of any shortage, defect or default
in them. Thereafter, the Contractor shall rectify such shortage,
defect or default to the extent instructed by the Engineer. Such
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instruction shall be deemed to have been given under Sub-
Clause 13.3.1 [Variation by Instruction].

The Contractor shall be responsible for the Employer’s
Equipment while it is under the Contractor’s control and/or any
of the Contractor’s Personnel is operating it, driving it,
directing it, using it, or in control of it.

The Contractor shall not remove from the Site any items of the
Employer’s Equipment without the consent of the Employer.
However, consent shall not be required for vehicles
transporting Goods or Contractor’s personnel to or from the
Site.”

Sub-Clause 2.7
SEA/SH Conference

The following new Sub-Clause is added

“The Employer shall organize and run a SEA/SH orientation
conference as soon as possible after the constitution of the
DAAB and prior to the commencement of any physical work.
The SEA/SH orientation conference shall be attended by the
Contractor, its Subcontractors, the Engineer, the DAAB
members and all other relevant persons. The objective of the
SEAJ/SH orientation conference shall be to ensure a common
understanding of all SEA contractual requirements and
remedies, including those available under Sub-Clause 21.9
[SEA/SH Referrals], Sub-Clause 21.10 [Dissatisfaction with
DAAB’s decision of SEAISH Referrals] and Sub-Clause 21.11
[Bank’s  disqualification of the Contractor and its

Subcontractor/s].

Sub-Clause 3.1 The following is added at the end of the first sub-paragraph:

The Engineer “The Engineer’s staff shall include suitably qualified engineers
and other professionals who are competent to carry out these
duties.”

Sub-Clause 3.2 The Engineer shall obtain the consent in writing of the

Employer before taking action under the following Sub-

) , .
Engineer’s  Duties and Clauses of these Conditions:

Authority
(@ Sub-Clause 13.1: Right to vary - instructing a variation,
except;
(i) in an emergency situation as determined by the

Engineer; or

(ii) (if such a Variation would increase the
Accepted Contract Amount by less than the
percentage specified in the Contract Data.
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Sub-Clause 3.3
Engineer’s

Representative
Sub-Clause 3.4

Delegation by the
Engineer

Sub-Clause 3.6
Replacement of the
Engineer
Sub-Clause 4.1

Contractor’s General
Obligations

(b) Sub-Clause 13.2 (Value Engineering): stating consent or
otherwise to a value engineering proposal submitted by
the Contractor in accordance with Sub-Clause 13.2.

Notwithstanding the obligation, as set out above, to obtain
consent in writing, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works
or of adjoining property, it may, without relieving the
Contractor of any of his duties and responsibility under the
Contract, instruct the Contractor to execute all such work or to
do all such things as may, in the opinion of the Engineer, be
necessary to abate or reduce the risk. The Contractor shall
forthwith comply, despite the absence of consent of the
Employer, with any such instruction of the Engineer. The
Engineer shall determine an addition to the Contract Price, in
respect of such instruction, and EOT if any, in accordance with
Clause 13 and shall notify the Contractor accordingly, with a
copy to the Employer.

The following is added at the end of Sub-Clause 3.3:

“The Engineer shall obtain the consent of the Employer before
appointing or replacing an Engineer’s Representative.”

The following is added at the end of the second paragraph:

“If any assistants are not fluent in this language, the Engineer
shall make competent interpreters available during all working
hours, in a number sufficient for those assistants to properly
perform their assigned duties and/or exercise their delegated
authority.”

In the first paragraph, “42 days” is replaced with: “21 days”;
In the third paragraph, “shall” is replaced with: “should.”

The following is inserted after the paragraph “The Contractor
shall provide the Plant (and spare parts, if any) ...”:

“All equipment, material, and services to be incorporated in or
required for the Works shall have their origin in any eligible
source country as defined by the Bank.”

The following is inserted after the paragraph “The Contractor
shall, whenever required by the Engineer...”:

“The Contractor shall not carry out mobilization to Site (e.g.
limited clearance for haul roads, site accesses and work site
establishment, geotechnical investigations or investigations to
select ancillary features such as quarries and borrow pits)

221
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unless the Engineer gives a Notice of No-objection to the
Contractor, a Notice that shall not be unreasonably delayed,
to the measures the Contractor proposes to manage the
environmental and social  risks and impacts, which at a
minimum shall include applying the Management Strategies
and Implementation Plans (MSIPs) and Code of Conduct for
Contractor’s Personnel submitted as part of the Bid and agreed
as part of the Contract.

The Contractor shall submit to the Engineer for Review any
additional MSIPs as are necessary to manage the ES risks and
impacts of ongoing Works (e.g., excavation, earth works,
bridge and structure works, stream and road diversions,
quarrying or extraction of materials, concrete batching and
asphalt manufacture). These MSIPs collectively comprise the
Contractor’s Environmental and Social Management Plan (C-
ESMP). The Contractor shall review the C-ESMP,
periodically (but not less than every six (6) months), and
update it as required to ensure that it contains measures
appropriate to the Works. The updated C-ESMP shall be
submitted to the Engineer for Review.

The C-ESMP shall be part of the Contractor’s Documents. The
procedures for Review of the C-ESMP and its updates shall be
as described in Sub-Clause 4.4.1 [Preparation and Review].”

The following is added as (g); (g) and (h) of the Sub-Clause
are then renumbered as (h) and (i) respectively.

“if so stated in the Specification, the Contractor shall:
(i) design structural elements of the Works taking into
account climate change considerations;

(ii) apply the concept of universal access (the concept of
universal access means unimpeded access for people
of all ages and abilities in different situations and
under various circumstances;

(iii) consider the incremental risks of the public’s
potential exposure to operational accidents or natural
hazards, including extreme weather events; and

(iv) any other requirement stated in the Specification.”
The following is added at the end of the Sub-Clause:

“The Contractor shall provide relevant contract- related
information, as the Employer and/or Engineer may
reasonably request to conduct Stakeholder engagements.
“Stakeholder” refers to individuals or groups who:

(i) are affected or likely to be affected by the Contract; and
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(i) may have an interest in the Contract.

The Contractor shall also directly participate in Stakeholder
engagements, as the Employer and/or Engineer may
reasonably request.

Pursuant to the Contract Data, the Contractor, including its
Subcontractors/ suppliers/ manufacturers shall take all
technical and organizational measures necessary to protect
the information technology systems and data used in
connection with the Contract. Without limiting the
foregoing, the Contractor, including its Subcontractors/
suppliers/ manufacturers, shall use all reasonable efforts to
establish, maintain, implement and comply with, reasonable
information technology, information security, cyber security
and data protection controls, policies and procedures,
including  oversight, access controls, encryption,
technological and physical safeguards and business
continuity/disaster recovery and security plans that are
designed to protect against and prevent breach, destruction,
loss, unauthorized distribution, use, access, disablement,
misappropriation or modification, or other compromise or
misuse of or relating to any information technology system
or data used in connection with the Contract.”

Sub-Clause 4.2 The first paragraph is replaced with:

Performance Security “The Contractor shall obtain (at its cost) a Performance
and ES Performance Security for proper performance and, if applicable, an
Security Environmental and Social (ES) Performance Security for

compliance with the Contractor’s ES obligations, in the
amounts stated in the Contract Data and denominated in the
currency(ies) of the Contract or in a freely convertible currency
acceptable to the Employer. If amounts are not stated in the
Contract Data, this Sub-Clause shall not apply.”

In the following Sub-Clauses of the General Conditions, the
term “Performance Security” is replaced with: “Performance
Security and, if applicable, an Environmental and Social (ES)
Performance Security”:

2.1- Right of Access to the Site;

14.2- Advance Payment;

14.6- Issue of IPC;

14.12- Discharge;

14.13- Issue of FPC,;

14.14 Cessation of Employer’s Liability;
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15.2- Termination for Contractor’s Default;

15.5- Termination for Employer’s Convenience.

Sub-Clause 4.2.1 The first paragraph is replaced with:

Contractor’s “The Contractor shall deliver the Performance Security and, if
applicable, an ES Performance Security to the Employer within
28 days after receiving the Letter of Acceptance and shall send
a copy to the Engineer. The Performance Security and, if
applicable, the ES Performance Security, shall be issued by a
reputable bank or financial institution selected by the
Contractor. The Performance Security shall be, as stipulated in
the Contract Data, and shall be in accordance with the form
included in the request for bidding documents for the subject
contract or in another form agreed by the Employer.”

obligations

Thereafter, throughout Sub-Clause 4.2 “Performance Security”
is replaced with: “Performance Security and, if applicable, ES
Performance Security.”

Sub-Clause 4.2.2 The first paragraph is replaced in its entirety with: “The
Employer shall not make a claim under the Performance
Security, except for amounts for which the Employer is entitled
under the Contract.”

Claims under the
Performance Security

Sub-Clause 4.2.3 In sub-paragraph (a) “21 days” is replaced with: “28 days”.
Return of Performance

Security

Sub-Clause 4.3 The following is added at the end of the last paragraph: “If any
Contractor’s of these persons is not fluent in this language, the Contractor

shall make competent interpreters available during all working

Representative . ) .
P hours in a number deemed sufficient by the Engineer.”

Sub-Clause 4.6 The following is added after the first paragraph:

Co-operation “The Contractor shall also, as stated in the Specification or as
instructed by the Engineer, cooperate with and allow
appropriate opportunities for the Employer’s Personnel to
conduct any environmental and social assessment.”

Sub-Clause 4.8 The following are included after deleting “and” at the end of
Health and Safety (f) and replacing “.” with ;" at the end of (g):

Obligations «“

(h)  provide health and safety training of Contractor’s
Personnel as appropriate and maintain training
records;
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(1) actively engage the Contractor’s Personnel in
promoting understanding, and methods for,
implementation of health and safety requirements, as
well as in providing information to Contractor’s
Personnel, and provision of personal protective
equipment without expense to the Contractor’s
Personnel,

() put in place workplace processes for Contractor’s
Personnel to report work situations that they believe
are not safe or healthy, and to remove themselves from
a work situation which they have reasonable
justification to believe presents an imminent and
serious danger to their life or health;

(k)  Contractor’s Personnel who remove themselves from
such work situations shall not be required to return to
work until necessary remedial action to correct the
situation has been taken. Contractor’s Personnel shall
not be retaliated against or otherwise subject to
reprisal or negative action for such reporting or
removal;

(I)  subject to Sub-Clause 4.6, collaborate with the entities
and Personnel under paragraph (a) , (b) and (c) of Sub-
Clause 4.6, in applying the health and safety
requirements. This is without prejudice to the
responsibility of the relevant entities for the health and
safety of their own personnel; and

(m)  establish and implement a system for regular (not less
than six-monthly) review of health and safety
performance and the working environment.”

The second and third paragraphs are replaced with the
following:

“Subject to Sub-Clause 4.1, the Contractor shall submit to the
Engineer for Review a health and safety manual which has
been specifically prepared for the Works, the Site and other
places (if any) where the Contractor intends to execute the
Works. The procedures for Review of the health and safety
manual and its updates shall be as described in Sub-Clause
4.4.1 [Preparation and Review].

The health and safety manual shall be in addition to any other
similar document required under applicable health and safety
regulations and Laws.

The health and safety manual shall set out all the health and
safety requirements under the Contract,
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(@  which shall include at a minimum:

(i)  the procedures to establish and maintain a safe
working environment without risk to health at
all workplaces, machinery, equipment and
processes under the control of the Contractor,
including control measures for chemical,
physical and biological substances and agents;

(if)  details of the training to be provided, records
to be kept;

(iii)  the procedures for prevention, preparedness
and response activities to be implemented in
the case of an emergency event (i.e., an
unanticipated incident, arising from both
natural and man-made hazards, typically in
the form of fire, explosions, leaks or spills,
which may occur for a variety of different
reasons including failure to implement
operating procedures that are designed to
prevent their occurrence, extreme weather or
lack of early warning);

(iv)  the measures to be taken to avoid or minimize
the potential for community exposure to
water-borne, water-based, water-related, and
vector-borne diseases,

(v)  the measures to be implemented to avoid or
minimize the spread of communicable
diseases (including transfer of Sexually
Transmitted Diseases or Infections (STDs),
such as HIV virus) and non-communicable
diseases associated with the execution of the
Works, taking into consideration
differentiated exposure to and higher
sensitivity of vulnerable groups. This includes
taking measures to avoid or minimize the
transmission of communicable diseases that
may be associated with the influx of
temporary or permanent Contract-related
labour;

(vi) the policies and procedures on the
management and quality of accommodation
and welfare facilities if such accommodation
and welfare facilities are provided by the
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Contractor in accordance with Sub-Clause
6.6; and

(b)  any other requirements stated in the Specification.

The paragraph starting with: “In addition to the reporting
requirement of...” is deleted and replaced with the addition to
GC Sub-Clause 4.20 in Sub-Clause 4.20 of the Special

Provisions.
Sub-Clause 4.15 The following is added at the end of Sub-Clause 4.15:
Access Route “The Contractor shall take all necessary safety measures to

avoid the occurrence of incidents and injuries to any third
party, associated with the use of, if any, Contractor’s
Equipment on public roads or other public infrastructure.

The Contractor shall monitor road safety incidents and
accidents to identify negative safety issues and establish and
implement necessary measures to resolve them.”

Sub-Clause 4.18 Sub-Clause 4.18 Protection of the Environment is replaced

Protection of the with:

Environment “The Contractor shall take all necessary measures to:
(@) protect the environment (both on and off the Site); and

(b) limit damage and nuisance to people and property
resulting from pollution, noise and other results of the
Contractor’s operations and/ or activities.

The Contractor shall ensure that emissions, surface discharges,
effluent and any other pollutants from the Contractor’s
activities shall exceed neither the values indicated in the
Specification, nor those prescribed by applicable Laws.

In the event of damage to the environment, property and/or
nuisance to people, on or off Site as a result of the Contractor’s
operations, the Contractor shall agree with the Engineer the
appropriate actions and time scale to remedy, as practicable,
the damaged environment to its former condition. The
Contractor shall implement such remedies at its cost to the
satisfaction of the Engineer.”

Sub-Clause 4.20 Replace “4.20 (g) with: “the Environmental and Social (ES)

Progress Reports metrics set out in Particular Conditions - Part D.

The following paragraph is added prior to the paragraph
starting with: “‘However, nothing stated...”: “Unless otherwise
stated in the Contract Data, progress reports shall include status
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of compliance to cyber security risks management, and any
foreseeable cyber security risk and mitigation.”

The following is added at the end of the Sub-Clause:

“In addition to the reporting requirement of this sub-paragraph
(9) of Sub-Clause 4.20 [Progress Reports], and subject to the
specific requirement on handling allegations of SEA and/or SH
in accordance with Sub-Clause 6.27, the Contractor shall
inform the Engineer immediately of any allegation, incident or
accident, which has or is likely to have a significant adverse
effect on the environment, the affected communities, the
public, Employer’s Personnel or Contractor’s Personnel. This
includes, but is not limited to, any incident or accident causing
fatality or serious injury; significant adverse effects or damage
to private property; any cyber security incidents as specified in
the Contract Data; or any allegation of SEA and/or SH. In case
of SEA and/or SH, while maintaining confidentiality as
appropriate, the type of allegation (sexual exploitation, sexual
abuse or sexual harassment), gender and age of the person who
experienced the alleged incident should be included in the
information.

The Contractor, upon becoming aware of the allegation,
incident or accident, shall also immediately inform the
Engineer of any such incident or accident on the
Subcontractors’ or suppliers’ premises relating to the Works
which has or is likely to have a significant adverse effect on the
environment, the affected communities, the public, Employer’s
Personnel or Contractor’s, its Subcontractors’ and suppliers’
personnel. The notification shall provide sufficient detail
regarding such incidents or accidents. The Contractor shall
provide full details of such incidents or accidents to the
Engineer within the timeframe agreed with the Engineer.

The Contractor shall require its Subcontractors and suppliers
(other than Subcontractors) to immediately notify the
Contractor of any incidents or accidents referred to in this
Subclause.”

Sub-Clause 4.21 Sub-Clause 4.21 Security of the Site is replaced with:
Security of the Site “Sub-Clause 4.21 Security of the Site
The Contractor shall be responsible for the security of the Site,
and:

(@)  for keeping unauthorised persons off the Site;

(b)  authorised persons shall be limited to the Contractor’s
Personnel, the Employer’s Personnel, and to any other
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personnel identified as authorised personnel (including
the Employer’s other contractors on the Site), by a
Notice from the Employer or the Engineer to the
Contractor.

Subject to Sub-Clause 4.1, the Contractor shall submit for the
Engineer’s No-objection a security management plan that sets
out the security arrangements for the Site.

The Contractor shall (i) conduct appropriate background
checks on any personnel retained to provide security; (ii) train
the security personnel adequately (or determine that they are
properly trained) in the use of force (and where applicable,
firearms), and appropriate conduct towards Contractor’s
Personnel, Employer’s Personnel and affected communities;
and (iii) require the security personnel to act within the
applicable Laws and any requirements set out in the
Specification.

The Contractor shall not permit any use of force by security
personnel in providing security except when used for
preventive and defensive purposes in proportion to the nature
and extent of the threat.

In making security arrangements, the Contractor shall also
comply with any additional requirements stated in the
Specification.”

Sub-Clause 4.23 The first paragraph is replaced with the following:
Archaeological and “All fossils, coins, articles of value or antiquity, structures,
Geological Findings groups of structures, and other remains or items of geological,

archaeological, paleontological, historical, architectural or
religious interest found on the Site shall be placed under the
care and custody of the Employer. The Contractor shall:

(a) take all reasonable precautions, including fencing-off
the area or site of the finding, to avoid further
disturbance and prevent Contractor’s Personnel or
other persons from removing or damaging any of these
findings;

(b) train relevant Contractor’s Personnel on appropriate
actions to be taken in the event of such findings; and

(c) implement any other action consistent with the
requirements of the Specification and relevant Laws.”
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Sub-Clause 4.24 4.24.1 Forced Labour
Suppliers (other than The Contractor shall take measures to require its suppliers
Subcontractors) (other than Subcontractors) not to employ or engage forced

labour including trafficked persons as described in Sub-Clause
6.21. If forced labour/trafficking cases are identified, the
Contractor shall take measures to require the suppliers to take
appropriate steps to remedy them. Where the supplier does not
remedy the situation, the Contractor shall within a reasonable
period substitute the supplier with a supplier that is able to
manage such risks.

4.24.2 Child labour

The Contractor shall take measures to require its suppliers
(other than Subcontractors) not to employ or engage child
labour as described in Sub-Clause 6.22. If child labour cases
are identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

4.24.3 Serious Safety Issues

The Contractor, including its Subcontractors, shall comply
with all applicable safety obligations, including as stated in
Sub-Clauses 4.8, 5.1 and 6.7. The Contractor shall also take
measures to require its suppliers (other than Subcontractors) to
adopt procedures and mitigation measures adequate to address
safety issues related to their personnel. If serious safety issues
are identified, the Contractor shall take measures to require the
suppliers to take appropriate steps to remedy them. Where the
supplier does not remedy the situation, the Contractor shall
within a reasonable period substitute the supplier with a
supplier that is able to manage such risks.

4.24.4 Obtaining natural resource materials in relation to
supplier

The Contractor shall obtain natural resource materials from
suppliers that can demonstrate, through compliance with the
applicable verification and/ or certification requirements, that
obtaining such materials is not contributing to the risk of
significant conversion or significant degradation of natural or
critical habitats such as unsustainably harvested wood
products, gravel or sand extraction from riverbeds or beaches.

If a supplier cannot continue to demonstrate that obtaining such
materials is not contributing to the risk of significant
conversion or significant degradation of natural or critical
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habitats, the Contractor shall within a reasonable period
substitute the supplier with a supplier that is able to
demonstrate that they are not significantly adversely impacting
the habitats.

Sub-Clause 4.25 The Contractor shall have a Code of Conduct for the
Code of Conduct Contractor’s Personnel.

The Contractor shall take all necessary measures to ensure that
cach Contractor’s Personnel is made aware of the Code of
Conduct including specific behaviors that are prohibited and
understands the consequences of engaging in such prohibited
behaviors.

These measures include providing instructions and
documentation that can be understood by the Contractor’s
Personnel and seeking to obtain that person’s signature
acknowledging receipt of such instructions and/or
documentation, as appropriate.

The Contractor shall also ensure that the Code of Conduct is
visibly displayed in multiple locations on the Site and any other
place where the Works will be carried out, as well as in areas
outside the Site accessible to the local community and project
affected people. The posted Code of Conduct shall be provided
in languages comprehensible to Contractor’s Personnel,
Employer’s Personnel and the local community.

The Contractor’s Management Strategy and Implementation
Plans shall include appropriate processes for the Contractor to
verify compliance with these obligations.

Sub-Clause 5.1 The following is added at the beginning of the second

Subcontractors paragraph.

“The Contractor shall require in all subcontracts relating to the
Works that Subcontractors execute the Works in accordance
with the Contract, including complying with the relevant ES
requirements and the SEA/SH Prevention and Response
Obligations.

All subcontracts relating to the Works shall include a
provision stipulating that the Subcontractor accepts that the
Bank may disqualify the Subcontractor from being awarded a
Bank financed contract for a period of two years if the
Subcontractor is determined to have failed to comply with its
SEA/SH Prevention and Response Obligations.”

The following is added after the first sentence of the fourth
paragraph: “The Contractor’s submission to the Engineer shall
also include such a Subcontractor’s declaration in accordance



Section IX — Particular Conditions of Contract 232

with the Particular Conditions- Part E- Sexual Exploitation and
Abuse (SEA) and/or Sexual Harassment Performance
Declaration for Subcontractors.”

The following is added at the end of the last paragraph of Sub-
Clause 5.1:

“All subcontracts relating to the Works shall include
provisions which entitle the Employer to require the
subcontract to be assigned to the Employer under sub-
paragraph (a) of Sub-Clause 15.2.3 [After Termination].

Where practicable, the Contractor shall give fair and
reasonable opportunity for contractors from the Country to be
appointed as Subcontractors.”

Sub-Clause 5.2.2 In sub-paragraph (c):
Objection to Nomination  “and” is deleted from the end of (i);

(1344

.7 at the end of (ii) is replaced with: “, and.”
The following is then added as (iii):

“(iii) be paid only if and when the Contractor has received
from the Employer payments for sums due under the
Subcontract referred to under Sub-Clause 5.2.3 [ Payment to
nominated Subcontractors].”

Sub-Clause 6.1 The following paragraphs are added at the end of the Sub-
Engagement of Staff and Clause:
Labour “The Contractor shall provide the Contractor’s Personnel

information and documentation that are clear and
understandable regarding their terms and conditions of
employment. The information and documentation shall set out
their rights under relevant labour Laws applicable to the
Contractor’s Personnel (which will include any applicable
collective agreements), including their rights related to hours
of work, wages, overtime, compensation, and benefits, as well
as those arising from any requirements in the Specification.
The Contractor’s Personnel shall be informed when any
material changes to their terms or conditions of employment
occur.

The Contractor is encouraged, to the extent practicable and
reasonable, to employ staff and labour with appropriate
qualifications and experience from sources within the
Country.”
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Sub-Clause 6.2 The following paragraphs are added at the end of the Sub-
Rates of Wages and Clause:
Conditions of Labour “The Contractor shall inform the Contractor’s Personnel about:

(@) any deduction to their payment and the conditions of such
deductions in accordance with the applicable Laws or as
stated in the Specification; and

(b) their liability to pay personal income taxes in the Country
in respect of such of their salaries, wages, allowances and
any benefits as are subject to tax under the Laws of the
Country for the time being in force.

The Contractor shall perform such duties in regard to such
deductions thereof as may be imposed on him by such Laws.

Where required by applicable Laws or as stated in the
Specification, the Contractor shall provide the Contractor’s
Personnel written notice of termination of employment and
details of severance payments in a timely manner. The
Contractor shall have paid the Contractor’s Personnel (either
directly or where appropriate for their benefit) all due wages
and entitlements including, as applicable, social security
benefits and pension contributions, on or before the end of their
engagement/ employment.”

Sub-Clause 6.5 Working  The following is inserted at the end of the Sub-Clause:

Hours “The Contractor shall provide the Contractor’s Personnel

annual holiday and sick, maternity and family leave, as
required by applicable Laws or as stated in the Specification.”

Sub-Clause 6.6 The following is added as the last paragraph:
Facilities for Staff and “If stated in the Specification, the Contractor shall give access
Labour to or provide services that accommodate the physical, social

and cultural needs of the Contractor’s Personnel. The
Contractor shall also provide similar facilities for the
Employer’s Personnel as stated in the Specification.”

Sub-Clause 6.7 In the second paragraph, “The Contractor” is replaced with:
Health and Safety of “Except as otherwise stated in the Specification, the
Personnel Contractor...”

Sub-Clause 6.9 The Sub-Clause is replaced with:

Contractor’s Personnel “The Contractor’s Personnel (including Key Personnel, if any)

shall be appropriately qualified, skilled, experienced and
competent in their respective trades or occupations.
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The Engineer may require the Contractor to remove (or cause
to be removed) any person employed on the Site or Works,
including the Contractor’s Representative and Key Personnel
(if any), who:

(@) persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;
(c) fails to comply with any provision of the Contract;

(d) persists in any conduct which is prejudicial to safety,
health, or the protection of the environment;

(e) based on reasonable evidence, is determined to have
engaged in Fraud and Corruption during the execution of
the Works;

(f) has been recruited from the Employer’s Personnel in
breach of Sub-Clause 6.3 [Recruitment of Persons];

(9) undertakes behaviour which breaches the Code of Conduct
for Contractor’s Personnel (ES).

If appropriate, the Contractor shall then promptly appoint (or
cause to be appointed) a suitable replacement with equivalent
skills and experience. In the case of replacement of the
Contractor’s Representative, Sub-Clause 4.3 [Contractor’s
Representative] shall apply. In the case of replacement of Key
Personnel (if any), Sub-Clause 6.12 [Key Personnel] shall
apply.

Subject to the requirements in Sub-Clause 4.3 [Contractor’s
Representative] and 6.12 [Key Personnel], and
notwithstanding any requirement from the Engineer to remove
or cause to remove any person, the Contractor shall take
immediate action as appropriate in response to any violation of
(@) through (g) above. Such immediate action shall include
removing (or causing to be removed) from the Site or other
places where the Works are being carried out, any Contractor’s
Personnel who engages in (a), (b), (c), (d), (e) or (g) above or
has been recruited as stated in (f) above.”

Sub-Clause 6.12 The following is inserted at the end of the last paragraph:

Key Personnel “If any of the Key Personnel are not fluent in this language, the
Contractor shall make competent interpreters available during
all working hours in a number deemed sufficient by the
Engineer.”

The following Sub-Clauses 6.13 to 6.28 are added after sub-clause 6.12
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Sub-Clause 6.13
Foreign Personnel

Sub-Clause 6.14
Supply of Foodstuffs

Sub-Clause 6.15
Supply of Water

Sub-Clause 6.16

Measures against Insect
and Pest Nuisance

Sub-Clause 6.17

Alcoholic Liquor or
Drugs

Sub-Clause 6.18
Arms and Ammunition

Sub-Clause 6.19

Festivals and Religious
Customs

The Contractor may bring into the Country any foreign
personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws. The Contractor
shall ensure that these personnel are provided with the required
residence visas and work permits. The Employer will, if
requested by the Contractor, use its best endeavours in a timely
and expeditious manner to assist the Contractor in obtaining
any local, state, national, or government permission required
for bringing in the Contractor’s personnel.

The Contractor shall be responsible for the return of these
personnel to the place where they were recruited or to their
domicile. In the event of the death in the Country of any of
these personnel or members of their families, the Contractor
shall similarly be responsible for making the appropriate
arrangements for their return or burial.

The Contractor shall arrange for the provision of a sufficient
supply of suitable food as may be stated in the Specification at
reasonable prices for the Contractor’s Personnel for the
purposes of or in connection with the Contract.

The Contractor shall, having regard to local conditions, provide
on the Site an adequate supply of drinking and other water for
the use of the Contractor’s Personnel.

The Contractor shall at all times take the necessary precautions
to protect the Contractor’s Personnel employed on the Site
from insect and pest nuisance, and to reduce the danger to their
health. The Contractor shall comply with all the regulations of
the local health authorities, including use of appropriate
insecticide.

The Contractor shall not, otherwise than in accordance with the
Laws of the Country, import, sell, give, barter or otherwise
dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift, barter or disposal thereto by
Contractor’s Personnel.

The Contractor shall not give, barter, or otherwise dispose of,
to any person, any arms or ammunition of any kind, or allow
Contractor’s Personnel to do so.

The Contractor shall respect the Country’s recognized
festivals, days of rest and religious or other customs.

235
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Sub-Clause 6.20 The Contractor shall be responsible, to the extent required by
local regulations, for making any funeral arrangements for any
of its local employees who may die while engaged upon the
Works.

Funeral Arrangements

Sub-Clause 6.21 The Contractor, including its Subcontractors, shall not employ
or engage forced labour. Forced labour consists of any work or
service, not voluntarily performed, that is exacted from an
individual under threat of force or penalty, and includes any
kind of involuntary or compulsory labour, such as indentured
labour, bonded labour or similar labour-contracting
arrangements.

Forced Labour

No persons shall be employed or engaged who have been
subject to trafficking. Trafficking in persons is defined as the
recruitment, transportation, transfer, harbouring or receipt of
persons by means of the threat or use of force or other forms of
coercion, abduction, fraud, deception, abuse of power, or of a
position of vulnerability, or of the giving or receiving of
payments or benefits to achieve the consent of a person having
control over another person, for the purposes of exploitation.

Sub-Clause 6.22 The Contractor, including its Subcontractors, shall not employ
Child Labour or engage a child under the age of 14 unless the national law
specifies a higher age (the minimum age).

The Contractor, including its Subcontractors, shall not employ
or engage a child between the minimum age and the age of 18
in a manner that is likely to be hazardous, or to interfere with,
the child’s education, or to be harmful to the child’s health or
physical, mental, spiritual, moral, or social development.

The Contractor including its Subcontractors, shall only employ
or engage children between the minimum age and the age of
18 after an appropriate risk assessment has been conducted by
the Contractor with the Engineer’s consent. The Contractor
shall be subject to regular monitoring by the Engineer that
includes monitoring of health, working conditions and hours of
work.

Work considered hazardous for children is work that, by its
nature or the circumstances in which it is carried out, is likely
to jeopardize the health, safety, or morals of children. Such
work activities prohibited for children include work:

(a) with exposure to physical, psychological or sexual
abuse;
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(b) underground, underwater, working at heights or in
confined spaces;

(c) with dangerous machinery, equipment or tools, or
involving handling or transport of heavy loads;

(d) in unhealthy environments exposing children to
hazardous substances, agents, or processes, or to
temperatures, noise or vibration damaging to health; or

(e) under difficult conditions such as work for long hours,
during the night or in confinement on the premises of
the employer.

Sub-Clause 6.23 The Contractor shall keep complete and accurate records of the
employment of labour at the Site. The records shall include the
names, ages, genders, hours worked, and wages paid to all
workers. These records shall be summarised on a monthly basis
and submitted to the Engineer. These records shall be included
in the details to be submitted by the Contractor under Sub-
Clause 6.10 [Records of Contractor’s Personnel and
Equipment].

Employment Records of
Workers

Sub-Clause 6.24 In countries where the relevant labour laws recognise workers’
rights to form and to join workers’ organisations of their
choosing and to bargain collectively without interference, the
Contractor shall comply with such laws. In such circumstances,
the role of legally established workers’ organizations and
legitimate workers’ representatives will be respected, and they
will be provided with information needed for meaningful
negotiation in a timely manner. Where the relevant labour laws
substantially restrict workers’ organisations, the Contractor
shall enable alternative means for the Contractor’s Personnel
to express their grievances and protect their rights regarding
working conditions and terms of employment. The Contractor
shall not seek to influence or control these alternative means.
The Contractor shall not discriminate or retaliate against the
Contractor’s Personnel who participate, or seek to participate,
in such organisations and collective bargaining or alternative
mechanisms. Workers’ organisations are expected to fairly
represent the workers in the workforce.

Workers’ Organisations

Sub-Clause 6.25 The Contractor shall not make decisions relating to the
employment or treatment of Contractor’s Personnel on the
basis of personal characteristics unrelated to inherent job
requirements. The Contractor shall base the employment of
Contractor’s Personnel on the principle of equal opportunity
and fair treatment and shall not discriminate with respect to any
aspects of the employment relationship, including recruitment

Non-Discrimination and
Equal Opportunity
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and hiring, compensation (including wages and benefits),
working conditions and terms of employment, access to
training, job assignment, promotion, termination of
employment or retirement, and disciplinary practices.

Special measures of protection or assistance to remedy past
discrimination or selection for a particular job based on the
inherent requirements of the job shall not be deemed
discrimination. The Contractor shall provide protection and
assistance as necessary to ensure non-discrimination and equal
opportunity, including for specific groups such as women,
people with disabilities, migrant workers and children (of
working age in accordance with Sub-Clause 6.22).

Sub-Clause 6.26 The Contractor shall have a grievance mechanism for
Contractor’s Personnel, and where relevant the workers’
organizations stated in Sub-Clause 6.24, to raise workplace
concerns (other than those relating to SEA and/or SH, which
shall be addressed under Sub-Clause 6.27 below). The
grievance mechanism shall be proportionate to the nature,
scale, risks and impacts of the Contract. The mechanism shall
address concerns promptly, using an understandable and
transparent process that provides timely feedback to those
concerned in a language they understand, without any
retribution, and shall operate in an independent and objective
manner.

Contractor’s Personnel
Grievance Mechanism

The Contractor’s Personnel shall be informed of the grievance
mechanism at the time of engagement for the Contract, and the
measures put in place to protect them against any reprisal for
its use. Measures will be put in place to make the grievance
mechanism easily accessible to all Contractor’s Personnel.

The grievance mechanism shall not impede access to other
judicial or administrative remedies that might be available, or
substitute for grievance mechanisms provided through
collective agreements.

The grievance mechanism may utilize existing grievance
mechanisms, providing that they are properly designed and
implemented, address concerns promptly, and are readily
accessible to Contractor’s Personnel. EXisting grievance
mechanisms may be supplemented as needed with Contract-
specific arrangements.

6.27.1 The Contractor’s SEA/SH Response Mechanism

The Contractor shall put in place an effective mechanism for
receiving and promptly addressing allegations of SEA and/or
SH from the Contractor’s or Employer’s Personnel or any

Sub-Clause 6.27

Contractor’s-SEA/SH
Response
Mechanism; Receipt
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of SEA/SH other person including third parties (“SEA/SH Response
allegations; and Mechanism”).

Contractor_’s and The Contractor’s Personnel shall be informed of the SEA/SH

non-compliance Response Mechanism at the time of engagement for the
Contract and informed of the measures put in place to protect
them against any reprisal for its use. For all other persons
(including the Employer’s Personnel and affected
communities), information about this SEA/SH Response
Mechanism, including how to submit an allegation or concern
and also measures protecting against reprisal, shall be
displayed, in languages comprehensible to the Contractor’s
Personnel, Employer’s Personnel, and the affected
communities, in locations easily accessible to them.

The SEA/SH Response Mechanism shall permit allegations or
concerns to be submitted in writing, in person or by phone,
with appropriate provision for confidential treatment, and
shall permit the submission of anonymous allegations. The
Contractor shall have in place a dedicated person with
appropriate skills, experience and training to receive and
review such allegations or concerns.

As part of the SEA/SH Response Mechanism, the Contractor
shall maintain and implement ethical and safe processes for
investigating and addressing allegations of SEA and/or SH.
These measures should identify appropriate responses to SEA
and/or SH allegations, including the actions set forth in Sub-
Clause 6.9, and other appropriate disciplinary measures in the
case of the Contractor’s Personnel.

6.27.2 Receipt of SEA/SH allegations

Any allegation of SEA and/or SH received by the Contractor
(including through its Subcontractor/s), the Employer or the
Engineer shall be documented and promptly submitted to the
other two parties. While maintaining confidentiality of the
person who experienced the alleged incident, as appropriate,
the documentation and submission should include the type of
alleged incident (sexual exploitation, sexual abuse or sexual
harassment), gender and age of the person who experienced the
alleged incident.

Upon receipt of any SEA and/or SH allegation as described
above, the Contractor shall immediately apply its the SEA/SH
Response Mechanism, as described in Sub-Clause 6.27.1, to
review and address the allegation or concern.
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The Employer shall promptly refer the allegation to the DAAB
pursuant to Sub-Clause 21.9 /“SEA/SH Referral .

6.27.3 Contractor’s non-compliance with SEA/SH contractual
obligations

If the Engineer identifies that the Contractor, including its
Subcontractor/s, has not complied with the SEA/SH Prevention
and Response Obligations under the Contract, the Engineer
shall give a Notice to Correct to the Contractor in accordance
with Sub-Clause 15.1, copied to the Employer and the DAAB.
If the Contractor fails to comply with the Notice to Correct, the
Engineer shall immediately notify the Employer and the
Contractor. Upon receipt of such a notification, the Employer
shall refer the non-compliance to the DAAB for its review and
decision pursuant to Sub-Clause 21.9 [“SEA/SH Referral”’].

If a DAAB report, prepared in accordance with Rule 3.10 of
the DAAB Procedural Rules, identifies potential non-
compliance of the Contractor, including its Subcontractor/s,
with the SEA/SH Prevention and Response Obligations, the
Engineer shall review the potential non-compliance and
determine whether a Notice to Correct shall be issued to the
Contractor. If the Engineer determines that a Notice to Correct
shall not be given to the Contractor, the Engineer shall inform
the Employer copying the DAAB, providing the basis for its
determination. If the Engineer, however, determines that a
Notice to Correct shall be given to the Contractor, the Engineer
shall give a Notice to Correct to the Contractor in accordance
with Sub-Clause 15.1, copied to the Employer and the DAAB.
If the Contractor fails to comply with the Notice to Correct, the
Engineer shall immediately notify the Employer and the
Contractor. Upon receipt of such a notification, the Employer
shall refer the non-compliance to the DAAB for its review and
decision pursuant to Sub-Clause 21.9 [“SEA/SH Referral”’].

Sub-Clause 6.28 The Contractor shall provide appropriate training to relevant
Contractor’s Personnel on ES aspects of the Contract,
including appropriate sensitization on prohibition of SEA and
SH, and health and safety training referred to in Sub-Clause 4.8

Training of Contractor’s
Personnel

As stated in the Specification or as instructed by the Engineer,
the Contractor shall also allow appropriate opportunities for the
relevant Contractor’s Personnel to be trained on ES aspects of
the Contract by the Employer’s Personnel.

The Contractor shall provide training on SEA and SH,
including its prevention, to any of its personnel who has a role
to supervise other Contractor’s Personnel.
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Sub-Clause 7.3 Inspection The following is added in the first paragraph after “Employer’s
Personnel” “(including the Bank staff or consultants acting on
the Bank’s behalf, stakeholders and third parties, such as
independent experts, local communities, or non-governmental
organizations)”

The following is added as (b) (iv):

“(iv) carryout environmental and social audit, and”

Sub-Clause 7.7 The following is added before the first paragraph:

Ownership of Plant and “Except as otherwise provided in the Contract,”
Materials

Sub-Clause 8.1 The Sub- Clause is replaced in its entirety with the following:

Commencement of Work  “The Engineer shall give a Notice to the Contractor stating the
Commencement Date, not less than 14 days before the
Commencement Date.

The Notice shall be issued promptly after the Engineer
determines the fulfilment of the following conditions:

(@) signature of the Contract Agreement by both Parties,
and if required, approval of the Contract by relevant
authorities of the Country;

(b)  delivery to the Contractor of reasonable evidence of the
Employer’s financial arrangements (under Sub-Clause
2.4 [Employer’s Financial Arrangements]);

(c) except if otherwise specified in the Contract Data,
effective access to and possession of the Site given to
the Contractor together with such permission(s) under
(@) of Sub-Clause 1.13 [Compliance with Laws] as
required for the commencement of the Works;

(d) receipt by the Contractor of the Advance Payment
under Sub-Clause 14.2 [Advance Payment] provided
that the corresponding bank guarantee has been
delivered by the Contractor;

(e) constitution of the DAAB in accordance with Sub-
Clause 21.1 and Sub-Clause 21.2 as applicable.

Subject to Sub-Clause 4.1 on the Management Strategies and
Implementation Plans and the C-ESMP and Sub-Clause 4.8 on
the health and safety manual, the Contractor shall commence
the execution of the Works as soon as is reasonably practicable
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after the Commencement Date and shall then proceed with the
Works with due expedition and without delay.”

Sub-Clause 11.7 In the second paragraph, “Whenever the Contractor intends to
access any part of the Works during the relevant DNP:” is

Right of Access after replaced with:

Taking Over
“Whenever, until the date 28 days after issue of the
Performance Certificate, the Contractor intends to access any
part of the Works:”

Sub-Clause 13.3.1 Subparagraph 13.3.1 (a) is replaced with: “a description of the

varied work performed or to be performed, including details of
the resources and methods adopted or to be adopted by the
Contractor, and sufficient ES information to enable an
evaluation of ES risks and impacts; and sufficient information
to enable assessment of cyber security risks as specified in the
Contract Data.”

Variation by Instruction

Sub-Clause 13.4 The following is inserted as the penultimate paragraph:

Provisional Sums “The Provisional Sum shall be used to cover the Employer's
share of the DAAB members’ fees and expenses, in accordance
with Clause 21. No prior instruction of the Engineer shall be
required with respect to the work of the DAAB. The Contractor
shall submit the DAAB members’ invoices and satisfactory
evidence of having paid 100% of such invoices as part of the
substantiation of those Statements submitted under Sub-Clause
14.3”

Sub-Clause 13.6 The following paragraph is added at the end of the Sub-Clause:

Adjustments for Changes “Notwithstanding the foregoing, the Contractor shall not be

in Laws entitled to an extension of time if the relevant delay has already
been taken into account in the determination of a previous
extension of time and such Cost shall not be separately paid if
the same shall already have been taken into account in the
indexing of any inputs to the Table of Adjustment Data in
accordance with the provisions of Sub-Clause 13.7
[Adjustments for Changes in Cost].”

Sub-Clause 14.1 [Note to the Employer: include one of the following two

The Contract Price alternative texts as applicable]

The following is added at the end of the Sub-Clause:
[Alternative 1]

“Notwithstanding the provisions of subparagraph (b),
Contractor's Equipment, including essential spare parts
therefor, imported by the Contractor for the sole purpose of
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executing the Contract shall be exempt from the payment of
import duties and taxes upon importation.”

[Alternative 2]

“Notwithstanding the provisions of subparagraph (b),
Contractor's Equipment, including essential spare parts
therefore, imported by the Contractor for the sole purpose of
executing the Contract shall be temporarily exempt from the
payment of import duties and taxes upon initial importation,
provided the Contractor shall post with the customs authorities
at the port of entry an approved export bond or bank
guarantee, valid until the Time for Completion plus six months,
in an amount equal to the full import duties and taxes which
would be payable on the assessed imported value of such
Contractor's Equipment and spare parts, and callable in the
event the Contractor's Equipment is not exported from the
Country on completion of the Contract. A copy of the bond or
bank guarantee endorsed by the customs authorities shall be
provided by the Contractor to the Employer upon the
importation of individual items of Contractor's Equipment and
spare parts. Upon export of individual items of Contractor's
Equipment or spare parts, or upon the completion of the
Contract, the Contractor shall prepare, for approval by the
customs authorities, an assessment of the residual value of the
Contractor's Equipment and spare part to be exported, based
on the depreciation scale (s and other criteria used by the
customs authorities for such purposes under the provisions of
the applicable Laws. Import duties and taxes shall be due and
payable to the customs authorities by the Contractor on (a) the
difference between the initial imported value and the residual
value of the Contractor's Equipment and spare parts to
exported; and (b) on the initial imported value of the
Contractor's Equipment and spare parts remaining in the
Country after completion of the Contract. Upon payment of
such dues within 28 days of being invoiced, the bond or bank
guarantee shall be reduced or released accordingly; otherwise,
the security shall be called in the full amount remaining.”

Sub-Clause 14.2.1 The first paragraph is replaced with:
Advance Payment “The Contractor shall obtain (at the Contractor’s cost) an
Guarantee Advance Payment Guarantee in amounts and currencies equal

to the advance payment and shall submit it to the Employer
with a copy to the Engineer. This guarantee shall be issued by
reputable bank or financial institution selected by the
Contractor and shall be in accordance with the form included
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Sub-Clause 14.3

Application for Interim
Payment

Sub-Clause 14.6.2

Withholding (amounts in)
an IPC

in the request for bidding documents for the subject contract or
in another form acceptable to the Employer.”

The following is inserted at the end of (vi) after: [Agreement
or Determination]: “any reimbursement due to the Contractor
under the DAAB Agreement. (Appendix General Conditions
of DAAB Agreement).”

“and/or” from subparagraph (b) is deleted.

The following is then added as subparagraph (c) and sub-
paragraph (c) of the Sub-Clause is renumbered as (d):

“(c) if the Contractor was, or is, failing to perform any ES
obligations or work under the Contract, the value of this
work or obligation, as determined by the Engineer, may
be withheld until the work or obligation has been
performed, and/or the cost of rectification or
replacement, as determined by the Engineer, may be
withheld until rectification or replacement has been
completed. Failure to perform includes, but is not
limited to the following:

(i) failure to comply with any ES obligations or work
described in the Works’ Requirements which may
include working outside site boundaries, excessive
dust, damage to offsite vegetation, pollution of
water courses from oils or sedimentation,
contamination of land e.g., from oils, human waste,
damage to archaeology or cultural heritage
features, air pollution as a result of unauthorized
and/or inefficient combustion;

(i) failure to regularly review C-ESMP and/or update
it in a timely manner to address emerging ES
issues, or anticipated risks or impacts;

(iii) failure to implement the C-ESMP e.g., failure to
provide required training or sensitization;

(iv) failing to have appropriate consents/permits prior
to undertaking Works or related activities;

(v) failure to submit ES report/s (as described in
Particular Conditions - Part D), or failure to submit
such reports in a timely manner;

(vi) failure to implement remediation as instructed by
the Engineer within the specified timeframe (e.g.,
remediation addressing non-compliance/s).”
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The following is added as penultimate paragraph:
“As specified in the Contract Data, if the
Contractor fails to perform its cyber security
obligations under the Contract, an assessed
amount, as determined by the Engineer, may be
withheld until the obligation has been performed.”

Sub-Clause 14.7 At the end of sub-paragraph (b): “and” is replaced with “or”

Payment and the following inserted as (iii):

“(ii1) at a time when the Bank’s loan or credit (from which part
of the payments to the Contractor is being made) is
suspended, the amount shown on any statement submitted
by the Contractor within 14 days after such statement is
submitted, any discrepancy being rectified in the next
payment to the Contractor; and”

At the end of sub-paragraph (c): “.” is replaced with “;” and
the following inserted:

“or, at a time when the Bank’s loan or credit (from which
part of the payments to the Contractor is being made) is
suspended the undisputed amount shown in the Final
Statement within 56 days after the date of notification of the
suspension in accordance with Sub-Clause 16.2
[Termination by Contractor].”

Sub-Clause 14.9 The following is added at the end of Sub-Clause 14.9:

Release of Retention “Unless otherwise stated in the Contract, when the Taking-
Money Over Certificate has been issued for the Works and the first
half of the Retention Money has been certified for payment by
the Engineer, the Contractor shall be entitled to substitute a
guarantee, in the form annexed to the Particular Conditions or
in another form approved by the Employer and issued by a
reputable bank or financial institution selected by the
Contractor, for the second half of the Retention Money. The
Contractor shall ensure that the guarantee is in the amounts
and currencies of the second half of the Retention Money and
is valid and enforceable until the Contractor has executed and
completed the Works and remedied any defects, as specified
for the Performance Security and, if applicable, an ES
Performance Security in Sub-Clause 4.2. On receipt by the
Employer of the required guarantee, the Engineer shall certify,
and the Employer shall pay the second half of the Retention
Money. The release of the second half of the Retention Money
against a guarantee shall then be in lieu of the release after the
latest of the expiry dates of the Defects Notification Periods.
The Employer shall return the guarantee to the Contractor
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within 21 days after receiving a copy of the Performance
Certificate.

If the Performance Security and, if applicable, an ES
Performance Security required under Sub-Clause 4.2 is in the
form of a demand guarantee, and the amount guaranteed under
them when the Taking-Over Certificate is issued is more than
half of the Retention Money, then the Retention Money
guarantee will not be required. If the amount guaranteed under
the Performance Security and, if applicable, an ES
Performance Security, when the Taking-Over Certificate is
issued is less than half of the Retention Money, the Retention
Money guarantee will only be required for the difference
between half of the Retention Money and the amount
guaranteed under the Performance Security and, if applicable,
an ES Performance Security.”

Sub-Clause 14.15 Throughout Sub-Clause 14.15, “Contract Data” is replaced

Currencies of Payment with: “Schedule of Payment Currencies.”

Sub-Clause 15.1 “and” is deleted from (b) and
Notice to Correct “” is replaced by: “; and” in (c).
The following is then added as (d)

“(d) specify the time within which the Contractor shall respond
to the Notice to Correct.”

In the third para., “shall immediately respond” is replaced with:
“shall respond within the time specified in (d).” Further, in the
third para., “to comply with the time specified in the Notice to
Correct.” is replaced with: “to comply with the time specified

in (¢).”
Sub-Clause 15.2.1 Sub-paragraph (h) is replaced with: “based on reasonable
Notice evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Particular Conditions - Part C- Fraud and
Corruption, in competing for or in executing the Contract.”
Sub-Clause 15.8 The following new Sub-Clause is added:
Fraud and Corruption «“

15.8.1 The Bank requires compliance with the Bank’s Anti-
Corruption Guidelines and its prevailing sanctions
policies and procedures as set forth in the Bank’s
Sanctions Framework, as set forth in Particular
Conditions - Part C- Fraud and Corruption.
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15.8.2 The Employer requires the Contractor to disclose any
commissions or fees that may have been paid or are to
be paid to agents or any other party with respect to the
bidding process or execution of the Contract. The
information disclosed must include at least the name
and address of the agent or other party, the amount and
currency, and the purpose of the commission, gratuity

or fee.”
Sub-Clause 16.1 The following paragraph is inserted after the first paragraph:
Suspension by “Notwithstanding the above, if the Bank has suspended
Contractor disbursements under the loan or credit from which payments to

the Contractor are being made, in whole or in part, for the
execution of the Works, and no alternative funds are available
as provided for in Sub-Clause 2.4 [Employer’s Financial
Arrangements], the Contractor may by notice suspend work or
reduce the rate of work at any time, but not less than 7 days
after the Borrower having received the suspension notification

from the Bank.”
Sub-Clause 16.2.1 Sub-paragraph (j) is deleted in its entirety.
Notice At the end of sub-paragraph (i): “; or” is replaced with: *.”

sub-paragraph (f) is replaced with:

“(f) the Contractor does not receive a Notice of the
Commencement Date under Sub-Clause 8.1 [Commencement
of Works] within 180 days after receiving the Letter of
Acceptance, for reasons not attributable to the Contractor.”

Sub-Clause 16.2.2 The following is added at the end of Sub-Clause 16.2.2:

Termination “In the event the Bank suspends the loan or credit from which
part or whole of the payments to the Contractor are being made,
if the Contractor has not received the sums due to him upon
expiration of the 14 days referred to in Sub-Clause 14.7
[Payment] for payments under Interim Payment Certificates,
the Contractor may, without prejudice to the Contractor's
entitlement to financing charges under Sub-Clause 14.8
[Delayed Payment], take one of the following actions, namely
(i) suspend work or reduce the rate of work under Sub-Clause
16.1 above, or (ii) terminate the Contract by giving notice to
the Employer, with a copy to the Engineer, such termination to
take effect 14 days after the giving of the notice.”
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Sub-Clause 16.3 [If the Employer has made available any Employer- Supplied
Materials and/or Employer’s Equipment in accordance with

Contractor's Obligations g\, Clause 2.6, include the following:]

After Termination
“and” is deleted from the end of sub-paragraph (b), sub-
paragraph (c) deleted and the following added:

(13

(c) deliver to the Engineer all Employer- Supplied
Materials and/or Employer’s Equipment made
available to the Contractor in accordance with Sub-
Clause 2.6 [Employer-Supplied materials and
Employer’s Equipment]; and

(d) remove all other Goods from the Site, except as
necessary for safety, and leave the Site.”

Sub-Clause 17.1 [If Employer- Supplied Materials are listed in the Specification
Responsibility for Care of for the Contractor’s use in the execution of Works, include the
the Works following provision. See also Sub-Clause 2.6 [Employer-

Supplied Materials and Employer’s Equipment]]

After the two instances of “Goods” in the last paragraph, the
following is added: “Employer- Supplied Materials.”

[If Employer’s Equipment are listed in the Works’
Requirements for the Contractor’s use in the execution Of
Works, include the following provision. See also Sub-Clause
2.6  [Employer-Supplied  Materials and  Employer’s
Equipment]]

After the two instances of “Goods” in the last paragraph, the
following is added: ““, Employer’s Equipment,.”

Sub-Clause 17.7 The following Sub-Clause is added as 17.7:

Use of Employer’s “The Contractor shall take full responsibility for the care of the

Accommodation/Facilities Employer-provided accommodation and facilities, if any, as
detailed in the Specification, from the respective dates of hand-
over to the Contractor until cessation of occupation (where
hand-over or cessation of occupation may take place after the
date stated in the Taking-Over Certificate for the Works)

If any loss or damage happens to any of the above items while
the Contractor is responsible for their care arising from any
cause whatsoever other than those for which the Employer is
liable, the Contractor shall, at its own cost, rectify the loss or
damage to the satisfaction of the Engineer.”

Sub-Clause 18.1 Sub-paragraph (c) is substituted with:
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Exceptional Events “(c) riot, commotion, disorder or sabotage by persons other
than the Contractor’s Personnel and other employees of
the Contractor and Subcontractors;”

Sub-Clause 18.4 The following is added at the end of sub-paragraph (b) after

Consequences of an deleting the .

Exceptional Event “, including the costs of rectifying or replacing the Works
and/or Goods damaged or destroyed by Exceptional Events, to
the extent they are not indemnified through the insurance
policy referred to in Sub-Clause 19.2 [ Insurance to be provided
by the Contractor].”

Sub-Clause 18.5 In sub-paragraph (c), “and necessarily” is inserted after ““was

Optional Termination reasonably.

Sub-Clause 19.1 The following paragraphs are added after the first:

General Requirements “Wherever the Employer is the insuring Party, each insurance
shall be effected with insurers and in terms acceptable to the
Contractor. These terms shall be consistent with terms (if any)
agreed by both Parties before the date of the Letter of
Acceptance.

This agreement of terms shall take precedence over the
provisions of this Clause."”

Sub-Clause 19.2 The following is inserted as the first sentence in Sub-Clause

insurance to be provided L

by the Contractor “The Contractor shall be entitled to place all insurances relating
to the Contract (including, but not limited to the insurance
referred to Clause 19) with insurers from any eligible source

country.”
Sub-Clause 19.2.5 The second paragraph is replaced with:
Injury to employees “The Employer and the Engineer shall also be indemnified

under the policy of insurance, against liability for claims,
damages, losses and expenses (including legal fees and
expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the
Contractor’s Personnel, except that this insurance may exclude
losses and claims to the extent that they arise from any act or
neglect of the Employer or of the Employer's Personnel.”

Sub-Clause 20.1 In a): “any additional payment” is replaced with “payment.”
Claims
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Sub-Clause 20.2 The first paragraph is replaced with:
Claims for Payment “If either Party considers that it is entitled to claim under 20.1
and/or EOT (a) or (b), the following claim procedure shall apply:”

The following is added at the end of the first paragraph:

“The DAAB shall also review and decide on any SEA/SH
Referral submitted to the DAAB pursuant to Sub-Clause 6.27.2
[Receipt of SEA/SH allegations] and Sub-Clause 6.27.3
[Contractor’s non-compliance with SEA/SH contractual
obligations], in accordance with Sub-Clause 21.9 [SEA/SH
Referrals].

Sub-Clause 21.1
Constitution of the DAAB

In the second paragraph, at the end of the first sentence after
deleting: “.”, the following is added: “, each of whom shall
meet the criteria set forth in Sub-Clause 3.3 of Appendix-

General Conditions of DAAB Agreement.”

After the second paragraph insert the following paragraph: “If
the Contract is with a foreign Contractor, the DAAB members
shall not have the same nationality as the Employer or the
Contractor.”

Sub-Clause 21.2 For both (a) and (b): “by the date stated in the first paragraph
. . of Sub-Clause 21.1 [Constitution of the DAAB]” is replaced
Failure to Appoint DAAB with: “within 42 days from the date the Contract is signed by

Member () both Parties”.
Sub-Clause 21.6 In the first paragraph, “unless otherwise agreed by both
Arbitration Parties:” is deleted and replaced with: “ The Parties agree:”

The following new Sub-Clauses 21.9 to 21.11 are added

SEA/SH Referrals pursuant to Sub-Clause 6.27 shall be
submitted by the Employer to the DAAB in writing, copied to
the Contractor and the Engineer. For a DAAB of three persons,
the SEA/SH Referrals shall be deemed to have been received
by the DAAB on the date it is received by the chairperson of
the DAAB.

Sub-Clause 21.9 SEA/SH
Referrals

Upon receipt of a SEA/SH Referral, the DAAB shall request
the Contractor in writing (copied to the Employer and the
Engineer) to submit a statement demonstrating its compliance,
including the compliance of any Subcontractor identified in
the SEA/SH Referral, with the SEA/SH Prevention and
Response Obligations, including the actions taken in response
to a SEA/SH allegation and/or any Engineer’s Notice to
Correct for non-compliance with the SEA/SH contractual
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obligations. The Contractor shall within 28 days of receipt of
this request, submit in writing such statement to the DAAB
copied to the Employer and the Engineer.

In reviewing the Referral, the DAAB shall focus exclusively
on compliance of the Contractor, including any Subcontractor
identified in the SEA/SH Referral, with the SEA/SH
Prevention and Response Obligations, including the actions
taken in response to the SEA/SH allegation and/or any
Engineer’s Notice to Correct for non-compliance with the
SEA/SH obligations. The DAAB shall not assess the merits of
an underlying allegation, including the factual aspects of the
alleged SEA and/or SH incident.

The DAAB decision, which shall state that it is issued under
this Sub-Clause 21.9, shall be provided in writing to the Parties
with a copy to the Engineer within 42 days of receiving the
SEA/SH Referral. The decision of the DAAB taken pursuant
to this Sub-Clause 21.9 shall be binding on the Parties and any
of its Subcontractor/s as applicable.

The DAAB decision arising from an allegation of SEA/SH
incident shall state whether the Contractor, including any
Subcontractor identified in the SEA/SH referral, was in
compliance with its SEA/SH obligations at the time of
occurrence of the alleged incident. The DAAB decision shall
not disclose the name of the alleged survivor nor of the alleged
perpetrator.

Sub-Clause 21.10 If either Party is dissatisfied with the DAAB’s decision issued
under Sub-Clause 21.9 [SEA/SH Referrals], such Party may
give a NOD to the other Party in accordance with Sub-Clause
21.4.4 [Dissatisfaction with DAAB’s decision]. Sub-Clause
21.5 [Amicable Settlement] shall not apply.

Dissatisfaction with
DAAB’s decision on
SEA/SH Referrals

If the DAAB’s decision has not become final and binding
pursuant to Sub-Clause 21.4.4, the matter shall be finally
settled by arbitration in accordance with Sub-Clause 21.6
[Arbitration].

Where arbitration is conducted pursuant to the ICC Arbitration
Rules, the parties agree that the time limit set in Article 1.6 of
Appendix V to the ICC Arbitration Rules shall be 10 days from
the notification of the Emergency Arbitrator Order unless the
President of the ICC International Court of Arbitration
determines that a longer period is necessary.

Sub-Clause 21.11 The Employer shall immediately notify the Bank of the
DAAB’s decision on SEA/SH Referral, any notification
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Bank’s disqualification of received on the commencement of Emergency Arbitration, and
the Contractor and its the Emergency Arbitrator Order if any.

Subcontractor’/s If the DAAB determines that the Contractor has failed to
correct identified non-compliance with SEA/SH Prevention
and Response Obligation or it was non-compliant with such
obligations at the time of an alleged incident, the Bank may
disqualify the Contractor, as well as any Subcontractor/s
determined to be non-compliant, from being awarded a Bank-
financed contract unless the ICC Emergency Arbitrator grants
an order in favor of the Contractor. The disqualification period
shall be for two years unless the Contractors receives an
arbitration award in its favor within the two year period. The
Contractor’s disqualification under this Sub-Clause is without
prejudice to the Parties’ rights and obligations under the
Contract.

Appendix- General Conditions of DAAB Agreement

1. Definitions Sub-Clause 1.4 “DAAB Activities.” At the end, the following
is added: “This also includes handling of SEA/SH Referrals in
accordance with Sub-Clause 21.9 of the Conditions of
Contract.”

In Sub-Clause 1.8 a(i): “authorised representative of the
contractor or of the Employer” is replaced with: “Contractor’s
Representative or authorised representative of the Employer.”

2. General Sub-Clause 2.2 is deleted in its entirety.
Provisions
3. Warranties Sub-Clause 3.3 is deleted and replaced with the following:

“When appointing the DAAB Member, each Party relies on the
DAAB Member’s representations, that he/she:

a) has at least a bachelor’s degree in relevant disciplines such
as law, engineering, construction management or contract
management;

b) has at least ten years of experience in contract
administration/management and dispute resolution, out of
which at least five years of experience as an arbitrator or
adjudicator in construction-related disputes;

¢) has received formal training as an adjudicator from an
internationally recognized organization;

d) has experience and/or is knowledgeable in the type of
work which the Contractor is to carry out under the
Contract;
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e) has experience in the interpretation of construction and/or
engineering contract documents;

f) has familiarity with the forms of contract published by
FIDIC since 1999, and an understanding of the dispute
resolution procedures contained therein; and

g) is fluent in the language for communications stated in the
Contract Data (or the language as agreed between the
Parties and the DAAB).”

7. Confidentiality In Sub-Clause 7.3: “or” is deleted after sub-paragraph (b),
and the following added:
“or (d) is being provided to the Bank.”

9. Fees and Expenses In Sub-Clause 9.1 (c): “business class or equivalent” is
replaced with: “in less than first class.”

In Sub-Clause 9.4: “and air fares” and “other” are deleted from
the first and second sentences, respectively.

Annex- DAAB Procedural Rules
Rule 3.3 1In 3.3 (b), “140 days” is replaced with: “90 days”.

Rule 3.7 The following is added after the sentence: “The agenda shall include review of the
(1) Contractor’s compliance with the SEA/SH Prevention and Response
Obligations; and (i1) Engineer’s failure to discharge its duties under the Contract
in this regard, including as specified in Sub-Clause 6.27 of the Contract
Conditions.”

Rule 3.10 The following is added at the end of the paragraph: “The report shall identify any
issue which raises SEA and/or SH concerns, including details of any potential
noncompliance of the Contractor, including its Subcontractor/s, with the SEA/SH
Prevention and Response Obligations.”

The DAAB shall also provide a report to the Employer on any potential failure of
the Engineer to discharge its duties in regard to the SEA/SH Prevention and
Response Obligations, including on identifying the Contractor’s failure to comply
with the obligations, and the Notice to Correct and notification duties in
accordance with Sub-Clause 6.27 of the Contract Conditions.”
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Particular Conditions

Part C- Fraud and Corruption

(Text in this Particular Conditions - Part C shall not be modified)
1. Purpose

1.1  The Bank’s Anti-Corruption Guidelines and this annex apply with respect to
procurement under Bank Investment Project Financing operations.

2. Requirements

2.1  The Bank requires that Borrowers (including beneficiaries of Bank financing);
bidders, consultants, contractors, and suppliers; any sub-contractors, sub-consultants,
service providers or suppliers; any agents (whether declared or not); and any of their
personnel, observe the highest standard of ethics during the procurement process, selection
and contract execution of Bank-financed contracts, and refrain from Fraud and Corruption.

2.2 To this end, the Bank:
a. Defines, for the purposes of this provision, the terms set forth below as follows:

i.  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another

party;

ii. “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the actions
of another party;

Iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

V. “obstructive practice” is:

(@) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators
in order to materially impede a Bank investigation into allegations of a
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corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harass or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

(b) acts intended to materially impede the exercise of the Bank’s inspection
and audit rights provided for under paragraph 2.2 e. below.

b. Rejects a proposal for award if the Bank determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/ or their employees, has, directly
or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

C. In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions, including declaring misprocurement, if the Bank
determines at any time that representatives of the Borrower or of a recipient of any
part of the proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive,
or obstructive practices during the procurement process, selection and/or execution
of the contract in question, without the Borrower having taken timely and
appropriate action satisfactory to the Bank to address such practices when they
occur, including by failing to inform the Bank in a timely manner at the time they
knew of the practices;

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the
Bank’s prevailing sanctions policies and procedures, may sanction a firm or
individual, either indefinitely or for a stated period of time, including by publicly
declaring such firm or individual ineligible (i) to be awarded or otherwise benefit
from a Bank-financed contract, financially or in any other manner®; (ii) to be a
nominated 2 sub-contractor, consultant, manufacturer or supplier, or service provider
of an otherwise eligible firm being awarded a Bank-financed contract; and (iii) to
receive the proceeds of any loan made by the Bank or otherwise to participate further
in the preparation or implementation of any Bank-financed project;

! For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying
for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor,
nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii)
entering into an addendum or amendment introducing a material modification to any existing contract.

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different
names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-
qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet
the qualification requirements for the particular bid; or (ii) appointed by the Borrower.
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e. Requires that a clause be included in bidding/request for proposals documents and
in contracts financed by a Bank loan, requiring (i) bidders, consultants, contractors,
and suppliers, and their sub-contractors, sub-consultants, service providers,
suppliers, agents, personnel, permit the Bank to inspect 2 all accounts, records and
other documents relating to the submission of bids and contract performance, and to
have them audited by auditors appointed by the Bank.

% Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by
the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the
veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof
as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format)
deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals; performing physical inspections and site visits; and obtaining third party verification of information.
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Particular Conditions

Part D- Environmental and Social (ES)

Metrics for Progress Reports

[Note to Employer: the following metrics may be amended to reflect the specifics of the
Contract. The Employer shall ensure that the metrics provided are appropriate for the
Works and impacts/key issues identified in the environmental and social assessment.]

Metrics for regular reporting:

a.

e.

environmental incidents or non-compliances with contract requirements, including
contamination, pollution or damage to ground or water supplies;

health and safety incidents, accidents, injuries that require treatment and all fatalities;
interactions with regulators: identify agency, dates, subjects, outcomes (report the
negative if none);

status of all permits and agreements:

work permits: number required, number received, actions taken for those not
received,;

status of permits and consents:

(i)
(i)

list areas/facilities with permits required (quarries, asphalt & batch plants),
dates of application, dates issued (actions to follow up if not issued), dates
submitted to resident engineer (or equivalent), status of area (waiting for
permits, working, abandoned without reclamation, decommissioning plan
being implemented, etc.);

list areas with landowner agreements required (borrow and spoil areas, camp
sites), dates of agreements, dates submitted to resident engineer (or
equivalent);

identify major activities undertaken in each area in the reporting period and
highlights of environmental and social protection (land clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning,
decommissioning implementation);

for quarries: status of relocation and compensation (completed, or details of
activities and current status in the reporting period).

health and safety supervision:
safety officer: number days worked, number of full inspections & partial

(i)
(i)

inspections, reports to construction/project management;

number of workers, work hours, metric of PPE use (percentage of workers with
full personal protection equipment (PPE), partial, etc.), worker violations observed
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(by type of violation, PPE or otherwise), warnings given, repeat warnings given,
follow-up actions taken (if any);

f. worker accommodations:

(i)
(i)

(iii)

number of expats housed in accommodations, number of locals;

date of last inspection, and highlights of inspection including status of
accommodations’ compliance with national and local law and good practice,
including sanitation, space, etc.;

actions taken to recommend/require improved conditions, or to improve
conditions.

g. Health services: provider of health services, information and/or training, location of
clinic, number of non-safety disease or illness treatments and diagnoses (no names to
be provided);

h. gender (for expats and locals separately): number of female workers, percentage of
workforce, gender issues raised and dealt with (cross-reference grievances or other
sections as needed);

i. training:

(i) number of new workers, number receiving induction training, dates of induction
training;

(i) number and dates of toolbox talks, number of workers receiving Occupational
Health and Safety (OHS), environmental and social training;

(iii) number and dates of communicable diseases (including STDs) sensitization and/or
training, no. workers receiving training (in the reporting period and in the past);
same questions for gender sensitization, flag person training.

(iv) number and date of SEA and SH prevention sensitization and/or training events,

including number of workers receiving training on Code of Conduct for
Contractor’s Personnel (in the reporting period and in the past), etc.

j. environmental and social supervision:

(i)

(i)

environmentalist: days worked, areas inspected and numbers of inspections of
each (road section, work camp, accommodations, quarries, borrow areas, spoil
areas, swamps, forest crossings, etc.), highlights of activities/findings (including
violations of environmental and/or social best practices, actions taken), reports to
environmental and/or social specialist/construction/site management;

sociologist: days worked, number of partial and full site inspections (by area: road
section, work camp, accommodations, quarries, borrow areas, spoil areas, clinic,
HIV/AIDS center, community centers, etc.), highlights of activities (including
violations of environmental and/or social requirements observed, actions taken),
reports to environmental and/or social specialist/construction/site management;
and
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(iii) community liaison person(s): days worked (hours community center open),
number of people met, highlights of activities (issues raised, etc.), reports to
environmental and/or social specialist /construction/site management.

k. Grievances: list new grievances (e.g., number of allegations of SEA and SH) received
in the reporting period and number of unresolved past grievances by date received,
complainant’s age and sex, how received, to whom referred to for action, resolution and
date (if completed), data resolution reported to complainant, any required follow-up
(Cross-reference other sections as needed):

(i) Worker grievances;

(i) Community grievances

I. Traffic, road safety and vehicles/equipment:

(i) traffic and road safety incidents and accidents involving project vehicles &
equipment: provide date, location, damage, cause, follow-up;

(i) traffic and road safety incidents and accidents involving non-project vehicles or
property (also reported under immediate metrics): provide date, location, damage,
cause, follow-up;

(iii) overall condition of vehicles/equipment (subjective judgment by
environmentalist); non-routine repairs and maintenance needed to improve safety
and/or environmental performance (to control smoke, etc.).

m. Environmental mitigations and issues (what has been done):

(i) dust: number of working bowsers, number of waterings/day, number of complaints,
warnings given by environmentalist, actions taken to resolve; highlights of quarry
dust control (covers, sprays, operational status); % of rock/ spoil lorries with covers,
actions taken for uncovered vehicles;

(if) erosion control: controls implemented by location, status of water crossings,
environmentalist inspections and results, actions taken to resolve issues,
emergency repairs needed to control erosion/sedimentation;

(iii) quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major
activities undertaken in the reporting period at each, and highlights of
environmental and social protection: land clearing, boundary marking, topsoil
salvage, traffic management, decommissioning planning, decommissioning
implementation;

(iv) Dblasting: number of blasts (and locations), status of implementation of blasting
plan (including notices, evacuations, etc.), incidents of off-site damage or
complaints (cross-reference other sections as needed);

(v) spill clean-ups, if any: material spilled, location, amount, actions taken, material
disposal (report all spills that result in water or soil contamination;

(vi) waste management: types and quantities generated and managed, including
amount taken offsite (and by whom) or reused/recycled/disposed on-site;
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(vii) details of tree plantings and other mitigations required undertaken in the reporting

period;

(viii) details of water and swamp protection mitigations required undertaken in the

reporting period.
n. compliance:

()  compliance status for conditions of all relevant consents/permits, for the Work,
including quarries, etc.): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance;

(i) compliance status of C-ESMP/ESIP requirements: statement of compliance or

listing of issues and actions taken (or to be taken) to reach compliance

(iii) compliance status of SEA and SH prevention and response action plan: statement

of compliance or listing of issues and actions taken (or to be taken) to reach
compliance

(iv) compliance status of Health and Safety Management Plan re: statement of

compliance or listing of issues and actions taken (or to be taken) to reach
compliance

(v) other unresolved issues from previous reporting periods related to environmental

and social: continued violations, continued failure of equipment, continued lack of
vehicle covers, spills not dealt with, continued compensation or blasting issues,
etc. Cross-reference other sections as needed.
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Particular Conditions

Part E- Sexual Exploitation and Abuse (SEA) and/or Sexual
Harassment Performance Declaration for Subcontractors

[ The following table shall be filled in by each subcontractor proposed by the Contractor, which was not named in
the Contract]

Subcontractor’s Name: [insert full name]

Date: [insert day, month, year]

Contract reference [insert contract reference]

Page [insert page number] of [insert total number] pages

SEA and/or SH Declaration

We:

O (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH
obligations.

O (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations.

O (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. An
arbitral award on the disqualification case has been made in our favor.

O (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations
for a period of two years. We have subsequently demonstrated that we have adequate capacity
and commitment to comply with SEA /SH obligations.

0 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH obligations for
a period of two years. We have attached specific evidence demonstrating that we have adequate
capacity and commitment to comply with SEA and SH obligations.

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the issues
underlying the disqualification.]

[1f (d) or ( e) above are applicable, provide the following information:]

Period of disqualification: From: To:

If previously provided on another Bank financed works contract, details of evidence that demonstrated
adequate capacity and commitment to comply with SEA/SH obligations (as per (d) above)

Name of Employer:

Name of Project:

Contract description:

Brief summary of evidence provided:
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Contact Information: (Tel, email, name of contact person):

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and
commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as appropriate].

Name of the Subcontractor

Name of the person duly authorized to sign on behalf of the Subcontractor

Title of the person signing on behalf of the Subcontractor

Signature of the person named above

Date signed day of ,

Countersignature of authorized representative of the Contractor:

Signature:

Date signed day of ,
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Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid, unless
the Bidder has previously received notice of exclusion from the process at an interim stage of
the procurement process.]

[Send this Notification to the Bidder’s Authorized Representative named in the Bidder
Information Form]

For the attention of Bidder’s Authorized Representative

Name: [insert Authorized Representative’s name]

Address: [insert Authorized Representative’s Address]

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers]
Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to all participating Bidders.
The Notification must be sent to all Bidders simultaneously. This means on the same date and
as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Employer: [insert the name of the Employer]

Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where RFB is issued]

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant]
RFB No: [insert RFB reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the
above contract. The transmission of this Notification begins the Standstill Period. During the
Standstill Period you may:

a) request a debriefing in relation to the evaluation of your Bid, and/or

b) submit a Procurement-related Complaint in relation to the decision to award the
contract.
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1. The successful Bidder

Name:

[insert name of successful Bidder]

Address:

[insert address of the successful Bidder]

Contract price:

[insert contract price of the successful Bidder]

Total combined score:

[insert the total combined score of the successful Bidder]

2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid, Bid
prices as read out and evaluated, technical and combined scores.]

Technical

Name of Bidder Score Bid price Evaluated Bid Cost Combined Score
[insert [i .
. . . S insert evaluated [insert
[insert name] Technical [insert Bid price] cost] combined score]
score]
[insert [ .
. i . S insert evaluated [insert
[insert name] Technical [insert Bid price] cost] combined score]
score]
[insert [i .
. i . R insert evaluated [insert
[insert name] Technical [insert Bid price] cost] combined score]
score]
[insert [i .
. i . o insert evaluated [insert
[insert name] Technical [insert Bid price] cost] combined score]
score]
[insert [ .
. . . L insert evaluated [insert
[insert name] Tic(::r;r;‘lac]:al [insert Bid price] cost] combined score]

3. Reason/s why your Bid was unsuccessful [Delete if the combined score already reveals

the reason]

[INSTRUCTIONS; State the reason/s why this Bidder’s Bid was unsuccessful. Do NOT include:
(a) a point by point comparison with another Bidder’s Bid or (b) information that is marked
confidential by the Bidder in its Bid.]




Section X — Contract Forms

266

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request
a debriefing your written request must be made within three (3) Business Days of receipt of this Notification
of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for
debriefing as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Agency: [insert name of Employer]

Email address: [insert email address]

Fax number: [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the
debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from
the date of publication of the Contract Award Notice.

5. How to make a complaint

DEADLINE: The deadline for submitting a Procurement-related Complaint challenging the decision to
award the contract expires on midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-
related Complaint as follows:

Attention: [insert full name of person, if applicable]
Title/position: [insert title/position]

Agency: [insert name of Employer]

Email address: [insert email address]

Fax number: [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before
the Standstill Period ends.

Further information:

For more information, see the “Procurement Regulations for IPF Borrowers (Procurement Regulations)
(Annex III).” You should read these provisions before preparing and submitting your complaint. In addition,
the World Bank’s Guidance “How to make a Procurement-related Complaint” provides a useful explanation
of the process, as well as a sample letter of complaint.



https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
file:///F:/2.%20%20World%20Bank%202017/17.%20Tools%20and%20Templates/NIA/get%20the%20address%20once%20it%20is%20published
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In summary, there are four essential requirements:

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted a Bid in this
procurement, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the deadline stated above.

4. You must include, in your complaint, all of the information required by the Procurement
Regulations (as described in Annex I11).

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of
Intention to Award.

The Standstill Period may be extended. This may happen where we are unable to provide a debriefing
within the five (5) Business Day deadline. If this happens we will notify you of the extension.

If you have any questions regarding this Notification, please do not hesitate to contact us.
On behalf of the Employer:

Signature:

Name:

Title/position:

Telephone:

Email:
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Beneficial Ownership Disclosure Form

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful Bidder.
In case of joint venture, the Bidder must submit a separate Form for each member. The beneficial
ownership information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately
owns or controls the Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares
e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

RFB No.: [insert number of RFB process]
Request for Bid No.: [insert identification]

To: [insert complete name of Employer]

In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance]
to furnish additional information on beneficial ownership: [select one option as applicable and
delete the options that are not applicable]

(i) we hereby provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial
Owner

Directly or indirectly
holding 25% or more of
the shares

(Yes/ No)

Directly or indirectly
holding 25 % or more of
the Voting Rights

(Yes/ No)

Directly or indirectly
having the right to appoint
a majority of the board of

the directors or an
equivalent governing
body of the Bidder

(Yes/No)

[include full name (last,
middle, first), nationality,
country of residence]
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OR
(if) We declare that there is no Beneficial Owner meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder

OR

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Bidder shall provide explanation on why it is
unable to identify any Beneficial Owner]
e directly or indirectly holding 25% or more of the shares
e directly or indirectly holding 25% or more of the voting rights
e directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert complete
name of person duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are
shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

" In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the event that
the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form (including this
Introduction thereto) shall be read to refer to the joint venture member.

* Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached
with the Bid Schedules.
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Letter of Acceptance

[letterhead paper of the Employer]

[date]

To: [name and address of the Contractor]

This is to notify you that your Bid dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount
in numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Bidders, is hereby accepted by our Agency.

You are requested to furnish (i) the Performance Security and an Environmental and Social
Performance Security [Delete ES Performance Security if it is not required under the contract]
within 28 days in accordance with the Conditions of Contract, using, for that purpose, one of the
Performance Security Forms and the ES Performance Security Form, [Delete reference to the ES
Performance Security Form if it is not required under the contract] and (ii) the additional
information on beneficial ownership in accordance with ITB 48.1, within eight (8) Business days
using the Beneficial Ownership Disclosure Form, included in Section X, Contract Forms, of the
bidding document.

Authorized Signature:

Name and Title of Signatory:

Name of Agency:
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Attachment: Contract Agreement
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Contract Agreement
THIS AGREEMENT made the day of : , between
of (hereinafter
“the Employer”), of the one part, and of

(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as
should be executed by the Contractor, and has accepted a Bid by the Contractor for the execution
and completion of these Works and the remedying of any defects therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

(@) the Letter of Acceptance;

(b) the Letter of Bid,

(c) the addenda Nos (if any);
(d) the Particular Conditions;

(e) the General Conditions;

(f)  the Specification;

(g) the Drawings; and

(h) the completed Schedules and any other documents forming part of the contract,
including, but not limited to:

xxv. the ES Management Strategies and Implementation Plans;
xxvi. Code of Conduct for Contractor’s Personnel (ES); and
iii. Sexual Exploitation and Abuse (SEA), and/or Sexual Harassment (SH)
Declaration

3. In consideration of the payments to be made by the Employer to the Contractor as
specified in this Agreement, the Contractor hereby covenants with the Employer to execute
the Works and to remedy defects therein in conformity in all respects with the provisions of
the Contract.
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with the laws of on the day, month and year specified above.

Signed by (for the Employer)

Signed by (for the Contractor)
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Performance Security- Option 1: Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer]

Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the Applicant™) has entered
into Contract No. dated with the Beneficiary, for the execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )t
such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Applicant is in breach of its obligation(s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your demand or the
sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2...2,and any demand for payment
under it must be received by us at this office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in
the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency(cies) of the
Contract or a freely convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Employer should note that in the event of an extension of this date for completion of the Contract, the Employer
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and
must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response
to the Beneficiary ’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”
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[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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Performance Security- Option 2: Performance Bond

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Employer”) in the amount of , for the

payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the ___
day of , 20___, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference
made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly
and faithfully perform the said Contract (including any amendments thereto), then this obligation
shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor
shall be, and declared by the Employer to be, in default under the Contract, the Employer having
performed the Employer’s obligations thereunder, the Surety may promptly remedy the default, or
shall promptly:

(1) complete the Contract in accordance with its terms and conditions; or

(2) obtain a Bid or Bids from qualified Bidders for submission to the Employer for
completing the Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest responsive Bidder, arrange
for a Contract between such Bidder and Employer and make available as work
progresses (even though there should be a default or a succession of defaults under the
Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the
amount set forth in the first paragraph hereof. The term “Balance of the Contract
Price,” as used in this paragraph, shall mean the total amount payable by Employer to
Contractor under the Contract, less the amount properly paid by Employer to
Contractor; or

(3) pay the Employer the amount required by Employer to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this
Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
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Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation other
than the Employer named herein or the heirs, executors, administrators, successors, and assigns of
the Employer.

In testimony whereof, the Contractor has hereunto set its hand and affixed its seal, and the Surety
has caused these presents to be sealed with its corporate seal duly attested by the signature of its

legal representative, this day of 20
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of
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Environmental and Social (ES) Performance Security

ES Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Employer]
Date: _ [Insert date of issue]
ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the Applicant"”) has entered
into Contract No. dated with the Beneficiary, for the execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )t
such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Applicant is in breach of its Environmental and/or Social
(ES) obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds
for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ...... ,2... 2, and any demand for payment
under it must be received by us at this office indicated above on or before that date.

L The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in
the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency (cies) of the
Contract or a freely convertible currency acceptable to the Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Employer should note that in the event of an extension of this date for completion of the Contract, the Employer
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and
must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer
might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response
to the Beneficiary’s written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”
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This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.
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Advance Payment Security

Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Employer]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Applicant”) has entered
into Contract No. dated with the Beneficiary, for the execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment
in the sum ( ) is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ( )1t
upon receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s
statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating either that the Applicant:

(a) has used the advance payment for purposes other than the costs of mobilization in respect
of the Works; or

(b) has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary’s bank stating that the advance payment referred to above has been
credited to the Applicant on its account number at

! The Guarantor shall insert an amount representing the amount of the advance payment and denominated either
in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency
acceptable to the Employer.
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The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Applicant as specified in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the
Accepted Contract Amount, less provisional sums, has been certified for payment, or on the
day of , 2___ 2 whichever is earlier. Consequently, any demand for payment under this
guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

2 Insert the expected expiration date of the Time for Completion. The Employer should note that in the event of an
extension of the time for completion of the Contract, the Employer would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date
established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text
to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months][one year], in response to the Beneficiary’s written request for
such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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Retention Money Security

Demand Guarantee

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [Insert name and Address of Employer]
Date: [Insert date of issue]
RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Applicant”) has entered into
Contract No. [insert reference number of the contract] dated with the
Beneficiary, for the execution of [insert name of contract and brief description
of Works] (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the
Taking-Over Certificate has been issued under the Contract and the first half of the Retention
Money has been certified for payment, payment of [insert the second half of the Retention Money
or if the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate
is issued is less than half of the Retention Money, the difference between half of the Retention
Money and the amount guaranteed under the Performance Security and, if required, the ES
Performance Security] is to be made against a Retention Money guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures] ( ) [amount in words]* upon receipt by us of the Beneficiary’s complying demand
supported by the Beneficiary’s statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without your needing to prove or show grounds for your demand
or the sum specified therein.

1 The Guarantor shall insert an amount representing the amount of the second half of the Retention Money or if
the amount guaranteed under the Performance Guarantee when the Taking-Over Certificate is issued is less than
half of the Retention Money, the difference between half of the Retention Money and the amount guaranteed under
the Performance Security and denominated either in the currency(ies) of the second half of the Retention Money
as specified in the Contract, or in a freely convertible currency acceptable to the Beneficiary.
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A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary’s bank stating that the second half of the Retention Money as
referred to above has been credited to the Applicant on its account number at
[insert name and address of Applicant’s bank].

This guarantee shall expire no later than the .... Day of ...... ,2...2,and any demand for payment
under it must be received by us at the office indicated above on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision,
ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby
excluded.

[signature(s)]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

2 Insert the same expiry date as set forth in the performance security, representing the date twenty-eight days after
the completion date described in GC Clause 11.9. The Employer should note that in the event of an extension of
this date for completion of the Contract, the Employer would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the
end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period
not to exceed [six months][one year], in response to the Beneficiary’s written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”



